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PART I: ITB INSTRUCTIONS
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L INSTRUCTIONS AND INFORMATION TO BIDDER

1.0 GENERAL

1.1 DOMESTIC PETROLEUM OPERATING BRANCH - PETROVIETNAM
EXPLORATION PRODUCTION CORPORATION LIMITED (hereinafter
referred to as "CLIENT") invites BIDDER to submit proposal for SERVICE OF
STUDY & REASSESSMENT OF THE STATUS FOR MID DEPTH BUOY AT
DAI HUNG FIELD (hereinafter referred to as “WORKS™) under Tender No.
PVEPPOC-25-10087 as details in this Tender.

1.2 In order for CLIENT to fully assess the relative merits of each proposal, BIDDER
is requested to furnish CLIENT with all relevant and complete information as set
forth in the following items of "INSTRUCTIONS AND INFORMATION TO
BIDDER". BIDDER is urged to comply strictly with Tender’s requirements.

1.3 Eligibility of BIDDER
a. BIDDER shall be eligible required as follows:
In case of independent BIDDER:

- Domestic BIDDER is to provide notarized copy of eligible certificate
of business registration in accordance with Vietnamese Laws;

Foreign BIDDER is to provide notarized copy of eligible certificate

of business registration in accordance with the law of BIDDER's
country;

- BIDDER is an independent cost accounting entity;

- There is no decision by a competent authority concluding that the
BIDDER has an unhealthy financial status; BIDDER is not in
bankrupt or insolvent status, and BIDDER is not in the process of
dissolution.

b. In case of Consortium:

- Each Consortium Partner is to provide the documents and to meet the
requirements mentioned in paragraph 1.3.a. above.

- Written Consortium Agreement “between the consortium partners
specifying responsibilities (joint and several) of each Consortium
Partner in implementing the Bid, rights and scope of work and
respective value of each Consortium Partner, including the Leading
Consortium Partner and its responsibility, place and date of signing
the Consortium Agreement, signatures and seals (if any) of
Consortium Partners. If the Consortium Partner is authorized as the
Leading Partner to sign the Proposal Letter, this effect shall be stated
in the Consortium Agreement).

c. BIDDER participates in bid must be legally and financially independent with
Investor and/or Procuring Entity. Failure to comply with such requirement may
be considered as disqualified.
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1.4. BIDDER must submit its proposal strictly in accordance with the terms of the ITB
which consists of the following:

PART I - ITB INSTRUCTIONS

INSTRUCTIONS AND INFORMATION TO BIDDER
BIDDER'S QUESTIONNAIRE

BIDDING FORMS
TECHNICAL EVALUATION CRITERIA

PART II - CONTRACT DOCUMENT

CONTRACT FORM

EXHIBITS:

EXHIBIT I SCOPE OF WORKS

EXHIBIT II EQUIPMENT, MATERIALS, SUPPLIES AND
SERVICES TO BE PROVIDED BY
CONTRACTOR

EXHIBIT III CONTRACT PRICE

EXHIBIT IV FORM OF BANK GUARANTEE

EXHIBIT V CHANGE ORDER PROCEDURES

EXHIBIT VI INVOICING AND ADMINISTRATION
PROCEDURES/ GUIDELINES

1.5 As a base case, BIDDER's proposal should be in full conformity with the
requirements as set out in the Tender. Nothing shall be deemed to change or
supplement this basis except revisions or addendum to the Tender issued in
writing by CLIENT to BIDDER. If BIDDER wishes to present an alternative
(applicable to Technical Specifications ONLY), BIDDER may do so (as an

option to CLIENT) only after having duly complied with the requirements of the
Tender.

1.6 Any queries concerning preparation of the proposal shall be directed in writing to
the address given in item 8.3.

1.7 All Bid Proposals must be signed by an officer duty authorized by BIDDER to do
sO.

1.8 Any amendment appearing in the Bid Proposal must be signed or initialed by an
officer duty authorized by BIDDER to do so.
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1.9 BIDDER is to ensure that all prices and other details in the proposal are correct at
the time of submission. CLIENT will not entertain any changes or addenda due to
typing or calculation errors after the Bid Closing Date.

1.10 BIDDER is to bear responsibility for and pay all costs, expenses and other charges
incurred in preparation and delivery of the proposal to CLIENT's designated office
as stated in item 8.3, irrespective of whether an order is placed or not.

1.11 Submission of proposal by BIDDER will constitute a firm offer by BIDDER that
BIDDER is prepared to enter into Contract with CLIENT on the conditions shown
in this Tender.

1.12 Proposal by BIDDER shall be binding for a minimum period of 120 calendar
days from the Bid Closing Date. BIDDER may assume that the award for
Contract will be made within 120 calendar days from the Bid Closing Date and
BIDDER can assume that it has not been successful if no notification is received
within the bid validity period. BIDDER shall state the precise date of validity in
the proposal. CLIENT shall be entitled to request BIDDER to extend Bid Validity
for maximum of 60 calendar days (if any) without any BIDDER’s exception.

1.13 BIDDER is requested to use the term “CONTRACTOR” instead of its specific
company business name in their submission of Bid Proposal except for covering
letter, header and footer.

1.14 At any time prior to Bid Closing Date, CLIENT, for any reason, whether at its own
initiative or in response to a clarification requested by BIDDER, may modify the
Tender by amendment (including the extension of Bid Closing Date, if necessary)
by sending the amendment of Tender in writing to all BIDDERS prior to the Bid
Closing Date. These amendments shall be the part of ITB. BIDDERS shall notify to
CLIENT by email or by fax to acknowledge their receipt of said amendments.

1.15 FAILURE TO STRICTLY COMPLY WITH THE INSTRUCTION AS SET
FORTH IN THIS DOCUMENT WILL RESULT IN BIDDER'S PROPOSAL
BEING DEEMED NON-RESPONSIVE IN WHICH CASE IT MAY BE
DROPPED FROM FURTHER CONSIDERATION.

2.0 INTENTION TO BID

2.1 BIDDER is advised to thoroughly check the completeness of the Tender upon
receipt. BIDDER must inform CLIENT within three (3) days from the bid issue
date if any of the pages are missing.

2.2 BIDDER is required to acknowledge receipt of the Tender in accordance with
the Tender Acknowledgement Letter Form set out in BIDDING FORMS and
intention to submit proposal or otherwise by fax at least two (2) working days
from bid issuance date. BIDDER is also advised to confirm its address and name a
representative to whom all communications from CLIENT shall be addressed to.

2.3 Should BIDDER decline to submit a proposal, BIDDER shall state in writing the
reasor(s) for declining and is required to promptly return the Tender to CLIENT,
and in all such cases this shall be done not later than the bid closing date.
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2.4 All Tender documents returned shall be forwarded to the address as given in item
9.3 herein, with the following wordings clearly marked on the cover/envelope.

(a) "DECLINE TO BID-DOCUMENTS RETURNED"
(b) TENDER NUMBER and TITLE
(c) BIDDER'S NAME

3.0 EXCLUSIVITY OF BID

BIDDER is required to submit Bid Proposal in conjunction with the Principal and
the Principal MUST be the prime vendor for the total proposal package. BIDDER is
also required to submit a support letter from Principal (if any).

4.0 PRICE QUOTATION

4.1 The price quotation shall be quoted in Vietnamese Dong (VND), for Domestic
BIDDER or United States Dollar (USD), for Foreign BIDDER.

42 Once specified, the unit prices shall prevail throughout the life of the
Contract and shall not be subject to revision by reason of cost escalation nor
currency fluctuations.

43 PRICE OF COMPENSATION

4.3.1 BIDDER’s Bid Proposal shall be in full conformity with the requirements as
set out in this Bid documents.

4.3.2 BIDDER should specifically note that subsequence to the Bid Closing Date,
no alteration in price quotation will be permitted whatsoever.

433 Prices are to be itemized according to the item numbers in the Commercial
Proposal Form attached hereto. Unit price and total price must be clearly
stated in the quotation. All discounts, in percentage of total estimated
contract value, are to be stated separately.

44 The proposed CONTRACT PRICE shall indicate whether it is inclusive of
Vietnamese taxes (VAT, CIT, etc.) or not. In the event that the quoted prices do
not specify this, they shall be treated as inclusive of all taxes.

5.0 BID EXCEPTIONS

In the event BIDDER has any change that is considered of mutual benefit or if there
is any exception to Tender document, BIDDER must state the changes or exceptions

proposed by using the Exception Form as set out in BIDDING FORMS and giving
specific reasons thereof.

Changes or exceptions to the Tender document expressed after the Bid Closing Date
will not be entertained.

CLIENT reserves the right to accept or reject any or all of the proposed changes or
exceptions. CLIENT will review each change or exception on a case by case basis.
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6.0 BANK GUARANTEE

6.1 BID BOND

6.1.1 When participating to the Bid, BIDDER shall, at its own expense, furnish
Bid Bond using the Bid Bond Form set out in BIDDING FORMS and issued
by a reputable recognized bank accepted by CLIENT.

6.1.2 The amount of Bid Bond shall be 125,000,000 VND (In words: one
hundred and twenty-five million Dong) and shall be valid for 150 days
from the Bid Closing Date. The Original Bid Bond shall be attached in the
Bid Proposal.

6.1.3 In case of Consortium, the Bid Bond will be provided by one of the
following two methods:

a) Each Consortium Partner shall provide separate Bid Bond, provided always
that the total value of Bid Bond shall not be lower than the amount required
in Item 6.1.2 above; if Bid Bond of any Consortium Partner is invalid the Bid
Proposal of such Consortium shall be rejected according to the prerequisite
criteria.

b) The Consortium Partners agree to appoint a Consortium Partner to provide
Bid Bond for the whole Consortium. In this case, the Bid Bond may include
the name of Consortium or name of the Consortium Partner providing the
Bid Bond for the whole Consortium provided always that the total value of
Bid Bond shall not lower than the amount required in Item 6.1.2 above.

6.1.4 Bid Bond shall be considered as not acceptable if its value is lower than the
required value, is not in the required currency, with shorter validity period,
not submitted to the address by the time required by the ITB, states an
incorrect BIDDER'S Name, is not original or without valid signature, or is
not comply with ITB’s requirement.

6.1.5 Bid Bond will be returned to the unsuccessful BIDDER within thirty 30)
days from the date of announcement of the Bid results. For the successful
BIDDER, the Bid Bond will be returned when the successful BIDDER
provides the Bank Guarantee.

6.1.6 Bid Bond shall be forfeited and shall be disposed if the BIDDER:

a) withdraws its Bid Proposal during the Validity Period of the Bid or any
extension of validity the BIDDER has agreed to;

b) do not commence the contract negotiation, finalization or decline to do so
within thirty (30) days after receipt of contract award notice, or have
completed the contract negotiation, finalization but refuses to sign the
contract without valid reasons;

¢) in case of the successful BIDDER, fails to furnish the performance bond
before signing the contract or before the contract comes into force.
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6.2 BANK GUARANTEE

BIDDER’s attention is drawn to Article headed as BANK GUARANTEE of the
CONTRACT FORM whereby the successful BIDDER is requested to provide an
irrevocable first call Bank Guarantee issued by a commercial bank acceptable by
CLIENT to guarantee performance of BIDDER’s obligation under the CONTRACT.
The format of Bank Guarantee shall be set out in the EXHIBIT V of CONTRACT

document.

7.0 PROPOSAL FORMAT

7.1 BIDDER is to strictly adhere to the proposal format as set out below.
BIDDER must ensure that the "TECHICAL AND UNPRICED PACKAGE

(TECHNICAL)" does not contain any pricing or cost. Failure to comply with

these instructions may render BIDDER's proposal invalid.

72 BIDDER is to submit the proposal in two (2) separate packages, as follows:

a) Technical and Unpriced Package (Technical)

b) Priced Package (Commercial)

73 CONTENTS OF TECHNICAL AND UNPRICED PACKAGE (TECHNICAL)

Unpriced package shall include but not limited to the following:

SECTION

CONTENT

Section 1

PROPOSAL LETTER
The Proposal Letter shall be prepared and fully filled by BIDDER as
set out in BIDDING FORMS and must be signed by the authorized
representative of BIDDER (the representative at law of the BIDDER
or the authorized person with legal Power of Attorney). In case of
authorization, BIDDER shall enclose the following instruments and
documents to prove the legitimacy of the authorized person:
a. In case of independent BIDDER:
Power of Attorney signed by the Representative at law of
BIDDER authorizing the authorized person to sign the
Proposal Letter;
b. In case of Consortium:
Proposal Letter shall be signed by the Representative at law
of each Consortium Partner, unless the Consortium
Agreement stated that the Consortium Partners have
authorized the representative at law of Leading Partner of the
Consortium to sign Proposal Letter. If each Consortium
Partner has authorized such Representative, the same
requirements as independent Bidder shall be applied.

Section 2

BIDDER'’S ELIGIBILITY, EXPERIENCES AND CAPACITY
BIDDER shall provide the following documents proving BIDDER’s
eligibility, experiences, and capacity:

1. The Documents as required in Item 1.3;

2. BIDDER is requested to submit a completed BIDDER’s
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QUESTIONNAIRE, including but not limitation to the
following documents:

(i) BIDDER’s Organization

(if) BIDDER’s Experience;

(if) Company Profile; and

(iii) Last 3 Year Financial Statement.

Section 3

TECHNICAL PROPOSAL

BIDDER shall provide the following documents to prove the

suitability (compliance) of WORKS:

1. BIDDER is to provide (i) the detailed description of the working
procedures, BIDDER’s capability of the WORKS proposed and
(i) the relevant guidelines, drawings, certificates, records to
provide the Scope of WORKS as specified in EXHIBIT I -
SCOPE OF WORKS;

2. BIDDER is to fill the information as per EXHIBIT II -
EQUIPMENT, MATERIALS, SUPPLIES AND SERVICES TO
BE PROVIDED BY CONTRACTOR;

3. Curriculum Vitae (CV) of Proposed Manpower as set out in
BIDDING FORMS;

Section 4

BIDDER’S UNPRICED EXCEPTIONS AND

ALTERNATIVES

a. If BIDDER has no exception and alternative proposal, BIDDER
shall have the following statements prominently displayed in
capital letters under this section: "THIS PROPOSAL
COMPLIES WITH ALL TERMS AND CONDITIONS OF
THIS CONTRACT, EXHIBITS AND REQUIREMENTS IN
THIS ITB" or ‘

b. If BIDDER has alternative proposal on this bid documents,

BIDDER shall display the following statement in capital letters
under this section: "THIS PROPOSAL INCLUDES
EXCEPTIONS AND ALTERNATIVES WHICH ARE LISTED
ON THE FOLLOWING PAGES."
BIDDER shall present a complete and detailed listing of non-
compliance to the ITB in total indicating the delivery impact
only, if any, but without indicating the cost impact. The format
of presentation shall be as per the attached BIDDER’s
EXCEPTION TO TERMS AND CONDITIONS and BIDDER’s
EXCEPTION TO EXHIBITS as set out in BIDDING FORMS.

Section 5

BID BOND
BIDDER shall provide the Original Bid Bond as requested in Item
6.1.

7.4  CONTENTS OF PRICED PACKAGE (COMMERCIAL)

Every page of BIDDER's price proposal must bear BIDDER's company seal. Priced

package shall include the following:

SECTION CONTENT
Section 1 PROPOSAL LETTER
To be attached a similar letter as in Section 1.

ITB No. PVEPPOC-26-10057
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BIDDER is requested to submit the following with prices &
Section 2 schedule attached PRICE COMMERCIAL FORM as per
EXHIBIT III - CONTRACT PRICE

BIDDER’s PRICED EXCEPTIONS AND ALTERNATIVES.

a. If BIDDER has no exception and alternative proposal,
BIDDER shall have the following statements prominently
displayed in capital letters under this section: "THIS
PROPOSAL COMPLIES WITH ALL TERMS AND
CONDITIONS OF THIS CONTRACT, EXHIBITS AND
REQUIREMENTS IN THIS TENDER" or

b. If BIDDER has alternative proposal on this bid documents,
BIDDER shall display the following statement in capital

Section 3 letters under this section: "THIS PROPOSAL INCLUDES
EXCEPTIONS AND ALTERNATIVES WHICH ARE
LISTED ON THE FOLLOWING PAGES."

BIDDER shall present a complete and detailed listing of
non-compliance to the Tender in total indicating the
delivery impact and cost impact, if any. The format of
presentation shall be as per the attached BIDDER’s
EXCEPTION TO TERMS AND CONDITIONS and
BIDDER’s EXCEPTION TO EXHIBITS as set out in
BIDDING FORMS.

8.0 SUBMISSION OF PROPOSAL

8.1 FEach Technical and Unpriced Package (Technical) and Priced Package
(Commercial) shall consist of:

a) One (1) original set of each package wrapped separately from the other
copies and clearly marked with the word "ORIGINAL UNPRICED" or
"ORIGINAL PRICED" on the cover of the respective wrapping.

b) Two (2) copies each of the Technical and Unpriced Package (Technical)
and Priced Package (Commercial). The copies shall be wrapped separately
(2 Unpriced and 2 Priced) and marked with the word "COPIES
UNPRICED PACKAGE" or "COPIES PRICED PACKAGE" on the
covers of the packages.

In the event of discrepancy between the original set and the copies, the original set
shall prevail.

82  BIDDER shall ensure that all proposals or submissions to CLIENT, pertaining to the

enquiry are properly sealed and that the cover of each package is clearly marked in
bold letters with the following wordings:

(a) Tender number and the title.

(b) BIDDER's name and return address.

(¢) "TECHNICAL AND UNPRICED PACKAGE" or "PRICED PACKAGE".
(d) "PRIVATE AND CONFIDENTIAL"

83 All communications and correspondence with regard to Tender and
clarification shall be made to the following address:
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DOMESTIC PETROLEUM OPERATING BRANCH - PETROVIETNAM
EXPLORATION PRODUCTION CORPORATION LIMITED

15% Floor, Victory Tower

12 Tan Trao Street, Tan MyWard

Ho Chi Minh City, S.R Vietnam

Tel: (84-28) 3776 2222 Fax : (84-28) 3872 1079

Attention : Planning & Procurement Manager

All communications with regard to bid clarifications shall be made in writing and
must indicate the Tender number and title and send to the address given above. Such
bid clarifications shall reach the address given above at least ten (10) days prior to
the Bid Closing Date. CLIENT shall preserve the right not to response to bid
clarifications received later than the above-mentioned time. More information, please
contact via email anhhtv@pvep.com.vn

Submission of Bid Proposal shall be made to the following address:

DOMESTIC PETROLEUM OPERATING BRANCH - PETROVIETNAM
EXPLORATION PRODUCTION CORPORATION LIMITED

15 Floor, Victory Tower

12 Tan Trao Street, Tan My Ward

Ho Chi Minh City, S.R Vietnam

Tel: (84-28) 3776 2222 Fax : (84-28) 3872 1079

Attention : Planning & Procurement Manager

8.4  BIDDER is strongly advised to deliver the proposals by hand in order to assure
timely receipt by CLIENT. If BIDDER elects to mail the proposal, BIDDER is
advised to use a fast and reliable delivery service e.g. courier. BIDDER should
advise CLIENT by fax the date on which the proposal was mailed and details of the
delivery service.

8.5  Responsibility for timely delivery of the proposals to the correct address rests fully
with BIDDER. CLIENT does not accept late bids submission. Delivery to the wrong
address shall not be an excuse for late delivery.

8.6  BIDDER must ensure that the proposal is delivered to the address given in Item 8.3
above no later than 10:00 hours on 2026. LATE BIDS WILL
NOT BE ENTERTAINED.

8.7 BIDDER’s proposal shall be submitted in a separate sealed envelope or package
bearing the name of your company, clearly addressed and marked on the outside as
follows:

"STRICTLY CONFIDENTIAL"
OVERHAUL/MAINTAINANCE/RECTIFY THE FAULTS/SUPPLY
ELECTRICAL EQUIPMENTS OF FPU DATHUNGO01
ITB: PVEPPOC-26-10057

‘8.8 Bid Proposal as well as all correspondences and documents relating to the Tender
exchanged by BIDDER and CLIENT shall be written in English. Supporting
documents and printed literature furnished by BIDDER may be in another language
provided they are accompanied by an accurate translation of the relevant passages in
English, in which case, for purposes of interpretation of the Bid Proposal, the
translation shall govern.
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9.0
9.1

9.2

9.3

9.4

10.0
10.1

10.2

ACCEPTANCE

CLIENT may, at CLIENT option, reject all proposals received or may accept any
proposal which, in CLIENT's sole judgment, is the most advantageous to CLIENT.
CLIENT reserves the right to accept or reject all or part of the proposal at CLIENT's
discretion and will be under no obligation to explain the reasons thereof.

CLIENT reserves the right to award the CONTRACT at its own discretion. Award
Strategy: Si

CLIENT shall not be deemed to have accepted all or any part of a proposal unless
and until a written acceptance is issued.

Any award as a result of this ITB will be through a properly executed contract
issued by CLIENT. Prior to this, CLIENT may send the BIDDER a Letter of Award
in order to initiate immediate placement of order. Upon receipt of the Letter of
Award, BIDDER shall proceed immediately with the work mentioned in the Letter
of Award.

PAYMENT

Payments shall be made in accordance to Article headed as INVOICING AND
PAYMENT of Contract Form attached hereto.

Any proposal on progress payments shall be based on "value received" or verifiable
milestones and not merely the passage of time and not for merely placing the
Contract.

END OF SECTION
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2. BIDDER'S QUESTIONNAIRE

(This form MUST be completely filled by BIDDER. Write 'NIL' or 'NOT APPLICABLE'
where appropriate)

PRIVATE & CONFIDENTIAL

1. Full Name of BIDDER:
Registered Address:

Business Address:

Correspondence Address:

Telephone:

Fax:

2. BIDDER’s Organization:

BIDDER is requested to provide a brief description of the background and
organization of BIDDER.

3. List of similar Projects and Contract performed in the last three years:
Name of Project:......cccuuveruenrenrernsraccennnnes Approx. Value of Contract (in current
................................................................. USS$/VND)....cveiirniininenns
COUNETY retrneeeereensirisrenesessssaesesenssesessence Duration of Project
(MONHS): vt
Location within Country:.......c.cvvereereenenss
Name of CHENt:..vviveeveeiiciiienienriineienne Total N@ of staff-months provided to the
Project:..............
AdAIESsS:...oveveeieereeecsiercrnisienrenescnsnns | Start Date
(MONER/YEAL): .ceeierirereererenrerrseincees s
Completion Date
(MONth/YEAr):..cooiveiriinriireisisiiaeaereannas
Narrative description of Project.............. Description of actual services provided by
.................................................................. BIDDER’s staff within
.................................................................. PrOJECE eeererecccreirentrneriisrstesensst s ecssssnsnsasnss

...................................................................................

Name of senior professional staff of BIDDER involved and functions performed (indicate
most significant profiles such as Project Director/Coordinator, Team

.......................................................................................................................................................

........

Note: BIDDER shall attach a copy of documents, materials related to above contracts
(certified by the Project Owner for the contract being implemented according to the related
information in above table).
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4. Summary of Financial Data for the fiscal years

Unit: __ (VND/USD)
No. Descriptions 2023 2024 2025
1 Total assets
2 Total liabilities
3 Current assets
4 Current liabilities
5 Turnover
6 Profit Before Tax
7 Profit after Tax
8 Other items (if required)

For the purpose of verification of the data declared, BIDDER is required to submit the

notarized/certified true copy of the following documents:

1. Audited Financial Statements or Financial Statements certified by competent
authorities as required by the law for the Year 2023, 2024, 2025.

2. Annual Tax Statements as required by the law on taxation (Tax authorities to certify
that the Bidder has submitted its tax statements) for the Year 2023, 2024, 2025;

3. Report on Checking of Bidder's Tax Statements (if any) for the Year 2023, 2024,

2025.
Information provided by:

Name:

Designation:

Company:

Signature:

Date:

ITB No. PVEPPOC-26-10057
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Date:
To:

Attn:

3. BIDDING FORMS

TENDER ACKNOWLEDGMENT LETTER

Letterhead of Bidder

DOMESTIC PETROLEUM OPERATING BRANCH - PETROVIETNAM
EXPLORATION PRODUCTION CORPORATION LIMITED
Director

Subject: TENDERFOR ................c..o.

Dear Si

O

O
[
[

OR
U

TENDER No. PVEPPOC-26-............
I,
We acknowledge receipt of the subject Invitation to Bid (“ITB”).
We have received all documents without damage and in usable condition.

We have read the Instructions to Bidders and will submit a bid in accordance with
the Tender requirements.

We confirm our adherence to the highest standards of business ethics and, in
particular, we have established precautions to prevent any of our officers, employees,
or agents from making, receiving, providing or offering substantial gifts,
entertainment, payment, loans or other considerations which may influence
individuals.

_ We do not wish to bid and therefore we are returning this Tender in its entirety with

this Tender Acknowledgement Letter.

All future communications in respect of this ITB should be addressed as follows:

Bidder’

Name:

S
Telephone:

Attention: Fax:
Address: Email:
Signed:

Signature: Date:

Printed
Name:
Title:

ITB No. PVEPPOC-26-10057
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PROPOSAL LETTER FORM

Letterhead of BIDDER

Date:

To DOMESTIC PETROLEUM OPERATING BRANCH -
PETROVIETNAM EXPLORATION PRODUCTION CORPORATION
LIMITED

Atin: Director

Subject: TENDER FOR...............
TENDER No. PVEP POC-..............

Dear Sir

We, the undersigned, certify that we have read and understood the subject Invitation to Bid
and all documents forming the Bid Document.

We acknowledge that we have thoroughly investigated, or have had the opportunity to do so,
and satisfied ourselves as to all conditions affecting the WORKS and all necessary

information as to risk contingencies and all circumstances influencing and affecting this Bid
Document.

We offer to provide the WORKS as detailed in the Bid Package for the prices stated in our
Proposal attached hereto. This offer is valid until 120 days from the date fixed for submitting

same and shall be binding upon us and may be accepted at any time before the aforesaid
date.

If our proposal is accepted, we undertake that, unless and until a formal CONTRACT is
prepared and executed, this Bid Proposal, together with your written acceptance shall
constitute a binding contract between us.

Yours faithfully Correspondence from CLIENT should be
addressed to:

Signature : Address :

Printed Name : Attn :

Position : Telephone :

Company: Telex :

Date : Fax:

ITB No. PVEPPOC-26-10057 Page 2 of 11
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POWER OF ATTORNEY FORM

Letterhead of BIDDER
Date:
To DOMESTIC PETROLEUM OPERATING BRANCH -
PETROVIETNAM EXPLORATION PRODUCTION CORPORATION
LIMITED
Attn: DIRECTOR

Subject: TENDER FOR .............
TENDER No. PVEPPOC-..............

I, the undersigned - the Legal Representative of .... [Name of BIDDER], hereby authorize
and empower [name of Authorized Person and Position] to be my true and lawful attorney to

1. Signing Proposal Letter;

2 Signing transaction documents, correspondence with CLIENT during the Bidding
Process, including, but not limit to, ITB Clarification Request, Bid Clarification;

3. Participating in Contract Negotiation and Finalization;
4. Signing petitions if the BIDDER has any petitions;

5. Signing contract with CLIENT if we are selected

fOT tueierreresencesasscesorseessnsscnssncasnsnsessssasses under the TENDER No. PVEP POC-
This Power of Attorney is effective as from to
Yours faithfully,

For and behalf of [name of BIDDER].

Name of Legal Representative of BIDDER

Position:

ITB No. PVEPPOC-26-10057 ' Page 3 of 11
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UNPRICED PROPOSAL FORM

SCOPE OF WORKS/ SUPPLY
BIDDER
. ,
No Descriptions UOM Qty PROPOSAL
| Overhaul/Maintainance/Rectify the Lot 1 ?ldd? (;,? note
Faults/Supply Electrical Equipments of FPU 0 “Quo © ., or
DaiHung01 No Quote

Total (Excl of VAT)

VAT

Total (Incl of VAT)

— The proposed CONTRACT PRICE shall indicate whether it is inclusive of
Vietnamese taxes (VAT, CIT, etc.) or not. In the event that the quoted prices do not
specify this, they shall be treated as inclusive of all taxes.

— Failure to submit this form in accordance with ITB’s requirements may result in

Bidder’s proposal to be disqualified.

ITB No. PYEPPOC-26-10057
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CONSORTIUM AGREEMENT FORM

, Date:

TENDER: ..o

TENDER No. PVEPPOC-................

We, representatives of the Parties of the Consortium Agreement, including:
Name of the Consortium Partner (Name of Each Consortium Partners)

Represented by:

Title:

Address:

Power of Attorney No. dated (in case of authorization).

The Parties (hereinafter referred to as Partners) agreed to enter into this Consortium Agreement with
the following terms and conditions:

Article 1: General Provisions
1. The Partners are willing to form a Consortium to participate in the Tender No. PVEP POC-
................ FOT  wvvveeeveessreeseieeeeeeeecnisscrenaessnenaeenn  (hereinafter referred to as

“TENDER”) to DOMESTIC PETROLEUM OPERATING BRANCH -

PETROVIETNAM EXPLORATION PRODUCTION CORPORATION LIMITED
(hereinafter referred to as “CLIENT”).

2. The Partners agree that the name of the Consortium for all correspondences related to
TENDER is: [specify name of the Consortium as agreed].

3. The Partners confirm that neither of them will unilaterally participate in the bidding of this
ITB as an independent Bidder of partner of other consortium. If the consortium is awarded
the Contract, neither partner will refuse to execute its obligations and duties as agreed in the
Contract unless otherwise agreed in writing by the Consortium Partner. If the Consortium
Partner refuses to fulfill its own obligations as agreed then such Partner is to:

- Compensate for all damages to other Consortium Partners;
- Compensate for all damages to CLIENT as stipulated in the Contract;
- Other penalty [specify other penalty].

Article 2. Responsibilities of the Partners

The Partners agree that the responsibilities of each Partner for execution of the Tender shall be as
follows:

1. Leading Partner of the Consortium:

ITB No. PVEPPOC-26-10057 Page S of 11
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The Partners agreed to appoint [specify the name of Leading Partner of the
Consortium] to be the Leading Partner of the Consortium to act on behalf of the Consortium
in the following works:

1.1.  Signing Proposal Letter;

1.2 Signing transaction documents, correspondence with CLIENT during the Bidding Process,
including, but not limit to, Tender Clarification Request, Bid Clarification;

1.3 Participating in Contract Negotiation and Finalization;
1.4 Signing petitions if the Bidder has any petitions;
1.5 Signing Contract with CLIENT if we are selected

2. The Consortium Partners:

[Specify the scope of work, responsibilities of each Partner, including the Leading Partner of
the Consortium and, if possible, to specify the percentage of appropriate value].

Article 3; Validity of the Consortium Agreement
1. This Consortium Agreement is valid from the date of signing,
2. This Consortium Agreement will expire in any of the following cases:

- The Partners completed their obligations, duties and agreed to liquidate the Contract;
- The Partners agreed to terminate this Agreement;

- Cancellation of Bidding Process of the Tender according to the notification of
CLIENT. '

This Consortium Agreement is made in originals, each Partner will keep __ original(s), all
originals are equally valid.

LEGAL REPRESENTATIVE OF THE LEADING CONSORTIUM PARTNER

[Specify full name, title, sign and seal]

LEGAL REPRESENTATIVES OF THE CONSORTIUM PARTNERS

[Specify full name, title, sign and seal of each Consortium Partner]
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BID BOND FORM

Letterhead OF BANK

BID BOND TO ITB No. PVEPPOC-.............

Date:

To: DOMESTIC PETROLEUM OPERATING BRANCH - PETROVIETNAM
EXPLORATION PRODUCTION CORPORATION LIMITED (hereinafter referred to
as the "CLIENT")

Basing on the fact that [name and registered head office address of the
BIDDER], (hereinafter referred to as "BIDDER"), will participate to the Bidding for your
ITB No. for the Provision of Positioning services of Calm buoy mooring system at Dai Hung
Field, Block 05-1a, Offshore Vietnam.

We [name of the BANK], having registered office located at

[address of registered office of the BANK] (hereinafter referred to as "BANK"), pledge to
BIDDER to secure for the Bidder to participate in bidding for said ITB with an amount of
................. VND (in words: ............... Dong)

We shall immediately transfer to CLIENT the amount of money mentioned above when

CLIENT notifies in writing that Bidder breaks the requirements specified in the ITB
documents®,

This Bid Bond is valid for 150 days from the bid closing date. Any claim of CLIENY

related to this Bid Bond shall be received by [name of the BANK] before expiry of above
mentioned validity period.

Legal Representative of the BANK

[Specify name, title, sign and seal]

Notes:

() Ifthe Bidder is a Consortium and the Consortium Partners provide separate Bid
Bond or one Consortium Partner provides Bid Bond for the entire Consortium, then this
requirement will be amended as follows: "We shall immediately transfer to CLIENT the
amount of money mentioned above when CLIENT notifies in writing that BIDDER or any
Partner in BIDDER's Consortium breaks the requirements specified in the ITB documents”.
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CURRICULUM VITAE (CV) FOR PROPOSED MANPOWER

1. Proposed Position [only one candidate shall be nominated for each position, one candidate may be
nominated for some tasks assigned):

2. Name of Firm [Insert name of firm proposing the staff:

3. Name of Staff [/nsert full name:

4. Date of Birth: Nationality:

5. Education [/ndicate college/university and other specialized education of staff member, giving names of
institutions, degrees obtained, and dates of obtainment]:

6. Membership of Professional Associations:

7. Other Training [Indicate significant training since degrees under 5 - Education were obtained]:

8. Countries of Work Experience: [List countries where staff has worked in the last ten years]:

9. Languages [For each language indicate proficiency: good, fair, or poor in speaking, reading, and
writing]:

10. Employment Record [Starting with present position, list in reverse order every employment held by

staff member since graduation, giving for each employment (see Jormat here below): dates of employment,
name of employing organization, positions held.}:

From [Year]: ___ To [Year]:
Employer;
Positions held:

. . 12. Work Undertaken that Best Illustrates Capability to
11. Detailed Tasks Assigned Handle the Tasks Assigned
[dmong the assignments in which the staff has been involved,
[List all tasks to be performed indicate the following information for those assignments that best
under this assignment) illustrate staff capability to handle the tasks listed under point 11.
IT IS IMPORTANT that the staff should list ALL such relevant
assignments. ]
Name of assignment or project:
Year:
Location:
Client:
Main project features:
Positions held:
Activities performed:
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13. Certification:

I, the undersigned, certify that to the best of my knowledge and belief, this CV correctly describes myself, my
qualifications, and my experience. Iunderstand that any wilful misstatement described herein may lead to my
disqualification or dismissal, if engaged.

Date:
[Signature of staff member or authorized representative of the staff] Day/Month/Year
Full name of authorized representative:
ITB No. PVEPPOC-26-10057 Page 9 of 11
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PREAMBLE

This CONTRACT (hereinafter referred to as "CONTRACT") is made and entered into this

day of 2026 effective as of the day of (“Effective
Date”) between
DOMESTIC PETROLEUM OPERATING BRANCH - PETROVIETNAM

EXPLORATION PRODUCTION CORPORATION LIMITED, a company organized and
existing under the Laws of S.R Vietnam and having its registered address at 15% Floor,
Victory Tower, 12 Tan Trao Street, Tan My Ward, Ho Chi Minh City, S.R. Vietnam,
(hereinafter referred to as “CLIENT”) of the first part;

and_
a company incorporated under the laws of having its
registered office at
and place of
business at (hereinafter referred to as

"CONTRACTOR") of the second part. (Hereinafter the parties of the first and second parts
shall be referred to singularly as "Party" and collectively as "Parties").

WHEREAS: CLIENT is appointed as Authorized Operator’s Attorney for the exploration,

development and production of hydrocarbons for oil and gas fields offshore
Vietnam.

WHEREAS: CLIENT in connection with its activities as aforesaid, desires to carry out
drilling and associated operations in the Area of Operations and to enter into
this Contract with CONTRACTOR for the purpose of carrying out said
operations; and

WHEREAS: CLIENT requires the SERVICE OF STUDY & REASSESSMENT OF THE
STATUS FOR MID DEPTH BUOY AT DAI HUNG FIELD (hereinafter
referred to as the "WORKS" or “SERVICES”) as described in the EXHIBITS

(attached hereto and made a part hereof) and in accordance with the terms of
this CONTRACT.

WHEREAS: CONTRACTOR represents that it is able and willing to provide the
aforementioned and that it has the experience and capability to do so
expeditiously.

NOW, THEREFORE, for and in consideration of the mutual covenants and agreements set
forth herein, the Parties hereto agree as follows:
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ARTICLE 1 - INTERPRETATION OF CONTRACT

1.1 The following documents together constitute this CONTRACT:

CONTRACT FORM  ARTICLES 1 TO 39 INCLUSIVE

EXHIBIT 1 SCOPE OF WORKS

EXHIBIT II EQUIPMENT, MATERIALS, SUPPLIES AND SERVICES TO BE
PROVIDED BY CONTRACTOR

EXHIBIT III CONTRACT PRICE

EXHIBIT IV FORM OF BANK GUARANTEE

EXHIBIT V CHANGE ORDER PROCEDURES

EXHIBIT VI INVOICING AND ADMINISTRATION PROCEDURES/GUIDELINES

EXHIBIT VII MUTUAL HOLD HARMLESS AGREEMENT

In the event of any ambiguity, inconsistency or conflict between the provisions of the
CONTRACT FORM and EXHIBITS listed above, the CONTRACT FORM shall take
precedence and prevail over the EXHIBITS.

In the event of any ambiguity, inconsistency or conflict between the provisions of the
EXHIBITS, CLIENT shall decide the order of prevalence amongst the EXHIBITS.

1.2 Any reference or details provided in any one of the above documents but not in others
shall be taken as read in all documents of this CONTRACT.

1.3 All standards, codes, specifications, drawings, instructions, and other documents that
are referred to in the EXHIBITS shall be deemed incorporated herein by reference and
made a part of the CONTRACT.

14 None of the documents herein before mentioned shall be used by CONTRACTOR for
any purpose other than for this CONTRACT.

1.5 Unless otherwise specified by CLIENT, any reference to time period shall be deemed
to be based on calendar days.

1.6 All headings, indexes, titles, subtitles, subheadings, words that are bold, italic,
capitalised or otherwise emphasised of the CONTRACT are used for convenience and
ease of reference only and should not be taken into consideration in the interpretation
or construction of the CONTRACT.

1.7 All correspondence, documentation, and discussion with respect to the CONTRACT
and the WORKS is to be in the English Language.

1.8 All instructions, notifications, agreements, authorisations, approvals and
acknowledgements shall be in writing (whether by mail or by fax).

1.9 Any review, approval, acknowledgement or certificate given by CLIENT shall not
relieve the CONTRACTOR from any liability or obligation under the CONTRACT.

1.10  Words importing the singular only also include the plural and vice versa where the
context so requires.
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ARTICLE 2 - DEFINITIONS

The following definitions shall apply to this CONTRACT except where the context otherwise
requires:

2.1 " Affiliate" or "Affiliated Company" means any company or other entity that
directly or indirectly through one or more intermediary controls or is controlled by or
is under common control with a Party to this CONTRACT. "Control" in this context
means ownership of more than fifty percent (50%) of the voting stock of the

controlled company or the direct or indirect right to determine its actions by contract
or otherwise.

22 "Approved" and "Approval" wherever used means approved and/or approval in
writing including subsequent written confirmations of previous verbal approvals by
(where provided for under this CONTRACT) made by CLIENT.

23 "Area of Operations" means those areas of the seabed and subsoil beneath the
territorial waters and the continental shelf off Vietnam in which CLIENT is entitled
to conduct operations relating to the exploration and production of hydrocarbons.

2.4 "CLIENT” means DOMESTIC PETROLEUM OPERATING BRANCH -
PETROVIETNAM EXPLORATION PRODUCTION CORPORATION LIMITED
and includes its consultants, agents, officers and employees.

2.5 "CLIENT Contract Administrator" means CLIENT's personnel as defined in

ARTICLE headed as “CLIENT’S CONTRACT ADMINISTRATOR AND
REPRESENTATIVE(S)”.

2.6 "CLIENT Equipment" means the equipment and other related parts, spares and
other materials to be provided by CLIENT.

2.7 "CLIENT Representative" means CLIENT's representative as defined in
ARTICLE headed as “CLIENT’S CONTRACT ADMINISTRATOR AND
REPRESENTATIVE(S)”.

2.8 "Change Order" means a document to be issued by CLIENT which sets forth
changes in the WORKS and adjustments to the CONTRACT Price or Schedule or
both, and which sets forth the basis on which CONTRACTOR will be compensated
for the change, if applicable.

2.9 "CONTRACT" means the terms and conditions of this CONTRACT FORM, and
the EXHIBITS, references and documents attached hereto or incorporated by
reference including any subsequent amendments to them.

2.10 "CONTRACT Price" means the agreed compensation to be paid to

CONTRACTOR in a prescribed method as specified and qualified in EXHIBIT III -
CONTRACT PRICE.

2.11 "CONTRACTOR" means the Party entering into the CONTRACT with CLIENT
for the delivery of the performance of the WORKS or part thereof as set forth in the
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2.12

2.13

2.14

2.15

2.16

2.17

2.18

2.19

2.20

CONTRACT and includes the CONTRACTOR Personnel, representatives,
successors and such other persons or body of persons to whom the CONTRACTOR
has assigned this CONTRACT.

"CONTRACTOR Contract Administrator" means CONTRACTOR's
Personnel as defined in ARTICLE headed as “CONTRACTOR’S CONTRACT
ADMINISTRATOR AND REPRESENTATIVE?”.

"CONTRACTOR Representative" means CONTRACTOR’s
representative as defined in ARTICLE headed as “CONTRACTOR’S
CONTRACT ADMINISTRATOR AND REPRESENTATIVE”.

"CONTRACTOR Equipment" means the equipment and other related
parts, spare parts, materials, tools, expendables, designated equipment and
other supplies that are to be provided or supplied by CONTRACTOR as
defined in ARTICLE headed as “CONTRACTOR’S OBLIGATION” and
more specifically described in EXHIBIT I - “SCOPE OF WORKS?.

"CONTRACTOR Personnel" means all personnel provided by
CONTRACTOR in the performance of the WORKS as defined in ARTICLE
headed as “CONTRACTOR’S OBLIGATION” and more specifically
described in EXHIBIT I - “SCOPE OF WORKS?.

"Expert" means a person or company mutually agreed upon by CLIENT and
CONTRACTOR to give a technical opinion in order to expedite settlement of
any particular matter as described in ARTICLE headed as
“ARBITRATION”.

“Gross Negligence” means (i) any act or failure to act which seriously or
substantially deviates from a prudent course of action or (ii) any act or
omission in violation of the most elementary rules of diligence which a
conscientious contractor in the same position and under the same circumstances
would have followed or (iii) such wanton and reckless conduct or omission as

constitutes in effect an utter disregard for foreseeable, harmful and avoidable
consequences.

"Specification" means a collection of documents, standards and codes to which the
WORK must conform to.

"Standard" means any description of a technical nature of materials, engineering
methods and techniques, equipment, construction systems and methods,
specifications, plans, workmanship or otherwise defining a result to be achieved or
method to be followed.

"Sub-contract" means any contract between CONTRACTOR and any other third
party or parties as approved in writing by CLIENT for the performance of any
portion of the WORKS or any part thereof.

2.21 "Sub-contractor" means any third party or parties having a subcontract with

CONTRACTOR as approved in writing by CLIENT for the performance of any
portion of the WORKS or any part thereof.
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2.22 "Writing(s)" means all printed or hand-written documentation including but not
limited to all telexes, cables and similar items. All requests, approvals, notices and
agreements required under this CONTRACT shall be in writing.

223 "WORKS" shall mean all SERVICES to be performed and rendered by
CONTRACTOR or its Sub-contractor as expressly set forth in the CONTRACT and
all of CONTRACTOR's activities that are reasonably inferable from the description
of the WORKS. This shall include SERVICES performed pursuant to any
authorisation for WORKS.

2.24 “Work Sites” shall mean the areas as designated by CLIENT where the WORKS is to
be performed.

2.25 “Work Order” shall mean a document issued by CLIENT to CONTRACTOR in the
format provided in Exhibit VI to this CONTRACT.

ARTICLE 3 - DURATION OF CONTRACT

3.1 Subject to termination provision provided under ARTICLE headed as
“PROVISION FOR TERMINATION OF CONTRACT?”, this CONTRACT shall
commence on the Effective Date stipulated in the preamble and shall remain valid
until the WORKS completed and CLIENT and CONTRACTOR fulfil all obligations
and responsibilities under this CONTRACT.

ARTICLE 4 - CONTRACT PRICE

4.1 For the satisfactory performance of the WORKS in accordance with the
CONTRACT, CLIENT shall pay CONTRACTOR the lump sum amounts and/or unit
rates detailed in the EXHIBIT III - "CONTRACT PRICE".

4.2  Bxcept as expressly provided in this Contract, the CONTRACT Price shall remain
unchanged throughout the duration of this CONTRACT and shall not be subjected to
change for any reason whatsoever including but not limited to cost escalation or
currency fluctuations.

ARTICLE 5 - INVOICING AND PAYMENTS

5.1  All invoices claimed by CONTRACTOR shall be itemized as being directly
associated with the CONTRACT and shall be verified and signed by the
authorized signatory prior to submission to CLIENT for payment. Invoicing for
WORKS performed shall be kept current at all times.

52  Any charges made by CONTRACTOR for items reimbursable at actual cost
under this CONTRACT or payments made on CLIENT's behalf shall be net of
all discounts and allowances, whether or not taken by CONTRACTOR plus
appropriate handling cost as specified in EXHIBIT III and be supported by
sufficient documentation to fully support such reimbursement and permit
verification thereof by CLIENT.
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5.3 Invoices shall indicate the CONTRACT number and title and shall be submitted
in one (1) original and one (1) copy each complete with the necessary
documentation required by CLIENT and shall be addressed to:-

DOMESTIC PETROLEUM OPERATING BRANCH - PETROVIETNAM
EXPLORATION PRODUCTION CORPORATION LIMITED

15" Floor Victory Tower, 12 Tan Trao Street

Tan My Ward, Ho Chi Minh City, S.R Vietnam

Attn: Manager, Finance & Accounts

5.4 Payments of undisputed invoiced items shall be made on or before the forty-fifth
(45'™) day after receipt thereof. If the forty-fifth (45™) day falls on a Sunday or a
gazetted public holiday, the next working day shall be deemed to be the due day
for payment. Payments in respect of disputed items may be withheld by
CLIENT until the settlement of the dispute by mutual agreement. Payments

made by CLIENT shall not preclude the right of CLIENT to thereafter dispute
any of the items invoiced.

5.5 In the event that CLIENT disputes any items on a particular invoice CLIENT
shall only be entitled to withhold from payment the actual amount in dispute. If
CLIENT disputes any items on an invoice, CLIENT shall inform
CONTRACTOR of the disputed item within thirty (30) days of the receipt by
CLIENT of that particular invoice.

5.6 CLIENT shall be entitled to withhold payment if any of CONTRACTOR's
invoices do not include the supporting documentation required by CLIENT. In
any case, Bank guarantee as required under Article 6 - Bank guarantee (if
applicable) shall be included in the supporting documentation.

5.7 As a condition precedent to making any payments to CONTRACTOR,
CONTRACTOR shall, if requested by CLIENT provide satisfactory evidence
that the payment for all labour, materials, equipment and other obligations

arising out of the performance of this CONTRACT have been fully specified
and discharged.

If CLIENT receives a bona fide claim from CONTRACTOR's suppliers or Sub-
contractors that they have not been paid by CONTRACTOR for WORKS done
or material furnished in connection with the performance of WORKS under this
CONTRACT, CLIENT shall first consult with CONTRACTOR with respect to
such complaint. If after such consultation, CLIENT is of the reasonable opinion
that such complaint is valid, CLIENT shall be entitled to withhold such amounts
from payments due to CONTRACTOR under this CONTRACT until
CONTRACTOR discharges such claims whereupon CLIENT will immediately
release such sums withheld to CONTRACTOR.

5.8 All payments to CONTRACTOR by CLIENT under the terms of this CONTRACT
shall be in Vietnam Dong (VND).

5.9 Upon notification of any erroneous billings made by or payments made to
CONTRACTOR by CLIENT, CONTRACTOR shall within fourteen (14) days, make
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appropriate adjustments therein and reimburse to CLIENT any amounts of over-
payment still outstanding as reflected by said adjustments. Notwithstanding the
foregoing, CLIENT shall be entitled to deduct such amount from payment due to
CONTRACTOR. Accordingly, CLIENT shall pay CONTRACTOR any amount of
under-payment subject to verification thereof.

5.10 Payment made under this CONTRACT shall not preclude the right of CLIENT
to thereafter dispute any of the items invoiced and shall not constitute an admission
by CLIENT as to the performance by CONTRACTOR of its obligations hereunder
and in no event shall any such payment affect the warranty obligations of
CONTRACTOR. Any payments withheld shall be without prejudice to any other
rights or remedies available to CLIENT.

5.11 CLIENT shall not be responsible and liable to pay any invoice(s) received later than
three (3) months from CONTRACTOR after Termination of this Contract for the
performance of the WORKS.

5.12 All invoices, financial settlements and billings by CONTRACTOR to CLIENT
shall reflect properly the facts relating to all activities and transactions handled for
CLIENT's account.

5.13  All payments to CONTRACTOR shall be made to: -

BANK NAME AND ADDRESS:

ACCOUNT NUMBER:

ARTICLE 6 - BANK GUARANTEE

6.1 CONTRACTOR shall furnish to CLIENT an irrevocable first call and unconditional
Bank Guarantee in the format set out in EXHIBIT IV of this CONTRACT amounting
to ten percentage (10%) of the Contract value, issued by a reputable bank and
acceptable to CLIENT within thirty (30) days of the award of this CONTRACT to
guarantee the due performance by the CONTRACTOR of its obligations under this
CONTRACT The expiry date of this Bank Guarantee shall be not earlier than 30
days after the WARRANTY period of the CONTRACT and any extension thereto.
Such guarantee shall be binding notwithstanding such variation, alterations or
extensions of time as may be made, given, conceded or agreed under this
CONTRACT. The expense of preparing, completing and stamping such instrument
shall be borne by CONTRACTOR.

6.2  Should the expiry date of the Bank Guarantee required to be furnished pursuant to the
foregoing Clause of this Article occur before the expiry period mentioned above, the
CONTRACTOR shall provide, at least fourteen (14) days before the expiry date, a
fresh guarantee in the form similar to and in the amount of those previously provided,
except for a revised date of expiry which shall be not earlier than 30 days after the
WARRANTY period of the CONTRACT or any extension thereto. Should
CONTRACTOR fail to provide the fresh guarantee as required, CLIENT shall,
without prejudice to all its other rights under the CONTRACT or in law, have the
right at any time to invoke the Bank Guarantee referred to in this Article 6.
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6.3

6.4

If the Bank Guarantee to be furnished pursuant to this Article 6, is not duly furnished
by CONTRACTOR to CLIENT within the above prescribed period, CLIENT may, at
its option and without prejudice to any rights or claims it may have against
CONTRACTOR by reason of CONTRACTOR's noncompliance with any of the
provisions of this Article, withhold an amount equivalent to the payment due or
becoming due to the CONTRACTOR under this CONTRACT until such time the
Bank Guarantee is furnished by the CONTRACTOR, whereupon CLIENT shall
immediately release such sums withheld to CONTRACTOR, or terminate this
CONTRACT by notice in writing to CONTRACTOR. In the case of termination,
CLIENT shall thereupon not be liable for any claim or demand from
CONTRACTOR under the provisions of this CONTRACT in respect of anything
then already done or furnished, or in respect of any matters or thing whatsoever in
connection with or relating to this CONTRACT, but CLIENT shall be entitled to be
reimbursed by CONTRACTOR for all reasonable documented expenses incurred by
CLIENT in obtaining a new CONTRACTOR to perform the WORKS.

CLIENT reserves the right to instruct CONTRACTOR to revise the Bank Guarantee
amount to correspond to any increase in the Contract Price. Failure to revise the Bank
Guarantee shall constitute a failure by CONTRACTOR to perform this CONTRACT
entitling CLIENT to make an immediate call on the Bank Guarantee.

ARTICLE 7 - TAXES AND DUTIES

7.1.1(a)

7.1.1(b)

7.1.1(c)

7.1 CONTRACTOR LEGAL STATUS

7.1.1 Vietnamese CONTRACTOR

The CONTRACTOR is a Vietnamese registered business entity which is registered
under Vietnamese Laws (including but not limited to, the Corporate Law, Investment
Law, Petroleum Law etc.,.) and applying Vietnamese Accounting System.

The CONTRACTOR shall be liable for and declare and pay at its own cost and cause
to be paid any and all taxes and duties of whatsoever nature assessed or levied against
the CONTRACTOR and its employees or agents by the competent authorities of

Vietnam or any other country on account of or in relation to or in connection with the
WORK.

The CONTRACTOR shall be liable for and pay or cause to be paid any and all taxes
and duties levied or assessed against the CONTRACTOR or against the CLIENT by
the competent authorities of Vietnam in respect of personal income, salaries or any

other benefits of whatsoever nature paid to or received by or acquired by the
CONTRACTOR’s employees.

Notwithstanding Article 7.1.1(a), CLIENT shall pay the Value Added Tax (“VAT”)
amount imposing in the WORKS as stated on VAT invoice issued by the
CONTRACTOR for the WORK and CONTRACTOR shall settle the VAT levied on
this WORK to the relevant Tax Authorities if Vietnam.
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7.1.1(d) The CONTRACTOR agrees to observe all laws, rules and regulations of Vietnam
relating to taxes and duties, including income taxes, and including, if applicable the
filing of returns, assessment of tax and keeping and showing of books and records.

7.1.1(¢)  The CONTRACTOR shall indemnify and hold the CLIENT harmless against any and
all liability and claims of whatsoever nature resulting from the CONTRACTOR’s
failure to pay such taxes, levies and duties referred to in above Articles 7.1.1(a),
7.1.1(b) and 7.1.1(c).

7.1.1(f)  If the CLIENT receives a notice requiring it to pay any levies, charges contributions
and taxes of the type referred to in this Article 7.1 and/or any interest or penalty
thereon whether with respect to the CONTRACTOR, any its Sub-CONTRACTOR or
any other person employed by them or providing any services to them on or in
connection with the Contract, the CLIENT shall forthwith notify the CONTRACTOR
who shall cooperate with the CLIENT to make all reasonable endeavors to make any
valid appeal against such payment. In the event that the CLIENT is ultimately
required to make such payment, the CLIENT may recover from the CONTRACTOR
any such sums and all reasonable costs incurred in connection therewith and the
CONTRACTOR shall within thirty (30) days of receiving written notice from
CLIENT pay to the CLIENT any such sum or CLIENT shall be entitled to deduct
such sums from any monies due, or which may become due, to the CONTRACTOR.

7.1.2 Foreign CONTRACTOR!

The CONTRACTOR is a foreign registered business entity which is registered in any
country other than Vietnam, and applying the Direct Method for Value Added Tax

filings and payments pursuant to the applicable Vietnamese Tax law for Foreign
CONTRACTOR

7.12(a) The CONTRACTOR shall be liable for and declare and pay at its own costs and
cause to be paid any and all taxes and duties of whatsoever nature assessed or
levied against the CONTRACTOR and its employees or agents by the competent
authorities of Vietnam or any other country on account of or in relation to or in
connection with the WORK or this Contract.

7.12(b) The CONTRACTOR shall be liable for and pay or cause to be paid any and all
taxes and duties levied or assessed against the CONTRACTOR or against the
CLIENT by the competent authorities of Vietnam in respect of personal income,

salaries or any other benefits of whatsoever nature paid to or received by or
acquired by CONTRACTOR’s employees.

7.12(c)  Notwithstanding Auticle 7.1.2(a), the following shall apply with respect to Value
Added Tax (“VAT”) and Corporate Income Tax (“CIT”). For the purpose of this
Article 7.1.2(c), the term VAT and CIT shall have the same meaning as taxes by
that name defined by the Ministry of Finance of Vietnam and the CONTRACTOR
is a foreign registered entity applying the Direct Method pursuant to the applicable
Vietnamese Tax Law. The term CIT and VAT shall be extended to cover any and
all taxes (with similar nature as current CIT and VAT) levied or imposed on the
WORKS by Vietnam Tax Authorities, arise as a result of changes in the legislation
or interpretation and application after the execution of the Contract.
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7.1.2(d)

i)  The CLIENT shall pay the deemed VAT and CIT, in the name of and on
behalf of the CONTRACTOR, levied on the WORKS. The CONTRACTOR
shall submit the invoice stating the net amount only and shall receive the net
amount.

if)  In the event that proof of payment is requested by Vietnam Tax Authorities
or alternative Government agency, the CLIENT shall provide this proof of
payment as required.

In those instances where the Government of the Socialist Republic of Vietnam and
CONTRACTOR’s Government signed a Double Taxation Agreement, CLIENT
shall, on behalf of CONTRACTOR, implement the procedures on tax exemption
in compliance with applicable regulation of the Ministry of Finance of the S.R
Socialist Republic of Vietnam and the relevant Double Taxation Agreement. Upon
CLIENT’s request, CONTRACTOR shall cooperate, and assist the CLIENT in
obtaining the information and documents required by law in relation to the
implementation procedures on tax exemption, including but not limited to,
assistance in obtaining a proper tax registration certificate issued by the competent
tax authorities of the country of which the CONTRACTOR is tax resident.
CONTRACTOR shall be liable for the accuracy and lawfulness of the information
and documents that provided to CLIENT.

7.12(e)  CONTRACTOR agrees to observe all laws, rules and regulations of Vietnam

relating to taxes and duties, including income taxes, and including, if
applicable, the filing of returns, assessment of tax and keeping and showing of
books and records.

7.12(f) ~ When requested by CLIENT, CONTRACTOR shall provide evidence that it

has paid all personal income tax due on remuneration paid to
CONTRACTOR’s employee. In the event that CLIENT determines, or has
reason to believe, that CONTRACTOR has not met its obligations in this
regard, CLIENT shall advise CONTRACTOR accordingly in writing. In such
case, any payment otherwise due to CONTRACTOR may be withheld by
CLIENT until CONTRACTOR provides satisfactory evidence that it has
fulfilled such obligations.

7.12(g) CONTRACTOR shall protect and indemnify and hold the CLIENT and any of

CLIENT’s Affiliate harmless against any and all liability and claims of
whatsoever nature resulting from CONTRACTOR s failure to pay such taxes,
levies and duties referred to in above Articles 7.1.2(a), and 7.1.2(b) and
7.1.2(c). CLIENT shall protect and indemnify and hold CONTRACTOR
harmless against any and all liability and claims of whatsoever nature
resulting from CLIENT’s failure to pay such taxes, levies and duties referred
to in above Article 7.1.2(c).

7.12(h)  If the CLIENT receives a notice requesting it to pay any levies, charges

contributions and taxes of the type referred to in this Article and/or any
interest or penalty thereon whether with respect to the CONTRACTOR, any
SUB-CONTRACTOR or any other person employed by them or providing
any services to them on or in connection with the Contract, the CLIENT shall
forthwith notify the CONTRACTOR who shall work with the CLIENT to
make all reasonable endeavours to make any valid appeal against such
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payment. In the event that the CLIENT is ultimately required to make such
payment, the CLIENT may recover from the CONTRACTOR any such sums
and all reasonable costs incurred in connection therewith and the
CONTRACTOR shall within thirty (30) days of receiving written notice from
CLIENT pay to the CLIENT any such sum or CLIENT shall be entitled to

deduct such sums from any monies due, or which may become due, to the
CONTRACTOR.

7.2 Personal Income Tax

The CONTRACTOR shall be responsible to register, declare and pay to the any
government authorities including but not limited to Vietnamese Tax authorities any
Personal Income Tax or other statutory obligations due and payable in relation to the
remuneration of all CONTRACTOR’s and its sub-Contractors’ Personnel.
CONTRACTOR shall submit all necessary documentation (including but not limited
to tax declarations, evidence of payment, tax receipt) to CLIENT to support such

payment and substantiate that proper payment has been made to the Vietnamese Tax
Authorities.

7.3 Importation and Exportation of CONTRACTOR’s Material and Equipment

7.3.1 CONTRACTOR shall at its own expenses be responsible for all customs duties,
licenses, fee, import or tariffs or similar charges imposed by the Government of
Vietnam or any other countries, states or relevant authorities which the
CONTRACTOR is obligated to pay in relation to CONTRACTOR’s associated
Materials and Equipment imported into the Socialist Republic of Vietnam for
performance of the WORKS.

732 CONTRACTOR shall be responsible for the preparation of all documents required by
Customs Authorities in connection with the import and export of CONTRACTOR
Equipment to and from the Socialist Republic of Vietnam.

7.3.3 Notwithstanding the fact that CONTRACTOR Equipment is imported in the name of
CLIENT, CONTRACTOR shall remain responsible for such equipment while in the
Socialist Republic of Vietnam. CONTRACTOR shall protect, indemnify and hold
harmless CLIENT from and against any claims, demands and causes of action, which
may arise as a result of damage to, shortages, or overages in inventory of such
equipment.

7.3.4 Upon termination of this CONTRACT or the operation involving the use of such
CONTRACTOR Equipment, whichever occurs first, CONTRACTOR shall take
immediate steps to remove such equipment from the Socialist Republic of Vietnam
other than equipment used or consumed in the performance of the WORKS. Unless
CLIENT agrees otherwise in writing, CONTRACTOR shall comply with all
directions and procedures as required by CLIENT to cause such equipment to be
removed as expeditiously as possible.

7.3.5 CONTRACTOR shall indemnify and hold CLIENT harmless from and against any
and all taxes, duties, surcharges, fines, or penalties of whatsoever nature for which
CLIENT shall be or become liable as a result of CONTRACTOR's failure to comply
with the directions and procedural requirements of CLIENT with respect to the
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7.4

7.5

7.6

1.7

7.8

removal of CONTRACTOR Equipment imported in CLIENT's name or as a result of
CONTRACTOR's act in selling, transferring, disposing, or otherwise dealing with
such equipment prior to its removal from the Socialist Republic of Vietnam or as a
result of CONTRACTOR's failure to furnish proper and accurate information for
import of such equipment.

Without prejudice to ARTICLES 7.1, 7.2 and 7.3 CONTRACTOR shall protect and
indemnify CLIENT and hold CLIENT safe and harmless from any and all claims or
liability for income, excess profits, royalty, and other taxes assessed or levied by the
Government of any country against CONTRACTOR or its Sub-contractors or against
CLIENT for or on account of any payment made to or earned by CONTRACTOR or
its Sub-contractors hereunder. CONTRACTOR further shall protect and hold
CLIENT harmless from all taxes assessed or levied against or on account of wages,
salaries, or other benefits paid to or enjoyed by employees of CONTRACTOR or its
Sub-contractors, and from all taxes assessed or levied against, on, or for account of
any property or equipment of CONTRACTOR or its Sub-contractors.

CLIENT shall herein have the right to withhold including but not limited to income,
excess profit, royalty, and other taxes from payment due to CONTRACTOR under
this CONTRACT, to the extent that such withholdings shall be required by the
Government authorities of any country including the Vietnamese Government
Authorities. Payment by CLIENT to the respective governmental office of the
amount of money so withheld shall relieve CLIENT from any further obligation to
CONTRACTOR with respect to the amount so withheld.

CONTRACTOR shall indemnify CLIENT against all claims, demands and causes of
action based on any actual or alleged failure by CONTRACTOR or its Sub-
contractors to make timely payment of any taxes or duties for which they are liable or
any actual or alleged failure by CONTRACTOR or its Sub-contractors to comply
with applicable reporting, return, or other procedural requirements with respect to
their payment to any Government authorities of any country including the
Vietnamese Government Authorities. This indemnity shall include, without
limitation, all penalties, awards and judgments, court and arbitration costs, attorneys'

fees, and other reasonable expenses associated with such claims, demands, and
causes of action.

For the purpose of ARTICLE 7 only, the expression "tax" shall mean, where the
context so admits, any tax, duty or charge, including any additional charge or interest,

assessed or levied by the appropriate Vietnamese Government Authority in respect of
the CONTRACT.

CONTRACTOR shall give prompt notice to CLIENT of all matters pertaining to
non-payment, claims of immunity, or exemption from any taxes or duties.

ARTICLE 8 - INSURANCE

8.1

CONTRACTOR shall at its own cost and expense carry and maintain in full force
throughout the duration of this CONTRACT at least the following insurances with
companies satisfactory to CLIENT. Nothing contained herein shall serve in any way
to limit or waive CONTRACTOR's responsibility under this CONTRACT. The
insurances to be carried by CONTRACTOR are as follows:
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(a) Workmen's Compensation and/or Employer's Liability Insurance or
similar statutory social insurance as required by law at the Work Site where the
WORKS will be performed and which may be applicable covering all
CONTRACTOR'S employees engaged in accomplishing the WORKS.

(b) Comprehensive General Third Party Liability Insurance covering all
operations hereunder against bodily injury, death, loss of, or property damage with
minimum limits of United States Dollars One Million (USD 1,000,000) or
equivalent value in other currency for any one occurrence and unlimited as to the
number of claims in the period of insurance. Such insurance shall include
Contractual Liability coverage.

(c) Any other insurance which may be relevant and/or necessary and/or as may be
required by any law(s) to which the CONTRACTOR and/or Sub-contractors are
subjected to.

8.2 To the extent of indemnities given by CONTRACTOR herein, CONTRACTOR shall
cause CLIENT and Co-Venturers, their parent companies, subsidiaries, Affiliates,
consultants and their respective agents, officers and employees to be included as
additional assured and to be covered by all insurances as stipulated in ARTICLE 8.1
with respect to operations conducted under this CONTRACT and shall cause the
insurers thereof to waive all expressed or implied rights of subrogation against such
Parties and their respective employees, servants and agents.

CONTRACTOR shall cause the insurers thereof and of any other policy of insurance
carried by CONTRACTOR including insurance covering CONTRACTOR
Equipment and materials used in the performance of the WORKS to waive all
expressed or implied rights of subrogation against such Parties and their respective
employees, servants and agents.

83 All deductibles, exceptions, and exclusions applicable to the foregoing insurances
resulting from any act or omission of CONTRACTOR shall be for the account of and
be paid by CONTRACTOR. Any breach of conditions and/or warranties contained
in such policies of insurances shall also be for the account of CONTRACTOR.

8.4 CONTRACTOR shall fully indemnify CLIENT against loss or damage arising out of
any failure to effect or maintain such insurances specified by this CONTRACT or out
of any act or omission which invalidates the said insurances.

8.5 CONTRACTOR shall within thirty (30) days of the award of this CONTRACT
furnish to CLIENT certified copies of certificates of insurance provided for in
ARTICLE 8.1 hereof. No insurance shall be materially changed or cancelled while
the WORK is in progress without prior written approval by CLIENT. Policies and/or
extension certificates or documents shall be furnished to CLIENT. If requested by
CLIENT, CONTRACTOR shall permit CLIENT to examine copies of its and its
Sub-contractors original insurance policies and current premium receipts.

8.6 The furnishing of certificates of insurances shall not be interpreted as implying
endorsement by CLIENT or that CLIENT assumes responsibility for the accuracy
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8.7

8.8

8.9

8.10

8.11

and adequacy of such documents or that the CONTRACTOR has complied with its
other obligation contained in the CONTRACT.

Should CONTRACTOR at any time neglect or refuse to provide or renew any
insurance required herein, or should any insurance be cancelled, CLIENT shall upon
notification to CONTRACTOR have the right to procure such insurance and, in such
event, any sum so paid by CLIENT shall immediately become due and payable to
CLIENT by CONTRACTOR or CLIENT shall be entitled to deduct such sums from
any moneys due or which may become due to CONTRACTOR in addition to any
other remedies CLIENT may have under this CONTRACT.

CONTRACTOR shall notify CLIENT immediately upon receipt of any notice of
claims, incidents, or demands or of any situation which may give rise to such claims
or demands being made under the said policies. Written notice shall be given not
later than two (2) days after the occurrence of any accident. However, for serious
accidents (including but not limited to death or serious injuries) notice shall be given
immediately and must be confirmed in writing.

CONTRACTOR shall ensure that its Sub-contractors maintain similar insurance
coverage as specified herein and that its Sub-contractors similarly indemnify and
hold CLIENT harmless against all costs, claims, and demands. Any deficiencies in
the coverage or policy limits of Sub-contractor's insurance shall be for the sole
responsibility of CONTRACTOR.

The amounts of CONTRACTOR furnished insurance called for herein shall be the
minimum and not the maximum limits of liability. CONTRACTOR may provide
other insurance coverage or higher limits of coverage. CLIENT will bear no
financial liability attributable to deficient insurance coverage by CONTRACTOR.

CONTRACTOR shall not commence the shipment of equipment and materials or
commence WORKS until all the insurances that CONTRACTOR is required to
provide are in full force.

ARTICLE 9 - LIABILITIES AND INDEMNITIES

9.1(a)

9.1(b)

Personnel of CONTRACTOR

CONTRACTOR shall be responsible for and shall protect, defend, indemnify and
hold harmless CLIENT, its other contractor(s), its Co-venturers and Affiliates, and its
and their officers, director, agents, employees and representatives from and against
any and all claims, liabilities, costs, damages and expenses of every kind and nature,
with respect to injury or death of or damage to or loss of property of
CONTRACTOR’s, Affiliates® or Subcontractors’ personnel arising during and/or as a
result of the performance of this CONTRACT.

Personnel of CLIENT

CLIENT shall be responsible for and shall protect, defend, indemnify and hold
harmless CONTRACTOR, its Subcontractors and Affiliates, and its and their
officers, directors, agents, employees and representatives from and against any and
all claims, liabilities, costs, damages and expenses of every kind and nature, with
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respect to injury or death of or damage to or loss of property of CLIENT, CLIENT’s,
its other contractor(s) of any tier, its Affiliates’ or its co-venturers’ personnel and its

and their invitees, arising during and/or as a result of the performance of this
CONTRACT.

9.2 Third Party

Unless otherwise expressly provided for in this Contract, each Party shall be solely
responsible for its own liability (including that of its Subcontractors and/or agents

and/or employees) in respect of third party damages and shall hold the other Party
harmless from and against any such liability.

93(a) CONTRACTOR's Equipment and Property

Save as otherwise expressly provided in this Contract, CONTRACTOR shall assume
the risk of, and shall be solely responsible for and in this regard shall indemnify,
defend and hold CLIENT, its other contractor(s) of any tier, its co-venturers and
Affiliates, and its and their officers, directors, agents employees and representatives
harmless from and against any claims arising out of the damage to, the loss, or
destruction of, all CONTRACTOR’s Equipment and property and those of
CONTRACTOR’s Affiliates and Subcontractors in relation to this Contract.

9.3(b) CLIENT's Equipment and Property

CLIENT shall assume the risk of, and shall be solely responsible for and in this
regard shall indemnify, defend and hold CONTRACTOR, its Subcontractors and
Affiliates and its and their officers, directors, agents, employees and representatives
harmless from and against any claims arising out of the damage to, the loss, or
destruction of, all CLIENT, its other contractor(s) of any tier, its Affiliates or its co-
venturers, and its and their invitees, equipment and property (including damage to or
loss of the hole or well and all well control efforts) in relation to this CONTRACT.

94 Pollution and Contamination

Notwithstanding anything to the contrary contained herein, CONTRACTOR shall be
responsible for and hold harmless and indemnify CLIENT against all claims, cost,
expenses, actions, proceedings, suits, demands and liabilities whatsoever arising out
of actual or potential pollution damage and the cost of cleanup or control which cause

or allow discharge, spills or leaks from substances of CONTRACTOR under this
CONTRACT.

9.5 Except as otherwise provided in this ARTICLE, the indemnities given by the
CONTRACTOR shall not be reduced by reasons of any negligence or omission of
CLIENT Representative in failing to supervise or control the CONTRACTOR's site
operations or methods of working or to detect or prevent or remedy defective
WORKS or to ensure proper performance of any other obligations of the
CONTRACTOR under this CONTRACT.

9.6 Except as expressly provided herein, CONTRACTOR shall be solely responsible for
the costs of all loss or damage caused by the wilful misconduct, act, omission or
negligence of CONTRACTOR.
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9.7

9.8

CONTRACTOR shall notify CLIENT immediately of any incident, claims or
litigation affecting the provisions of this ARTICLE.

Mutual Hold Harmless Agreement

In order to avoid disputes regarding to liability for personal injury or death of
employees or for loss of or damage to property, CONTRACTOR agrees to enter into
the Mutual Hold Harmless Agreement in a form substantially similar to one in
Exhibit VII hereto between CONTRACTOR and the various contractors and sub-
contractors of CLIENT.

ARTICLE 10 - ACCEPTANCE OF WORKS

10.1

10.2

10.3

All WORKS under this CONTRACT shall be performed in accordance with this
CONTRACT to the satisfaction of the CLIENT representative.

Pursuant to this Article, CLIENT Representative shall, decide on all matters as to the

performance and fulfilment of the CONTRACT and his decision thereon shall be
final and conclusive.

Notwithstanding the above, acceptance of WORKS or part thereof or approval of
CONTRACTOR's activities for the WORKS or partial payments made to the
CONTRACTOR shall not relieve CONTRACTOR of any of its obligations and/or
liabilities provided in this CONTRACT.

ARTICLE 11 - WARRANTY

11.1

11.2

11.3

11.4

11.5

CONTRACTOR warrants and guarantees that the WORKS shall be performed in a
professional manner in accordance with good and sound offshore engineering and
industry practices and with the requirements and conditions of this CONTRACT.

CONTRACTOR warrants that the design, equipment and products supplied under
this CONTRACT comply with the technical specifications, are free from defects in
materials, free from defects in workmanship, fit and suitable for the purpose and use
for which they are intended as stated in this CONTRACT.

Notwithstanding anything contrary under this CONTRACT, if the defects appear
within the warranty period as described above, CLIENT shall notify CONTRACTOR
of the defects. At CLIENT's option, CLIENT may instruct CONTRACTOR to repair
or replace or remedy the defective WORKS at no charge to CLIENT. Alternatively,
CLIENT may repair or replace or remedy the defective WORKS and any/all
expenses incurred by CLIENT for such repair or replacement or remedy work shall
be reimbursed by CONTRACTOR.

The scope of CONTRACTOR’s warranty shall cover all expenses incurred in the
repair, replacement of all materials and equipment found to be defective, labour and
all direct cost and remedy of the defective WORKS.

CONTRACTOR shall obtain from its Sub-contractors for assignment to CLIENT the
best possible warranties and guarantees with respect to materials and workmanship of
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third party installed by CONTRACTOR. In the event that CONTRACTOR obtains
more favourable warranties from its sub-suppliers and suppliers than those in this
Article, such warranties shall be assigned to CLIENT.

11.6  CLIENT's inspecting, testing, witnessing tests, paying invoices or issuing any final
acceptance shall not reliecve CONTRACTOR from its warranty obligations set forth
in this Article.

117  If CONTRACTOR fails to do the WORKS or part thereof, or make good the defect
or deficiency as required by CLIENT within the specified period after delivery of
written notice to CONTRACTOR by CLIENT, CLIENT shall be entitled to have the
WORKS or part thereof, or the defect or deficiency or part thereof, as the case may
be, carried out by its own personnel or by other contractor appointed by CLIENT. If
the WORKS or the part thereof is WORKS, or the defect or deficiency or part thereof
had been rectified in which CONTRACTOR should have carried out at
CONTRACTOR's own cost, CLIENT shall, in addition to its right to invoke any
Bank Guarantee which may have been furnished by the CONTRACTOR, be entitled
to recover from CONTRACTOR the total cost to CLIENT thereof or may deduct the
same from any moneys or payment due or which may become due to
CONTRACTOR and if there are no or insufficient moneys available,
CONTRACTOR shall reimburse CLIENT within thirty (30) days after invoicing for
all such costs. In any events, CONTRACTOR shall guarantee the WORKS in the
same term provided in the foregoing Articles.

ARTICLE 12 - CONTRACTOR'S OBLIGATION

12.1  CLIENT shall, without prejudice to its rights under ARTICLE 21 - “PROVISION
FOR TERMINATION OF CONTRACT® have the right to monitor and review,
from time to time, the CONTRACTOR’s performance of the WORKS under this
CONTRACT and CONTRACTOR s compliance with its obligations hereunder.

122 CONTRACTOR shall perform the WORKS in strict compliance with the provisions
of this CONTRACT including all EXHIBITS attached hereto and shall comply with
and adhere strictly to CLIENT's instructions and directions on any matter concerning
the WORKS. The foregoing shall not however be construed to exclude
CONTRACTOR's duty to exercise diligence and to perform the WORKS in
accordance with the warranty set forth in ARTICLE 11 - “WARRANTY” hereof.

12.3 CONTRACTOR shall carry out all of its obligations under the CONTRACT and
shall execute the WORKS with all due care and diligence and with the skill to be

expected of a reputable contractor experienced in the types of work to be carried out
under the CONTRACT.

124 CONTRACTOR shall take full responsibility for the adequacy, stability and safety of
all operations and methods necessary for the performance of the WORKS and shall
comply with the Article 18 of CONTRACT.

12,5 CONTRACTOR shall furnish the equipment, materials, and supplies and the

necessary personnel required to perform the WORKS as specified in the EXHIBITS
attached hereto.
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12.6

12.7

12.8

12.9

CONTRACTOR shall commence the WORKS as instructed by CLIENT.

CONTRACTOR shall observe all plans, programs, specifications, schedules, and
instructions provided or made by CLIENT for carrying out the WORKS.

During the progress of the WORKS performed hereunder, CONTRACTOR shall
ensure that its personnel keep the designated area of the Work Site(s) clean and
orderly at all times and shall dispose of trash and spoil as instructed by CLIENT.

CONTRACTOR Furnished Equipment, Materials, and Supplies

12.9.1 CONTRACTOR shall at its own cost furnish, install, maintain in good
working order, and repair and replace where necessary throughout the duration of
this CONTRACT, relevant and adequate equipment, materials and supplies for full
and proper performance of the WORKS, and shall carry all spare parts and supplies

as required for maintenance and good working condition of CONTRACTOR
Equipment.

12.9.2 CONTRACTOR shall ensure that all materials, tools, equipment and other
items used in the WORKS, whether purchased, rented, or otherwise provided by
CONTRACTOR, are properly packed and equipped with proper and acceptable
slings and spreader bars, where required, and that the equipment are in a safe, sound
and good condition and capable of performing the functions for which they are
intended; and are properly stored and protected against all-weather elements that may

be detrimental to the eventual performance of the equipment if no such protection is
provided.

12.9.3  For equipment assigned to the WORKS, the CONTRACTOR must indicate
on the proforma invoice that is submitted to CLIENT, at time of delivery of the
equipment to the Supply Base, the description, the serial number of the equipment,

maintenance record, year of manufacture and/or year of purchase, with documental
support.

The proforma invoice must reach CLIENT at least one day prior to the actual
shipment. All items delivered must be accompanied by CONTRACTOR's Delivery
Order and must be clearly tagged for material identification.

12.9.4 If any tool or other item of equipment is, in the judgement of CLIENT,
unsafe or incapable of doing the functions for which it is intended, CONTRACTOR

shall repair or replace the same with a safe and capable tool or item of equipment at
CONTRACTOR's expense.

12.9.5 CLIENT shall have the right to inspect CONTRACTOR Equipment at
any time to observe their condition. If CLIENT notifies CONTRACTOR of any
defects thereto, CONTRACTOR shall take immediate steps to rectify the said defects
at its own cost. However, such inspection by CLIENT shall not imply any
acceptance of the condition of the said CONTRACTOR Equipment by CLIENT and
CONTRACTOR shall not be relieved of its obligations under this CONTRACT by
any such inspection.

ITB No. PVEPPOC-26-10057 Page 20 of 41

OVERHAUL/ MAINTAINANCE/ RECTIFY THE FAULTS/ SUPPLY ELECTRICAL EQUIPMENTS OF FPU
DAIHUNGO1



12.9.6 CONTRACTOR shall keep and maintain up-to-date records of all
CONTRACTOR Equipment reflecting their conditions and quantity and shall make
such records available to CLIENT whenever requested.

12.9.7 CONTRACTOR agrees to visually inspect all CLIENT Equipment and
materials furnished by CLIENT and shall report to CLIENT of any apparent defects
therein. CONTRACTOR's use of such materials without so notifying CLIENT shall
be deemed to be conclusive evidence that such materials are free from apparent
defects. CLIENT Equipment on board the Drilling Rig shall be maintained in good
condition and repaired by CONTRACTOR utilising CONTRACTOR Personnel
provided CLIENT shall, at its costs, provide all spare parts and materials required to
maintain or repair CLIENT Equipment.

12.10 CONTRACTOR'S Personnel

12.10.1 CONTRACTOR shall furnish at its sole risk and expense and under its
exclusive direction, control and responsibility, properly qualified personnel to
perform the WORKS. CONTRACTOR shall at CLIENT’s cost furnish additional
personnel as CLIENT may, from time to time, request in writing.

CONTRACTOR shall furnish at its sole expense any and all visas and work permits
or other permits required for its personnel.

CONTRACTOR shall furnish additional personnel as CLIENT may request in
writing from time to time.

12.10.2 All CONTRACTOR Personnel directly involved in the performance of the
WORKS offshore shall have undergone the necessary basic safety training required
by CLIENT's and shall possess a valid Offshore Safety Certificates. All related costs
with respect to getting Offshore Safety Certificates for CONTRACTOR Personnel
shall be at CONTRACTOR's own expenses.

12.10.3 Discipline

In the performance of the WORKS, CONTRACTOR shall maintain strict discipline
and good order among its employees and CONTRACTOR'S and Sub-contractor’s
employees and shall not permit any of them to engage in any activities that might, in
CLIENT's opinion, be contrary or detrimental to the performance of the WORKS or
the interests of CLIENT.

12.10.4 Alcohol And Drug Use

a) CONTRACTOR is responsible to ensure that its employees, agents, and
Sub-contractors, its servants and its third party shall not use, be in possession or
under the influence of any drug during the performance of the WORKS, or cause any
drugs to be carried into the Work Site(s).

b) CONTRACTOR shall also ensure that its employees, agents, Sub-
contractors, its servants and third party shall not use or be in possession of, distribute
or engage in the sale of alcohol/alcoholic beverages at Work Site.
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¢) Any of the CONTRACTOR's personnel, employees, agents Sub-
contractors and third party who is incapable of performing his work or duties due to
the influence of alcohol, will be refused entry into or removed from the Work Site.
CONTRACTOR shall replace such person immediately in accordance with the

provision herein contained. Any cost incurred shall be for the CONTRACTOR's
account.

12.10.5 Replacement of CONTRACTOR Personnel

(@) CONTRACTOR shall employ on the WORKS only competent and
skilled personnel. Subject to all other provisions of this ARTICLE, CONTRACTOR
shall ensure that all such personnel continue in the functions and responsibilities to
which they are initially assigned for as long as is necessary to achieve proper
completion of the WORKS. CONTRACTOR shall not change the personnel
assigned to perform the WORKS without prior approval from CLIENT in writing.

CONTRACTOR shall also take steps to ensure that in the event of a
replacement, the replacement personnel shall be competent, skilled and familiar with
the WORKS. Such steps shall include the training of the "would be" new personnel
to take-over the work at no additional cost to CLIENT and shall include an
appropriate hand over period for the replacement personnel.

(b) CLIENT shall be entitled to, without prejudice to any other rights or
remedies available to CLIENT under this CONTRACT or otherwise in law, to object
and require CONTRACTOR to remove form the WORKS and/or replace any of
CONTRACTOR Personnel who, in the opinion of CLIENT, is incompetent,

misconduct himself, is negligent in the performance of his duties, and/or violates
CLIENT's alcohol/drug policy.

In such event, CONTRACTOR shall forthwith remove such person from
the WORKS and such person shall not be re-employed in the WORKS again without
the written permission of CLIENT. CONTRACTOR shall immediately replace, at
CONTRACTOR's sole expense, any discharged person with a suitably qualified and
experienced person acceptable to CLIENT.

In the event CONTRACTOR is unable to comply with these obligations,
CLIENT shall have the option to terminate this CONTRACT.

12.10.6 Language Requirement

CONTRACTOR  shall ensure that the personnel provided pursuant to this
CONTRACT are competent, efficient and have adequate command of the English
Language.

12.10.7 Personnel Policies

CONTRACTOR shall maintain good site housekeeping and shall furnish where
applicable, to its personnel safety equipment including but not limited to safety
helmets, safety shoes, safety harness and eye and ear protection.
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CONTRACTOR shall be responsible for maintaining and enhancing the safety
awareness of its personnel and Sub-contractor's personnel including arranging safety
meeting and emergency drills.

CONTRACTOR shall establish and have its own written policy, safety rules and
regulations for its employees and the employees of any of its Sub-contractors and
shall also acquaint CLIENT Representative with the same.

12.11 At all times, CONTRACTOR shall respond promptly and shall accurately furnish to
CLIENT information about the WORKS as requested.

12.12  In the execution of the WORKS, no persons other than the authorised employees or
agents of the CONTRACTOR and the employees or agents of CLIENT, shall be
allowed on the Work Site without the written consent of CLIENT.

12.13 Before commencing any hazardous work operations, CONTRACTOR shall inspect
the Work Site and equipment involved to ensure that the WORKS will be performed
under safe conditions acceptable to CLIENT. CONTRACTOR shall verify that
"Work Permits" or "Certificates" are obtained prior to initiating any hazardous work.

12.14 CONTRACTOR shall at no cost to CLIENT be responsible for the medical welfare
of its own and Sub-contractor's employees and shall take care of periodical medical
examinations, arrangements for medical attendance, treatment or hospitalisation if
and when necessary and will arrange suitable insurance coverage for such
contingencies. In cases of emergency, CLIENT may make or provide for, the
necessary emergency arrangements, the costs of which shall be reimbursed to
CLIENT by CONTRACTOR.

12.15 CONTRACTOR shall advise CLIENT immediately in writing of any labour dispute

or anticipated labour dispute, which may be expected to affect the CONTRACTOR's
performance of the WORKS.

12.16 CONTRACTOR shall promptly review the information, data, drawings and
specifications provided by CLIENT and shall immediately bring to the attention of
CLIENT all things which in CONTRACTOR's opinion appear to be deficiencies,
omissions, contradictions or ambiguous in such information, data, drawings or
specifications.

12.17 In addition to all legal and specific requirements stated herein, CONTRACTOR and
CONTRACTOR's agents, employees, representatives and Sub-contractors who are
engaged in the performance on the WORKS shall comply with, abide by and enforce
at its sole expense any rules, regulations and standards on safety, fire protection and
security regulations as set forth by CLIENT in its safety manuals, policies and special
instructions.

12.18 CONTRACTOR shall ensure that all its employees, agents and Sub-contractors
comply with CLIENT's rules, regulations, practices and requirements in the area of
CLIENT's operations. This shall not relieve CONTRACTOR of its obligations as
stipulated herein and in particular this ARTICLE.

ARTICLE 13 - CLIENT'S OBLIGATION
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13.1  CLIENT will, but is not obliged to, provide assistance to the CONTRACTOR in
securing necessary permits or data from Vietnam governmental authorities and/or
agencies when required under this CONTRACT. However, failure by CLIENT to
obtain and provide such assistance shall not relieve the CONTRACTOR from its
obligation to secure the same at its own costs.

13.2  The signing, countersigning or other endorsements of any Drawings and documents
by CLIENT, its agents or employees shall not be interpreted as implying that
CLIENT, its agents or employees assume the responsibility for the correctness of
such documents nor relieving the CONTRACTOR of its obligations to review all
information, data, Drawings, Documents and Specifications provided by CLIENT.

ARTICLE 14 - ACTIONS ON BEHALF OF CLIENT

14.1 CONTRACTOR shall take no action on behalf of CLIENT in the performance of the
WORKS, which would subject either Party to liability or penalty under any laws,
rules, regulations, or decrees of any relevant authority.

14.2 CONTRACTOR shall have no authority to and shall not make any statements,
representations or commitments of any kind or to take action which shall be binding

upon CLIENT, except as provided for herein or otherwise authorised in writing by
CLIENT.

143 CONTRACTOR is an independent CONTRACTOR and neither CONTRACTOR nor
CONTRACTOR's respective employees are deemed to be agents or employees of
CLIENT.

144 CONTRACTOR shall notify CLIENT promptly upon discovery of any instance
where CONTRACTOR has not complied with the requirements of this ARTICLE.

ARTICLE 15 - CLIENT’S CONTRACT  ADMINISTRATOR AND
REPRESENTATIVE(S)

The following defined CLIENT Contract Administrator and Representative(s) shall
be designated in EXHIBIT I - SCOPE OF WORKS. Notice of any change shall be
given by CLIENT to CONTRACTOR in writing.

15.1  CLIENT Contract Administrator

CLIENT Contract Administrator is the person who shall be responsible for and is
duly authorised to receive and act on behalf of CLIENT on all matters pursuant to the
terms and conditions of this CONTRACT. The CLIENT Contract Administrator
shall have the authority to make the final decisions for CLIENT on all questions,

controversies, or disputes involving the interpretation and implementation of this
CONTRACT.

15.2 CLIENT Representative(s)

The CLIENT Representative shall have the right to receive all information pertaining
to records, reports, and any other information pursuant to the WORKS and
EXHIBITS attached hereto.

ITB No. PVEPPOC-26-10057 Page 24 of 41

OVERHAUL/ MAINTAINANCE/ RECTIFY THE FAULTS/ SUPPLY ELECTRICAL EQUIPMENTS OF FPU
DAIHUNGO1



CLIENT Representative(s) shall have the right to issue instructions with respect to
the CONTRACT, reject or disapprove of any part of the WORKS, which does not
conform to this CONTRACT, and to decide on all matters or questions which may

arise relating to the performance of the WORKS and his decision shall be final and
conclusive.

CLIENT Representative(s) shall be entitled to inspect all WORKS performed
hereunder and to witness and to check all tests on CONTRACTOR Equipment.
Notwithstanding the above, the presence of and the inspection by CLIENT
Representative(s) shall not relieve CONTRACTOR from CONTRACTOR's
obligations and duties and shall not prejudice CLIENT's rights under this
CONTRACT.

CLIENT Representative(s) shall consult with CONTRACTOR Representatives in
delivery of Goods or planning and co-ordinating the WORKS, and all instruction(s)
given by CLIENT Representative(s) consistent with the provisions of this
CONTRACT shall be deemed those of CLIENT and shall be complied with by
CONTRACTOR.

ARTICLE 16 — CONTRACTOR’S CONTRACT ADMINISTRATOR AND
REPRESENTATIVE

The following defined CONTRACTOR Contract Administrator and CONTRACTOR
Representative shall be designated in EXHIBIT I -SCOPE OF WORKS. Notice of
any change shall be given by CONTRACTOR to CLIENT in writing.

16.1 CONTRACTOR CONTRACT Administrator

CONTRACTOR Contract Administrator is the person who shall be responsible for
and is duly authorised to represent CONTRACTOR at all times during the progress
of the WORKS and to receive and to act on any request made by CLIENT in the
performance of the WORKS pursuant to the terms of this CONTRACT.

CONTRACTOR Contract Administrator shall have full authority concerning the
performance of the WORKS and shall have full authority to proceed with the
WORKS and every part thereof in conformity with this CONTRACT. CLIENT shall
be entitled to rely on all decisions and positions of the CONTRACTOR Contract
Administrator as those of CONTRACTOR.

16.2 CONTRACTOR Representative(s)

CONTRACTOR Representative is the person employed by CONTRACTOR who
will have supervisory authority over the WORKS and with whom CLIENT
Representative(s) may plan and co-ordinate the performance of the WORKS. Notice
concerning operations, which are transmitted to CONTRACTOR through its
designated CONTRACTOR Representative(s) will be deemed, for the purpose of this
CONTRACT, to have been sufficiently given.

ARTICLE 17 - LIENS AND CLAIMS
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17.1

17.2

17.3

17.4

17.5

CONTRACTOR shall indemnify and hold CLIENT harmless from and shall keep
CONTRACTOR Equipment, CLIENT Equipment, wells, and the WORKS free of all
liens, claims, assessments, fines, and levies created, caused, or committed by
CONTRACTOR or its Sub-contractors and all costs, damages, and expenses
incidental thereto; including without limitation all court and arbitration costs, legal

fees, and other reasonable expenses. CONTRACTOR shall notify CLIENT of such
liens and/or claims.

CLIENT shall have the right to retain from any payment to be made under this
CONTRACT an amount sufficient to offset such liens and/or claims which
CONTRACTOR fails to discharge promptly until such lien and/or claim is proven to
be invalid or is satisfied, discharged, or settled.

Should there be any liens and/or claims after all payments hereunder have been made,
CONTRACTOR agrees to refund to CLIENT upon demand all moneys that CLIENT
may be compelled to pay to discharge any such liens and/or claims in consequence of
CONTRACTOR's default including all costs and legal and professional fees.

At the completion of the WORKS hereunder, or upon expiry or earlier termination of
this CONTRACT, CONTRACTOR shall submit to CLIENT a 'CONTRACT
CLOSURE LETTER' and 'CONTRACT CLOSURE CERTIFICATE’ as per format
in the EXHIBIT VI - ¢“INVOICING AND ADMINISTRATION
PROCEDURES/GUIDELINES” stating that all of CONTRACTOR's employees,
Sub-contractors and suppliers have been paid in full, for WORKS done or for
equipment, materials and supplies furnished to, and all debts, taxes, liens, privileges,
claims, charges, and obligations arising out of the purchase or lease of equipment,
materials, supplies, and labour for use in the WORKS hereunder to the date of such
statements in connection with the performance of the WORKS have been fully and
finally paid. In the event of any dispute, CONTRACTOR shall post a bond, or any
other form of security acceptable to CLIENT, to secure or insure CLIENT against
any such liens and/or claims.

Such affidavit shall ensure immunity to CLIENT from all liens and/or claims for
which CLIENT might be or become liable. CONTRACTOR shall indemnify and
hold CLIENT harmless from and against all claims, demands, damages, losses, costs,
proceedings, charges, and expenses arising out of or incurred in connection with any
claims or liens asserted by CONTRACTOR's Sub-contractors, suppliers, or any other

liens and claims arising out of the performance of this CONTRACT by
CONTRACTOR.

ARTICLE 18 - SAFETY, HEALTH, ENVIRONMENT

18.1  LAWS AND REGULATIONS

18.1.1 CONTRACTOR shall comply with all laws, regulations, and requirements pertaining
to safety, health, fire, environmental protection, and security regulations, which
are applicable to the location where the WORK is being carried out.

18.1.2 CONTRACTOR shall ensure its personnel employed for the WORKS comply at all
times with the requirements as set forth by CLIENT in its HSE Manuals, Safety
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Manual, policies, procedures, any special instructions, and all requirements of
CLIENT.

18.1.3 CONTRACTOR shall ensure that all services, materials, and CONTRACTOR's items
used in the performance of the WORKS comply with the above laws, regulations,
and requirements and otherwise meet generally accepted industry standards for
occupational health, safety and environment.

18.1.4 Upon termination of the CONTRACT, CONTRACTOR shall within sixty (60) days
deliver to CLIENT a satisfactory CONTRACT CLOSE-OUT REPORT in a format
and meeting such technical content as specified by CLIENT.

182 SAFETY EQUIPMENT

CONTRACTOR shall, where applicable, provide at its own expense adequate first
aid, fire-fighting, lifesaving, and other safety equipment of approved types and
amount as may be specified in connection with this CONTRACT and shall maintain
this equipment in a professional manner and, where appropriate, re-certify the said
safety equipment as dictated by legal and industry standards.

CONTRACTOR shall keep up-to-date records of all said equipment, including
equipment location plans.

CONTRACTOR shall ensure that all cargo and items of equipment located at Work
Site and at CONTRACTOR's onshore base are stored in a proper and safe manner
and that CONTRACTOR's equipment is in all respects fit and suitable to undertake
any operations.

CONTRACTOR shall also, at its own expense, be responsible for providing its
personnel with personal protective equipment as required by CLIENT.

18.3 SAFETY PROCEDURES AND MANUALS

CONTRACTOR shall have in place, prior to commencement of this CONTRACT, a
written Safety Manual and Emergency Response Manual duly endorsed by
CONTRACTOR's Management and approved by CLIENT.

18.4  CERTIFICATION OF PERSONNEL

CONTRACTOR shall ensure that all machineries, equipment, and tools are operated
by competent personnel who are fully trained and certified to carry out the task. The
said personnel shall be authorised in writing by CONTRACTOR's Management or
certified by a reputable training establishment acceptable to CLIENT.

18.5 RIGHT TO STOP WORK

CLIENT Representative shall have the right, but not the obligation, to prohibit the
commencement of the WORKS or to stop any part of the WORKS in progress if the
equipment, personnel, or work conditions are considered to be unsafe or not in
compliance with CLIENT's rules and regulations.
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18.6

18.7

18.8

18.9

18.10

18.11

WEATHER/SEA CONDITION

CONTRACTOR may suspend any part of the WORKS under this CONTRACT at
any time with CLIENT's prior approval because of dangerous weather or sea
conditions or other reasons relating to safety. Similarly, if requested to do so by
CLIENT in writing, CONTRACTOR shall immediately suspend all or a designated
part of the WORKS as may be requested by CLIENT because of dangerous weather
or sea conditions or other reasons relating to safety. In this event, CONTRACTOR
shall take all reasonable measures to protect the Work Site(s), CLIENT and
CONTRACTOR Equipment and their components.

In addition to all legal and specific requirements stated herein, CONTRACTOR and
CONTRACTOR's agents, employees, representatives and Sub-contractors who are
engaged in the performance of the WORKS shall comply with, abide by and enforce
at its sole expense any rules, regulations and standards on safety, drugs, and alcohol,

fire protection, and security regulations as set forth by CLIENT in its safety manuals,
policies and special instructions.

In addition to all legal and specific requirements stated herein and all Vietnamese
legislative requirements, CONTRACTOR and CONTRACTOR'S agents, employees,
representatives and Sub-contractors who are engaged in the performance of the
WORKS shall comply with, abide by and enforce at its sole expense any rules,
regulations, and standards on safety, fire protection, environmental protection and
security regulations as set forth by CLIENT in its published safety manuals, policies
and special instructions. Before commencing any WORKS, CLIENT requires that
CONTRACTOR inspect the Work Site(s) and the equipment involved to ensure that
the WORKS will be performed under safe conditions acceptance to CLIENT. These
inspections must be evidenced by "Work Permits" issued by CLIENT prior to
initiating any such WORKS. CLIENT Representative or his designated
representatives shall have the right to prohibit commencement of WORKS or stop
any WORKS in progress if the equipment, personnel or WORKS conditions are
considered to be unsafe or not to be in compliance with CLIENT rules and
regulations.

CONTRACTOR shall prohibit the consumption and/or possession of alcoholic
beverages or dangerous drug at the Work Site.

CONTRACTOR shall compile and maintain safety records, data pertaining to its
WORKS with CLIENT. These records shall be updated and submitted to CLIENT
Representative as and when required.

CONTRACTOR shall be wholly responsible for the safety and safe working practices
of its employees, servants or agents, and all equipment, and shall be responsible for
the training of its employees, servants or agents on safety and safe working practices.
CONTRACTOR shall ensure that the personnel to be provided in the performance of
the WORKS are adequately trained in safety precautions and safe working practices
before they are involved in the WORKS and that they are competent to undertake
their required duties in a safe and efficient manner. CONTRACTOR shall be
responsible for maintaining and enhancing manner. CONTRACTOR shall be
responsible for maintaining and enhancing the safety awareness among its personnel
and Sub-contractor's personnel, including arranging regular safety meetings and
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emergency drills, Copies of minutes of CONTRACTOR safety meetings shall be
submitted to CLIENT.

18.12 The employees, servants or agents of the CONTRACTOR when working offshore
shall participate in periodic fire and boat drills, instructions in survival, lifesaving and
fire fighting.

18.13  All personnel assigned to Work Site shall be provided with approved safety helmets,
safety glasses, safety shoes and ear protections, by the CONTRACTOR.
CONTRACTOR shall also provide to personnel assigned for special jobs with
approved life lines, life jackets/life vests, breathing equipment, welding helmets, and
all other protective equipment as necessitated by the scope of WORKS and good
industrial safety practices.

18.14 CONTRACTOR shall allow CLIENT Representative and/or its designated third
Party personnel access at any time to conduct audit on the CONTRACTOR

Personnel, records and any other matters related to the safety aspect of the WORKS
at the Work Site (s).

ARTICLE 19 - DEFAULT OF CONTRACTOR

19.1  The occurrence of any of the following events shall be deemed a default by
CONTRACTOR under this CONTRACT:

(a) Any attempted transfer or assignment or Sub-contract by CONTRACTOR of its right
or duties under this CONTRACT without the prior written consent of CLIENT; or

(b)  The making by CONTRACTOR of an assignment for the benefits of creditors, the
filing by or against CONTRACTOR of a petition in bankruptcy or for corporate
reorganisation, or the appointment of a receiver or trustee for CONTRACTOR or the
properties of CONTRACTOR; or

(c)  The failure of CONTRACTOR to satisfy within thirty (30) days of its entry any final
judgement upon which execution is possible or the attachment of any general liens
against the real or personal property of CONTRACTOR and the continued existence
thereof for more than thirty (30) days; or

(d) If the CONTRACTOR has in the opinion of CLIENT failed to comply with the
CONTRACT or failed to perform the WORKS or part thereof or has failed to adhere
to any of its duties and obligations; or

(¢) The refusal or the inability or other failure of the CONTRACTOR to perform any
part of CONTRACT in a safe, efficient, professional, workmanlike, skillful,
professional and careful manner in accordance with good industry practices or with
the required promptness or diligence; or

(f)  fulfil its obligations relating to prevention of pollution and substantial pollution result
therefrom.

ITB No. PVEPPOC-26-10057 Page 29 of 41

OVERHAUL/ MAINTAINANCE/ RECTIFY THE FAULTS/ SUPPLY ELECTRICAL EQUIPMENTS OF FPU
DAIHUNGO1

W

s



19.2

19.3

CLIENT shall notify CONTRACTOR in writing of any default and require
CONTRACTOR to immediately take appropriate correction action without however
prejudicing any of CLIENT rights hereunder or in law or equity.

Notwithstanding the foregoing, in the event of default by CONTRACTOR, CLIENT

shall, at CLIENT's sole discretion, enforce the Bank Guarantee for completion of the
WORKS.

ARTICLE 20 - PROVISION FOR SUSPENSION OF WORKS

20.1

20.2

20.3

CLIENT shall at its option have the right to suspend part or all of the WORKS for
any reason whatsoever and shall notify CONTRACTOR of such suspension of

WORKS. During such suspension period, CLIENT shall compensate
CONTRACTOR with the mutual agreeable rate.

Neither CLIENT nor CONTRACTOR shall be liable to the other Party for loss of

anticipated profits sustained on account of any suspension of the WORKS or part
thereof.

CLIENT may, at any time, authorise resumption of all or any part of the suspended
WORKS by giving notice to CONTRACTOR specifying the WORKS to be resumed
and the effective date of withdrawal of suspension. The WORKS shall be resumed by
CONTRACTOR immediately after receipt of such notice, where applicable.

ARTICLE 21 - PROVISION FOR TERMINATION OF CONTRACT

21.1

21.2

21.3

CLIENT shall have the right at its option to terminate this CONTRACT or any part
thereof pursuant to the following provisions.

Termination Without Cause

a)  CLIENT may at any time, terminate without cause the CONTRACT by giving
thirty (30) days prior written notice to CONTRACTOR that CLIENT intends to

terminate the CONTRACT, specifying the CONTRACT to be terminated, and the
effective date of termination.

b)  Should CLIENT terminate this CONTRACT without cause, CONTRACTOR
shall stop performance of all WORKS on the effective date of termination.

¢)  Upon receipt and verification of CONTRACTOR's invoice, CLIENT shall pay
CONTRACTOR all amounts properly due for the work performed prior to the date of

termination and all expenses resulting directly from the termination as approved by
CLIENT.

Termination For Cause

a)  Subject to provision provided under ARTICLE 19 - "DEFAULT OF
CONTRACTOR" hereof, CLIENT shall have the right to terminate for cause the
CONTRACT by giving a notice in writing, specifying the CONTRACT to be
terminated, and the effective date of termination. In either event, CLIENT shall have
available to it all rights and remedies proved in law or equity.
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b)  On the date on which the termination for cause given pursuant to provision of
ARTICLE 19 - "DEFAULT OF CONTRACTOR" becomes effective,
CONTRACTOR shall stop performance of the CONTRACT. CLIENT shall, retain
all amounts which are then due and payable to CONTRACTOR plus reimbursements
due to CONTRACTOR for its reasonable and auditable costs incurred in the
performance of the WORKS to the extent such WORKS are authorised in advance by
CLIENT.

21.4 In addition to CLIENT's rights to terminate as may be provided herein, CLIENT shall
be entitled to terminate this Contract under the following provisions :

21.4.1 In the event of Force Majeure continuing for fourteen (14) days as specified
in the Article 25 and there is no expectation of improvement of the situation,
then CLIENT shall be entitled to terminate this Contract forthwith.

21.4.2 If at any time during the performance of this Contract, there is any attempted
transfer or assignment by CONTRACTOR of its rights or duties under this
Contract without the prior written consent of CLIENT.

CLIENT shall be entitled to terminate this Contract on giving notice of termination to
CONTRACTOR, such termination shall be effective on the date specified in the
notice.

215  If this CONTRACT or any portion of the WORKS is suspended or terminated and if
CLIENT so requests, CONTRACTOR shall immediately make every reasonable
effort to cancel existing Sub-contracts, purchase orders or other obligations entered
into by CONTRACTOR with Sub-contractors, suppliers or others for the
performance of the WORKS, upon terms satisfactory to CLIENT.

21.6 CLIENT may direct CONTRACTOR to execute and delivery to CLIENT all
documents related to the CONTRACT as required by CLIENT and to take all steps
necessary to full vest in CLIENT the rights and benefits of CONTRACTOR under
existing Sub-contracts or other obligations with Sub-contractors, suppliers and others.
In addition, CONTRACTOR shall do whatever is necessary to preserve and protect
the WORKS already in progress, to protect materials, drawings, documents,
equipment and supplies in transit or at the Work Site and to minimise all costs to
CLIENT and CONTRACTOR resulting from such suspension or termination.

21.7  Except as provided above, in the event of termination hereunder, the Parties shall
each be released and discharged from any claims by one against the other in
connection with the terminated WORKS. Neither CLIENT nor CONTRACTOR
shall be liable to the other for loss of anticipated profits sustained on account of such
termination.

21.8  If in the performance of this CONTRACT, CONTRACTOR causes the CONTRACT
to be terminated, or in the event of default by CONTRACTOR, CLIENT shall have
the option to thereafter enforce the Bank Guarantee for completion of the WORKS.

ARTICLE 22 — SUB-CONTRACTS AND ASSIGNMENT
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22.1

22.2

223

22.4

22.5

22.6

CONTRACTOR shall not subcontract or assign the WORKS or any part thereof
without CLIENT's prior written approval which shall not be unreasonably withheld.

CLIENT shall have the right to disapprove, for reasonable cause, any Subcontractor,
supplier, vendor or source of supply selected by CONTRACTOR.

CONTRACTOR shall be fully responsible for any acts, defaults and omissions of any
Subcontractors and persons either directly or indirectly employed by Subcontractor to

the same extent as it is for the acts and omissions of persons directly or indirectly
employed by CONTRACTOR.

CLIENT may assign this Contract including all rights and obligations hereunder at

any time with the prior written consent of CONTRACTOR which shall not be
unreasonably withheld.

CONTRACTOR shall ensure that all CLIENT's right under this Contract including
audit rights are incorporated in all CONTRACTOR's subcontracts hereunder.

Approvals granted pursuant to this ARTICLE shall not release or relieve
CONTRACTOR of any of its obligations under the CONTRACT or create any
contractual relationship between any Sub-contractor and CLIENT.

ARTICLE 23 - ACCESS AND AUDIT RIGHTS

23.1

23.2

233

23.4

CONTRACTOR shall maintain and shall cause its Sub-contractors, subsidiaries, and
Affiliates to maintain true and correct records of all charges and accounts including
gifts and entertainment expenses in connection with the WORKS and all transactions
related thereto and shall retain all such records and accounts for a period of not less

than thirty-six (36) months after the expiry of the CONTRACT or any extensions or
any termination thereof.

From the Effective Date of this CONTRACT and within the time period mentioned
above, CLIENT shall have the right, during regular scheduled business hours, to
inspect and audit the drawings, plans, instructions, procedures, controls, records,
including gifts and entertainment records, and accounts of CONTRACTOR, its Sub-
contractors and Affiliates in connection with the performance of this CONTRACT,
and are in compliance to the CONTRACT terms and conditions. CLIENT shall have
the right to reproduce any such documents, which have been inspected.

CLIENT's claims for omissions, corrections, or errors in charges and credits for
CLIENT's account and over-payments of amounts billed by CONTRACTOR and
others noted above may be presented at any time during and after the CONTRACT
period provided that such claims are made during the course of the CONTRACT and
within thirty six (36) months after the expiry of the CONTRACT or any extensions
or any termination thereof. CONTRACTOR shall make a written response to

CLIENT concerning such claims within thirty (30) days of the date of such claims by
CLIENT.

CONTRACTOR shall ensure that the provisions of this ARTICLE and ARTICLE
22 - "SUB-CONTRACTS AND ASSIGNMENT", are included in all Sub-contracts
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it may enter into with its Sub-contractors and Affiliates who will supply any of the
labour, equipment, materials, or services to be provided under this CONTRACT.

ARTICLE 24 - CHANGES

24.1  Changes to the WORKS and/or CONTRACTOR Equipment may be required during
the performance of WORKS, or any extension of the CONTRACT, and should be
handled expeditiously and effectively by the Parties hereto. Such changes may
include, but are not limited to additions, deletions, substitutions, alterations, and
modifications.

24.2 CLIENT shall have the right, at any time, to make any change but such change
shall in no way affect the rights or obligations of the Parties hereto except as

provided in a written Change Order. All provisions of the CONTRACT shall apply
to all changes.

243  Except as provided in ARTICLE 24.6 below, CONTRACTOR shall not proceed
with any change prior to receipt of a Change Order, unless authorised in writing by
CLIENT Contract Administrator.

24.4 Should CLIENT desire a change to the WORKS and/or CONTRACTOR
Equipment, it shall advise CONTRACTOR of said request. CONTRACTOR shall,
upon request from CLIENT Contract Administrator, provide CLIENT within
fourteen (14) days a Change Order Proposal defining the terms and conditions of the
Change Order Proposal. The terms and conditions shall include, but not be limited to
price, method of payment, earliest commencement date, and any other information
deemed necessary.

245 When and if CLIENT approves the Change Proposal, CLIENT will issue to
CONTRACTOR a written Change Order in duplicate originals in the form shown in
EXHIBIT V — “CHANGE ORDER PROPOSAL”. CONTRACTOR shall sign
both duplicate originals of the Change Order to indicate its receipt, understanding and
acceptance of it. After execution by CLIENT, one duplicate original will be returned
to CONTRACTOR.

- 24.6 In cases of extreme urgency for which CONTRACTOR is unable to submit a firm
proposal prior to commencement of WORKS on the necessary change, CLIENT may
issue a "Preliminary Change Order" to authoriss CONTRACTOR to proceed with the
change on the basis of an approximate written estimate prepared by CONTRACTOR.
As soon as possible thereafter, CONTRACTOR shall submit a Change Order
Proposal giving a firm price for the change. If the firm price quoted in the Change
Order Proposal is more than that quoted in the "Preliminary Change Order",
CONTRACTOR shall furnish CLIENT with the reasons for the differences. Upon

agreement of the Parties on the firm price, a Change Order shall be issued as outlined
in ARTICLE 24.5.

ARTICLE 25 - LIQUIDATED DAMAGES

75.1 If CONTRACTOR fails to complete the WORKS as specified in the EXHIBIT I —
SCOPE OF WORKS thereafter for reasons other than force majeure, then as
damages and not as a penalty, to CLIENT for such delay, the CONTRACT PRICE
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252

253

254

shall be reduced by an amount equivalent to 1% of estimated Contract Price per day
to a maximum of 8% of the Contract price.

Further, CONTRACTOR and CLIENT agree that the total amount of liquidated
damages payable by CONTRACTOR to CLIENT under these Articles (i.e. Article
26.1) shall not exceed eight percent (8%) of CONTRACT PRICE.

In the event that the CONTRACT PRICE is stated in other than Vietnam Dong, the
amount of damages due to CLIENT as provided for under this Article shall be fixed
in Vietnam Dong. Such amount shall be converted to the currency in which
CONTRACT PRICE is stated, at the rate of exchange prevailing on the day of such
payments, in accordance to Article 5 entitled Invoicing and Payment. The amount
shall be deducted from payment due or that may become due to CONTRACTOR
under the CONTRACT.

CONTRACTOR and CLIENT hereby agree that these amount of liquidated damages
are fair and reasonable because of the difficulty of ascertaining the exact amount of
damages that CLIENT will sustain by reason of such delay.

25.5 CLIENT may, without prejudice to any other method of recovery, deduct the amount

25.6

of such damages from any payment due to or which may become due to
CONTRACTOR. The deduction of such damages shall not relieve CONTRACTOR
from its obligations and liabilities under this CONTRACT.

The payment of the liquidated damages is in addition to and not in lieu of or
substitution for any other remedy that may be available to CLIENT in the event of

delay in completion of the WORKS in accordance with Exhibit II - Schedule of
WORKS.

ARTICLE 26 - FORCE MAJEURE

26.1

26.2

26.3

Where any Force Majeure event renders impossible or hinders or delays the
performance of any obligation (except for the obligation to make payments) or the
exercise of any right under this Contract then the failure or omission of CLIENT or
CONTRACTOR to perform such obligation shall not be treated as failure or
omission to comply with this Contract.

Upon the occurrence of any Force Majeure event the Party so affected in the
discharge of its obligation shall promptly give written notice of such event to the
other Party. The affected Party shall make every reasonable effort to remove or
remedy the cause of such Force Majeure or mitigate its effect as quickly as may be
possible. If such occurrence results in the suspension of all or part of the Works for a
continuous period more than fourteen (14) days, the Parties shall meet and determine
the appropriate measures to be taken. In the event the Parties do not agree, CLIENT
have the right to terminate the forthwith in which case neither Party shall have any
further obligation or liability hereunder.

The events falling within Force Majeure include acts of God or force of nature,
landslide, lightning, earthquake, flood, fire, explosion, storm or storm warning, tidal
wave, shipwreck and perils to navigation (other than adverse sea or weather
conditions), act of war (declared or undeclared) or public enemy, strike (excluding
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strikes, lockouts or other industrial disputes or action amongst employees of
CONTRACTOR or its Subcontractors) act or omission of sovereign states or those
purporting to represent sovereign states, blockade, embargo, quarantine, public
disorder, sabotage, accident or similar events beyond the control of the Parties or
either of them.

However, the following occurrences shall not be considered as Force Majeure:

(@) Late delivery of CONTRACTOR’s Equipment caused by an oversold condition
of the market, inefficiencies, lack of funds or similar occurrences; or

(b) Late performance by CONTRACTOR and/or a Subcontractor caused by
unavailability of equipment, supervisors or labour, inefficiencies, lack of funds or
similar occurrences; or

(c) Mechanical breakdown of any item of CONTRACTOR or its Subcontractors
equipment, plant or machinery; or

(d) Delays due to ordinary storm or inclement weather; or
(e) Non-performance by Subcontractors

unless the delay arises out of a Force Majeure occurrence and is beyond both
CONTRACTOR's and the Subcontractor's control and an alternate acceptable source
of services, equipment, or material is unavailable. Additionally, Force Majeure shall
not include financial distress of CONTRACTOR or any Subcontractor.

26.4 Any delay or failure in performance by either Party hereto shall not give rise to any
claims for damages or loss of anticipated profits if, and to the extent, such delay or
failure is caused by Force Majeure.

ARTICLE 27 - CONFLICT OF INTEREST

27.1 CONTRACTOR shall exercise care and diligence to prevent any actions being taken
or conditions from arising, which could result in a conflict with CLIENT's best
interest. This obligation shall apply to the activities of the employees and agents of
CONTRACTOR in their relations with CLIENT's employees and their families, and
with suppliers, Sub-contractors, and third parties, arising from the CONTRACT or
related to the performance of the WORKS.

272  CONTRACTOR's efforts shall include, but not be limited to, establishing precautions
to prevent its employees, officers or agents from making, receiving, providing, or
offering gifts, entertainment, payments, loans, or other considerations for the purpose
of influencing individuals to commit acts contrary to CLIENT's best interest.

ARTICLE 28 - WAIVERS

28.1 The failure of CLIENT, at any time, or from time to time to enforce, or to require the
strict adherence and performance of any of the terms and conditions of the
CONTRACT, to exercise any option, right, or privilege hereunder, or to demand
compliance as to any obligation or covenant, shall not constitute a waiver of any such
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28.2

terms and conditions and/or affect or impair such terms or conditions in any way, or
the right, privilege, or option of CLIENT, or of the strict performance of
CONTRACTOR thereof unless an express waiver is properly executed and evidenced
in writing.

Waivers by CLIENT of any breach or non-observance by CONTRACTOR of any of
the terms and conditions of this CONTRACT shall not constitute or be construed as a
waiver of any succeeding breach or non-observance of the same or any other terms or
conditions.

ARTICLE 29 - CONFIDENTIALITY

29.1

29.2

29.3

29.4

29.5

29.6

(a)

CONTRACTOR shall obtain written approval from CLIENT prior to making any
publicity release, public statements or announcement regarding the CONTRACT and
the performance of the WORKS or CONTRACTOR's activities related to its
participation in the WORKS.

CONTRACTOR shall at all times hold confidential and shall not, without CLIENT's
prior written approval, divulge to third parties or use in any way other than for
accomplishing the WORKS or for purposes other than that specified in the
CONTRACT, any technical information or any processes, process data or
calculations or any drawings or designs showing the equipment, devices and
machinery by which the processing is to be performed or carried out, disclosed,
directly or indirectly, to CONTRACTOR by CLIENT or its Affiliates in regard to the
WORKS or the results thereof.

Upon completion of the WORKS or upon receipt by CONTRACTOR of CLIENT's
notification of termination of the WORKS or any part thereof as the case may be,
CONTRACTOR shall return to CLIENT all documents, drawings, and data provided
to CONTRACTOR by CLIENT.

CONTRACTOR shall ensure that the provisions of this ARTICLE are adhered to by
its employees, its Sub-contractors, and Sub-contractor's employees and shall

promptly notify CLIENT upon discovery of any instance where the requirements of
this ARTICLE have not been complied with.

This ARTICLE shall continue in force notwithstanding the completion or earlier
termination of this CONTRACT.

The provisions of this ARTICLE shall not apply:

insofar as any of the documents, drawings, and data referred to in the WORKS are
part of public knowledge or literature at the date of their receipt by the
CONTRACTOR as from such date;

(b) insofar as any of the documents, drawings, and data referred to in the WORKS

©

become part of public knowledge or literature after the date of their receipt by the
CONTRACTOR as from such subsequent date;

insofar as any of the documents, drawings, and data are developed by the
CONTRACTOR independently of the CONTRACT.
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(d) insofar as any of the documents, drawings, and data lawfully becomes known or
available to the CONTRACTOR from third party who are not under a similar
agreement, directly or indirectly, with CLIENT hereto.

(¢) where disclosure is required to be made in order to comply with the requirements of
any law, rule or regulation of any governmental or regulatory body having

jurisdiction over the WORKS or the CONTRACTOR, or of any relevant stock
exchange.

ARTICLE 30 - ARBITRATION

30.1  Any dispute between the Parties as to the performance of this CONTRACT or the
rights or liabilities of the Parties herein, or any matter arising out of the same or
connected therewith, which cannot be settled amicably shall be settled by The
Vietnam International Arbitration Centre at the Vietnam Chamber of Commerce and
Industry (VIAC) in accordance with its Rules of Arbitration, before a board of three
(3) arbitrators. Each of the Parties hereto shall be entitled to appoint one arbitrator
and the two arbitrators shall agree on a third arbitrator. In the event agreement upon
the third arbitrator cannot be reached, the third arbitrator shall be appointed by the
VIAC’s President. It is agreed, however, that no one who is an employee of either

Party or who is in anyway financially interested in this CONTRACT shall be
appointed to act as an arbitrator.

302 Such arbitration shall be held at Ho Chi Minh City, Socialist Republic of Vietnam.
The award of the arbitrators shall be final and binding upon the Parties. The costs of
the arbitration shall be borne by the Party whose contention was not upheld by the
arbitration tribunals, unless otherwise provided in the arbitration award. The language
of the Arbitration shall be in English language.

30.3 Notwithstanding the foregoing, the Parties may agree that any particular matter of
disputes can most expeditiously be settled by an Expert. In that event, the Parties
shall jointly prepare and sign a statement on the issue to be determined by the Expert
before agreeing upon the identity of the Expert. The Parties shall then agree upon the
identity of the Expert to determine the issue described in the said statement and the
decision of the Expert on that issue shall be final and binding on the Parties without
further arbitration on that issue. If the Parties cannot agree upon the identity of the
Expert within fourteen (14) days after the date the last Party signs the aforesaid

statement of the issue, then the dispute shall be referred to arbitration as indicated
above.

ARTICLE 31 - COMPLIANCE WITH LAW

31.1 CONTRACTOR and its Sub-contractors shall be subject to all applicable laws in
connection with the WORKS. If CONTRACTOR or its Sub-contractors perform any
part of the WORKS in breach of the law, then CONTRACTOR shall bear any
additional costs of the WORKS resulting from said violation and correction thereof.
For the purpose of this ARTICLE, "law" includes any laws (national, state,
municipal, local, or others) and any requirements, ordinances, rules, or regulations of
any relevant authority or agency (national, state, municipal, local, or other).
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31.2

31.3

314

31.5

CONTRACTOR shall not enter into negotiations with any relevant authority or
agency to develop acceptance to exemption, composition, variation, or revision to
law in connection with this CONTRACT without CLIENT's prior written approval.

CONTRACTOR shall be responsible for and shall bear all the costs of obtaining all
necessary licences, permits, and authorisations required by law that must be obtained
in CONTRACTOR'S name from the relevant governmental authorities for
CONTRACTOR to do business in the country, or countries wherein any part of the
WORKS is performed, and shall give all required notices.

CONTRACTOR shall, at CONTRACTOR's cost, defend, indemnify, and hold
CLIENT and its Affiliates harmless from all forms of penalty which may be imposed
on CLIENT and its Affiliates by reason of any alleged or violation of law by
CONTRACTOR or its Sub-contractors and also from all claims, suits, or proceedings
that may be brought against CLIENT and/or its Affiliates arising under, growing out
of, or by reason of the WORKS with respect to such alleged or violation of law
whether brought by employees of CONTRACTOR or its Sub-contractors or by third
parties or by any relevant authority.

CONTRACTOR's obligations under this ARTICLE shall include, without limitation,
obtaining all necessary or appropriate import and export licences and Customs
clearances for materials, tools, parts and spares, and equipment for the WORKS and
providing all documentation in support of such licenses and clearance.

ARTICLE 32 - GOVERNING LAW AND LANGUAGE

32.1

32.2

The validity and interpretation of this CONTRACT and the legal relations of the
Parties to it shall be governed by the substantive laws of Vietnam, without having
regards to its conflicts of law’s provisions.

All documents produced by CONTRACTOR in the performance of this CONTRACT
as well as all written communications between CLIENT and CONTRACTOR shall
be written in the English language which is hereby designated the governing
language of the CONTRACT. CONTRACTOR and CLIENT may use any language
within their own organisations, except that all Sub-contracts and all written

‘communications pertaining to them shall be in English.

ARTICLE 33 - PATENTS AND OTHER PROPRIETARY RIGHTS

33.1 COPYRIGHT

CONTRACTOR shall promptly give notice to CLIENT if CONTRACTOR has or
acquires knowledge or any copyright under which a suit for infringement could
reasonably be brought because of the use by CLIENT of any designs, processes,
methods or Works product information incorporated or to be incorporated by
CONTRACTOR in the performance of Works. Following notification to CLIENT,
CONTRACTOR shall not incorporate into. the Works these designs, processes,
methods or Works product information without CLIENT's prior written approval.

Where designs, processes, methods and Works product information specified and
used by CONTRACTOR in the accomplishment of Works infringe any copyright,
CONTRACTOR shall indemnify, defend and hold CLIENT and their Affiliates
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harmless from and against any and all claims, demands or causes of action of
whatever nature and shall further agree to pay all costs, including counsel and witness
fees, court costs, awards, damages and any and all expenses incurred by or assessed
against CLIENT resulting from such claims, demands or causes of action.

In case the said designs, processes, methods and Works product information or any
part thereof is held by such a suit to constitute infringement and its use enjoined,
CONTRACTOR shall at its own expense either procure for CLIENT the right to
continue using the designs, processes, methods and Works product information or
replace the designs, processes, methods and Works product information with non-
infringing designs, processes, methods and Works product information or modify the
designs, processes, methods and Works product information so as to remove the
infringement. Where, however, an infringement of any copyright occurs as to design,
process, method and Works product information expressly specified by CLIENT,
CLIENT shall indemnify and save CONTRACTOR harmless from any loss on
account of claims for copyrights infringement against CONTRACTOR provided that
CONTRACTOR notifies CLIENT immediately upon receiving notice of
infringement.

33.2 PATENTS

In the event CONTRACTOR files a patent application in which any of the technical
information provided to CONTRACTOR by CLIENT or by any subsidiary or
Affiliate is disclosed, CONTRACTOR agrees to provide CLIENT with a copy of
such application. If such application includes technical information of CLIENT or its
Affiliates which is proprietary, CONTRACTOR shall not permit the publication in

any country of a patent based on such application without CLIENT's prior written
approval.

33.3 TECHNICAL INFORMATION

Title to all drawings, specifications, requisitions, calculations, and other patent

documents. Design concepts, technical information prepared by CONTRACTOR or

its Subcontractors solely for the Contract or any invention development by CLIENT

from information received shall be vested in CLIENT and may be used by or for
- CLIENT, for any purposes.

ARTICLE 34 - ENTIRE AGREEMENT

This CONTRACT constitutes the entire agreement between the Parties hereto and
supersedes all prior negotiations, representations or agreements related to this
CONTRACT, either written or oral, including CLIENT's bid document and
CONTRACTOR's proposal(s) except to the extent they are expressly incorporated
into this CONTRACT. No changes, alterations, or modifications to this
CONTRACT shall be effective unless in writing, and executed by the authorised
signatories of CLIENT and CONTRACTOR.

ARTICLE 35 - NON-EXCLUSIVE AGREEMENT

This CONTRACT is non-exclusive and CLIENT reserves the right, without having
to give any reason whatsoever to engage other suppliers and/or contractors to supply
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and/or perform similar or identical WORKS. CONTRACTOR shall afford such other
contractors adequate opportunity to carry out their contracts and shall accomplish the
WORKS in co-operation with those contractors and with CLIENT.

ARTICLE 36 - INDEPENDENT CONTRACTOR

36.1

365.2

36.3

CONTRACTOR is an independent contractor and neither CONTRACTOR nor its
employees, nor CONTRACTOR's Sub-contractors or their employees, are agents or
employees of CLIENT. The entire performance, operation, management, and control
of CONTRACTOR Equipment shall be under the exclusive control and command of
CONTRACTOR. CONTRACTOR's primary purpose shall be to perform all acts
necessary to execute the WORKS consistent with safety and good oilfield practice.

It shall be the sole exclusive duty of CONTRACTOR to determine at all times
whether the WORKS can be safely continued or undertaken. It shall be
CONTRACTOR's duty to inspect and ensure that all cargo and items of equipment
located at the Work Site(s) and at CONTRACTOR's onshore base are stored in a
proper and safe manner and in all respects fit and suitable to undertake any
contemplated operation under the then existing conditions.

The presence of, and the inspection and supervision by, CLIENT Representative(s) at
the Work Site(s) shall not relieve CONTRACTOR from CONTRACTOR's
obligations and responsibilities.

ARTICLE 37 - SURVIVAL OF OBLIGATIONS

Notwithstanding anything to the contrary written in this CONTRACT, the liabilities,
indemnity and obligations of CLIENT and CONTRACTOR under this CONTRACT
arising prior to the termination or completion of this CONTRACT shall survive any
termination, repudiation, cancellations or completion of this CONTRACT.

ARTICLE 38 - LIMITATION OF LIABILITY

Neither Party shall be responsible to the other for any indirect or remote losses of any
kind including but not limited to loss of revenue or anticipated profits, loss of
production, loss of business opportunity or business interruption, regardless of cause
and even if caused by negligence or breach of contract resulting from the carrying out
of the operations or the exercise of rights by the Parties under this CONTRACT.

ARTICLE 39 - NOTICES

39.1 All notices required herein shall be in writing and made to either Party and shall be
deemed to have been properly given or made to the Party it is addressed to if the
notices are sent to the respective Party at the address as indicated below:-

CLIENT:
DOMESTIC PETROLEUM OPERATING BRANCH - PETROVIETNAM
EXPLORATION PRODUCTION CORPORATION LIMITED
15% Floor Victory Tower, 12 Tan Trao Street
Tan My Ward, Ho Chi Minh City, S.R Vietnam
ATTN : <<To be confirmed >>
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CC. . <<To be confirmed>>
CONTRACTOR :
NAME . To be specified by CONTRACTOR
ADDRESS : «
TELEFAX : «“
TELEPHONE «
ATTENTION
39.2  The date of any notice shall be either the date it is first delivered received at the office
of the addresser, or the date it is first received by the addressee, whichever is earlier.

Written notice or instruction shall be deemed to have been received :

If delivered by hand - At time of delivery to either Party
If sent by fax - At time of transmission
If sent by registered mail - At time of receipt or recorded delivery.

393  If the time of such deemed receipt of notice is not during customary hours of
business, notice shall be deemed to have been received at 10:00 A.M. on the first
customary day of business thereafter.

39.4  Either Party may change the person or address to which notice shall be sent by giving
the other Party written notice of such change.

SIGNATORIES

This Contract shall inure to the benefit of and be binding upon the legal representatives,
successors and assigns of the Parties hereto.

IN WITNESS WHEREOF, the Parties have caused this CONTRACT to be executed in
duplicate originals in their respective corporate names by their respective officers, thereunder
duly authorised, as of the date and year first above written.

CLIENT CONTRACTOR

For and on behalf of For and on behalf of
DOMESTIC PETROLEUM (CONTRACTOR'S Name)
OPERATING BRANCH -

PETROVIETNAM EXPLORATION
PRODUCTION CORPORATION

LIMITED

Name : Name

Designation : Designation
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EXHIBIT II

EQUIPMENT, MATERIALS, SUPPLIES AND SERVICES
TO BE PROVIDED BY CONTRACTOR

CONTRACTOR to propose for CLIENT’s approval
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EXHIBIT IV
FORM OF BANK GUARANTEE

Letterhead of Bank

BANK GUARANTEE
TO CONTRACT No. [...] DATED ....ccceven

TO: PVEP-POC

ADD:
Dear Sir, Issuing date:
Lo ]
Re: Our BANK GUARANTEE NoJ[....] for VND [ooveiiiniiiiiiinnns ]

We have been informed that you (hereinafter called CLIENT) have concluded a Contract No.
(hereinafter called CONTRACT) with (insert the name of the company) (hereinafter called

CONTRACTOR) for the .....couviiiiiiiniiicii e and according to
the CONTRACT, CONTRACTOR is required to provide you with a BANK GUARANTEE by a
first class Bank in the amount up to VND (Vietnam Dong) which is ten percent

(10%) of the total CONTRACT PRICE.

In consideration of the above, we (name of the Bank), waiving all rights of objection and defense
arising from the principal debt, hereby irrevocably and unconditionally undertake to pay immediately
to you upon your first written demand stating that CONTRACTOR has failed to fulfill wholly or
partly its contractual obligations under the said CONTRACT, any amount or amounts as specified by
you up to a total of VND (Vietnam Dong) without the requirement for you to
prove or to show grounds or reasons for your demand or the amount specified.

The payment under this BANK GUARANTEE shall be made by us without any deductions for fees
and free of any taxes, imports, levies or duties present or future of any nature within
(name of the country).

This BANK GUARANTEE is effective from its issuing date first above written, and valid up to the

expiration of the WARRANTY period as stipulated in Article heads as WARRANTY of the
CONTRACT plus thirty (30) days.

This BANK GUARANTEE is subject to the Uniform Rules for Demand Guarantee of the
International Chamber of Commerce (Publication No. 458) and shall be governed by and construed
in accordance with the Laws of S.R.Vietnam.

(Name of Bank)

By:

Title:

(Authorized signature with stamp of Bank)
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EXHIBIT V

CHANGE ORDER

Changes to the WORKS and/or CONTRACTOR’s Equipment except for CONTRACTOR’s Personnel as
specified herein, may be required during the performance of WORKS any extension of the Contract and
should be handled expeditiously and effectively by the Parties hereto. Such changes may include but not
be limited to additions, deletions, substitutions, alterations and modifications.

CLIENT shall have the right, at any time, to make any change but such change shall in no way affect the
rights or obligations of the parties hereto except as provided in a written Change Order. Changes shall be
carried out in accordance with the provisions of the Contract.

Except as provided below, CONTRACTOR shall not proceed with any change prior to receipt of a Change
Order, unless authorized in writing by the CLIENT’s Contract Administrator.

The procedure for handling and issuing Change Orders shall be as follows:-

V-1  Should CLIENT desire any change to the CONTRACT Equipment, it shall advise
CONTRACTOR of said request. CONTRACTOR shall, upon request from CLIENT,
provide CLIENT within fourteen (14) days a CHANGE PROPOSAL in the form shown in
APPENDIX V-1 defining the terms and conditions of the CHANGE PROPOSAL. The
terms and conditions shall include but not be limited to price, method of payment, earliest
commencement date and any other information deemed necessary.

V-2  When and if CLIENT approves the Change Proposal, CLIENT will issue to
CONTRACTOR a written Change Order in duplicate originals as per APPENDIX V-2.
All Change Order shall be numbered sequentially.

V-3  CONTRACTOR shall sign and promptly return to CLIENT both duplicate originals of the
Change Order to indicate its receipt, understanding and acceptance of it. After CLIENT
execution, one duplicate original will be returned to CONTRACTOR.

V-4 In cases of extreme urgency for which CONTRACTOR is unable to submit a firm
proposal prior to commencement of work on the necessary change, CLIENT may issue a
"Preliminary Change Order" to authorize CONTRACTOR to proceed with the change on
the basis of an approximate written estimate prepared by CONTRACTOR. As soon as
possible thereafter, CONTRACTOR shall submit a Change Proposal giving its firm price
for the change. If the firm price quoted in the Change Proposal is more than that quoted in
the "Preliminary Change Order", CONTRACTOR shall furnish CLIENT with the reasons
for the differences. Upon agreement of the Parties on the firm price, a Change Order shall
be issued as outlined in EXHIBIT V.
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APPENDIX V-1
CHANGE PROPOSAL FORM

COP NO.

CHANGE ORDER
PROPOSAL

CONTRACTOR'S LOGO REV. NO.
DATE

PAGE

OF

PROJECT
CONTRACT NO.
CONTRACT TITLE
CONTRACTOR

ATTENTION CLIENT's Representative - (Name and Title)

SUBJECT

This COP is p d with your R dated

q

DESCRIPTION OF CHANGE :

REASONS FOR CHANGE :

REFERENCE: *

D DRAWINGS

l::] SPECIFICATIONS

[:[ LETTERS
[] oruess

EFFECT ON SCHEDULED COMPLETION DATE :

EFFECT ON CONTRACT PRICE: ADDITION/ DELETION OF LUMP SUM PRICE OF

SUPPORTINGDOCUMENT :
D COST ESTIMATE
D " MILESTONE PAYMENT AND WORK SCHEDULES

D OTHERS(TO SPECIFY) :

Issued by : Forand on behalf of CONTRACTOR

CONTRACTOR REPRESENTATIVE **
NAME
DATE:

*  TICK WHERE APPLICABLE

**  CONTRACTOR SITE REPRESENTATIVE OR OTHER AUTHORISED REPRESENTATIVE
**¥ CONTRACTOR TO SUBMIT ALL DETAILED DOCUMENTS IN ACCORDANCE WITH THE REQUEST FOR CHANGE ORDER

ITB No. PYEPPOC-26-10057
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APPENDIX V-2
CHANGE ORDER FORM

CHANGE ORDER
CO No....

DATE

CONTRACT TITLE
CONTRACT No.
CONTRACTOR
WORK LOCATION

DEPARTMENT

DESCRIPTION OF WORK/CHANGE :

REASONS FOR CHANGE

EFFECTIVE DATE OF CHANGE :
EFFECT ON CONTRACT PRICE
SCHEDULE IMPACT:

PAYMENT METHOD

[ ] ITEMISE SEPARATELY ON INVOICE FOR PAYMENT WHEN COMPLETE.

[] THECHANGE!S PRICED ON LUMP SUM BASIS

UNIT RATE BASIS PER OF
DAY RATE BASIS AS STIPULATED IN CONTRACT
OTHERS (TO SPECIFY)

00

SUPPORTING DOCUMENTS :
[] cosTESTIMATE [] OTHERS (SPECIFIC INSTRUCTIONS SUCH AS
[] MILESTONE PAYMENT AND WORK SCHEDULES MANNING, EQUIPMENT, ETC.)
For and on behalf of CLIENT For and on behalf of CONTRACTOR
CLIENT' SIGNATURE CONTRACTOR's SIGNATURE
NAME : NAME
DATE DATE
(*) All detailed technical and commercial do shall be hed 1 itk
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APPROVING AND ISSUING OF CHANGE ORDER

Responsibility/Initiator PROCESS FLOW
v
CONTRACTOR CHANGE ORDER <
(CO) PROPOSAL
v
REVIEW AND SUBMIT
CLIENT CO FOR APPROVAL

N
CLIENT APPROVAL
CONTRACTOR CONTRACTOR
v
CONTRACTOR WORKS
ITB No. PVEPPOC-26-10057 Exhibit V - Page 4 of 4
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EXHIBIT VI

INVOICE PROCEDURES AND ADMINISTRATION GUIDELINES

EZO AL A I A F el e b AR S e S e S e

TABLE OF CONTENTS

SECTION
VI-1.0
V1i-2.0

VI-3.0

APPENDICES

APPENDIX VI -1
APPENDIX VI -2
APPENDIX VI -3
APPENDIX VI -4
APPENDIX VI -5
APPENDIX VI -6

APPENDIX VI -7

TITLE
INVOICING PROCEDURES
RELEASE ORDER

CONTRACT CLOSURE

SPECIMEN FORM OF INVOICE
BILLING STATEMENT

WORK ORDER REQUEST
WORK ORDER PROPOSALS
RELEASE ORDER -

CONTRACT CLOSURE LETTER

CONTRACT CLOSURE CERTIFICATE
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INVOICE PROCEDURES AND ADMINISTRATION GUIDELINES

VI-1.0

INVOICING PROCEDURES

VI-1.1

VI-1.2

VI-1.3

Vi-1.4

VI-1.5

VI-1.6

VI-1.7

VI-1.8

VI-1.9

VI-1.10

VI-1.11

Invoices for WORKS performed shall be submitted in the invoicing format
given in APPENDIX VI-1 together with a copy of the Billing Statement per
APPENDIX VI-2 for every invoice submission. The statement shall reflect
the total amount previously billed the current month billing and the total
cumulative amount billed to date.

Invoices shall be submitted to the following address:-

PVEP-POC

15% Floor Victory Tower, 12 Tan Trao Street, Tan My Ward,
Ho Chi Minh City

Attn: Manager, Finance and Accounts

Invoices shall be submitted as per rates in EXHIBIT IV - CONTRACT
PRICE AND DERECIATION SCHEDULE in accordance with ARTICLE
7 entitled "Invoicing and Payment" of the TERMS & CONDITIONS.

All invoices shall be prepared on CONTRACTOR's letterhead. The letterhead
shall include the name of the company, current address, telephone and
facsimile numbers.

All invoices must indicate the following information but not limited to
CONTRACT title and number, invoices number and date, location (well and
rig name) where SERVICES/WORK are performed.

Debit Invoice and Credit Invoice shall be numbered differentially to
distinguish between them.

No payment instruction which conflict with this CONTRACT shall be shown
on the invoices. If any such conflict exists, the CONTRACT shall govern.

All invoices are to be submitted in two copies (one original and one duplicate
copy) both complete with relevant supporting documents and properly
stamped to distinguish between original and duplicate.

All invoices must be verified and signed by CONTRACTOR’s CONTRACT
Administrator designated in ARTICLE 18.

When invoices have been found to be undelivered, the CONTRACTOR shall
submit certified true copies of the invoices and supporting documents duly
signed by the CONTRACTOR’s CONTRACT Administrator designated in
ARTICLE 18.

All Invoices are to be submitted monthly, i.e., monthly billing and separate
invoices must be submitted for each particular location, i.e., each well and/or
each rig.

VI -1.12 Billing shall be supported by verifiable milestone or time sheets (for monthly

rate) approved by CLIENT’s Representative. All other reimbursable cost are

to be supported by appropriate cost summary sheets and verified by CLIENT’s
Representative.
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VI-2.0 RELEASE ORDER

VI-2.1 Whenever CLIENT requires work from CONTRACTOR, it shall issue to
CONTRACTOR a Work Order Request as outlined in APPENDIX VI-3
inviting the Contractor to submit a proposal based on specific scope of work.

VI-22 CONTRACTOR shall submit its proposal to CLIENT all in accordance with
APPENDIX VI-4 headed Work Order Proposal hereof.

VI-23 The terms and conditions for the Release Order (in the form given in
APPENDIX VI-5) shall be the terms and conditions as contained in the
contract.

VI-3.0 CONTRACT CLOSURE

CONTRACTOR shall submit to CLIENT a "CONTRACT CLOSURE LETTER" and
"CONTRACT CLOSURE CERTIFICATE" as per format in APPENDIX VI-6 and
APPENDIX VI-7, respectively at the end of the duration of the CONTRACT.
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APPENDIX VI -1

SPECIMEN FORM OF INVOICE

TO ' PVEP-POC, 15" FLOOR VICTORY CONTRACTOR current
TOWER, 12 TAN TRAO STREET, address, telephone and
TAN MY WARD, HO CHI MINH CITY facsimile numbers.

ATTN: Finance Manager

Contract Title : Invoice No.
Contract No. Invoice Date

Brief description on type of invoice, location (well & rig),
month and year and etc.

Description of charges itemised in accordance with the rates
set forth in the CONTRACT.

Total amount of the invoice

CONTRACTOR's Bank and Verify and sign by
Account Number as per CONTRACTOR's
ARTICLE 5 CONTRACT Administrator
Name
Date
ITB No. PVEPPOC-26-10008 Exhibit VI - Page 4 of 10
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APPENDIX VI -3

WORK ORDER REQUEST

WO ¥,
FEV MNG.
DATE
PACE

SERVICE
[COTRALT MO,
CONTRACT TITLE
CONTRACTOR

[VWORE LOCATON

[PESCREPTION OF WORK:

[FEFrERE I CEE@WE S SPECS/IDOCUMENTS/MINUTES OF MEETDNG):
[ prawmics
[] SPECIFICATIONS

] OTHERS

Fleasa submit tha WORK OERDER PROPOSAL by

JFor and on bebal of CLIENT For and on behalf of CONTRACTOR

MIAME : MNAME
TRION - PQEITION
DATE b DATE
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APPENDIX VI -4

WORK ORDER PROPOSAL
WO 1o,
WORX ORDER PROPOSAL RE. NIO.
DATE
PAGE
SERVICE
CONTRACT 1O
CONTRACT TILE
CONTRACTOR
WORK LOCATEN
DESCRETION OF WORK:
PR CE D WG SPECS DOCUNMENTSMINUTES OF MEETRNG);
DRAWLIGS ] ssecrcamoss  [] ommss [
WORK DURKTICH
IVEACT ON CONTRACT SCHEDULE,
TOITAL ESTRATED COST : EQUEMENT COST
FERSONEL COBT
FEDBURSAELE
ommEys
METHOD OF PRYMENT SUPPCRITING DATA ATTACHED FOR
] e ] wersam cost [ ]
/ PEDGURSABLE [ mesams scempae ||
omERs [
For and on belhalf of CONTRACTOR Par aad an Webalf of CLENT
HAME - NAME
POSITION - FOSTTICN
DATE DATE
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APPENDIX VI -5

RELEASE ORDER

Release order

CONTRACTOR RO number/date:

Address: /
Contact person/Telephone:

/

Our fax number:
Our Reference:

Your vendor number with us:

RE: Release Order for the stated items with the following Terms and

Conditions.

Terms of payt.: Within 45 days Due net

Currency: USD (United State Dollar) / VND (Vietnam Dong)

Item Quantity Unit Descriptions Unit Price  Net Value

Deliv. Date:

Rel. ord. against contract Item

Total Order value USD/ VND
Accepted by Approved By
ITB No. PVEPPOC-26-10057 Exhibit VI - Page 8 of 10
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APPENDIX VI -6

CONTRACT CLOSURE LETTER

CONTRACTOR

CONTRACT NO.

CONTRACT TITLE

Dear Sir,

For administrative purpose we wish to close and archive the account of this CONTRACT and
therefore request you to sign in duplicate the attached Contract Closure Certificate. Upon signing,
please return one original copy to us for our record and retention.

The purpose of the certificate is to confirm the total sum of money that has been paid by CLIENT
under the CONTRACT and to confirm that no further sums are payable by CLIENT. Please enter the
appropriate figure in spaces provided in the attached Certificate.

Yours faithfully,
For and on behalf of CLIENT.

Signature

Name

Designation

Date
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APPENDIX VI -7

CONTRACT CLOSURE CERTIFICATE

With reference to CONTRACT No. dated 20 ,
between undersigned CONTRACTOR,
( Name of CONTRACTOR )
and
(Name of COMPANY )
for
( Title )
In consideration of USD/ VND as per final payment under the CONTRACT, the

CONTRACTOR hereby unconditionally releases and forever discharges CLIENT and CLIENT
premises and property from all claims, liens and obligations of every nature arising out of or in
connections with performance of the CONTRACT and all amendments thereto.

The CONTRACT agrees to indemnify and hold CLIENT harmless form and against all cost, losses,
damages, claims from any cause of action, judgements and expenses, including legal costs arising out
of or in connections with claims against CLIENT which claims arise of the performance of the
WORK under the CONTRACT and which may be asserted by CONTRACTOR or any of its sub-
Contractors or any of their representatives, officers, agents or employees.

The foregoing shall not relieve the CONTRACTOR of his obligations under the provision of the
CONTRACTOR, which by their nature survive completion of the WORK including, without
limitation, warranties, guarantees and indemnities.

Executed this day of 20
For and on behalf of ( Name of CONTRACTOR)

Signature

Name
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EXHIBIT VII

MUTUAL HOLD HARMLESS AGREEMENT

This Mutual Hold Harmless Agreement (hereinafter referred to as the “AGREEMENT”) is
made and entered into this __ day of , by and between
<<CONTRACTOR>>, a corporation incorporated and existing under the laws of the S.R.
Vietnam (hereinafter referred to as “CONTRACTOR”), whose address is
............................... , S.R. Vietnam and [Enter the name of the other contractor’s
legal entity that will enter into this Agreement.], a company
(hereinafter referred to as “OTHER CONTRACTOR™), whose address is

In this AGREEMENT, CONTRACTOR and OTHER CONTRACTOR shall also be re-
ferred to individually as “PARTY” or collectively as “PARTIES”.

WHEREAS, DOMESTIC PETROLEUM  OPERATING BRANCH -
PETROVIETNAM EXPLORATION PRODUCTION CORPORATION LIMITED,
a company organized and existing under the Laws of S.R Vietnam and having its regis-
tered address at 15TH Floor Victory Tower, 12 Tan Trao Street, Tan My Ward, Ho Chi
Minh City, S.R. Vietnam, (hereinafter referred to as “CLIENT”) has entered into separate
agreements with CONTRACTOR and OTHER CONTRACTOR for the provision of cer-
tain work, services, equipment, materials or products as set forth in CONTRACTOR’s and
OTHER CONTRACTOR’s respective contracts with CLIENT for Exploration, Develop-
ment and Production of hydrocarbon activities, offshore S.R. Vietnam; and

WHEREAS, CONTRACTOR and OTHER CONTRACTOR wish to apportion certain li-
abilities between themselves in the manner provided for in this AGREEMENT; and

WHEREAS the PARTIES acknowledge and agree that third parties may wish to become
parties to this arrangement and the PARTIES agree that third parties may do so by execut-
ing a Counterpart.

NOTWITHSTANDING ANYTHING TO THE CONTRARY INCLUDING BUT NOT
LIMITED TO THAT CONTAINED TO THE CONTRARY IN EACH OF
CONTRACTOR’S AND OTHER CONTRACTOR’S RESPECTIVE CONTRACTS
WITH CLIENT WHICH HAVE BEEN INDIVIDUALLY AGREED AND EXECUTED
BY AND BETWEEN CONTRACTOR AND CLIENT AND OTHER CONTRACTOR
AND CLIENT, CONTRACTOR AND OTHER CONTRACTOR AGREE AS
FOLLOWS:
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1.For the purpose of this AGREEMENT, the following definitions shall apply:

A“AFFILIATES” shall mean with respect to a party, any other company or entity
controlling, controlled by that party. As used in this definition, the term
“control, controlling or controlled” means: (a) with respect to any compa-
ny or other entity having voting shares or the equivalent and elected direc-
tors, managers or officers performing similar functions, the ownership or
power to vote more than 50% of the shares, or the equivalent, in the elec-
tion of directors, managers or officers performing similar functions, and (b)
with respect to any other entity, the ability to direct its business and affairs.

B. “CLAIMS” shall mean any and/or all claims, demands, causes of action,
liabilities, damages, judgments, fines, penalties, awards, losses, costs, and
expenses (including, without limitation, attorneys’ fees and costs of litiga-
tion) arising out of, or in connection with, the work, services, equipment,
materials and/or products to be provided by CONTRACTOR and/or
OTHER CONTRACTOR in their respective contracts with CLIENT.

C. “CONTRACTOR INDEMNITEES” shall mean CONTRACTOR, its
AFFILIATES its subcontractors of any tier, and their AFFILIATES, and the
officers, directors, employees and invitees of all of the foregoing.

D. “OTHER CONTRACTOR INDEMNITEES” shall mean OTHER
CONTRACTOR, its AFFILIATES, its subcontractors of any tier and their
AFFILIATES, and the officers, directors, employees and invitees of all of
the foregoing.

2. CONTRACTOR shall be liable for, and shall hold OTHER CONTRACTOR
INDEMNITEES  harmless from and against any damage to or loss of
CONTRACTOR INDEMNITEES’ property and/or equipment. CONTRACTOR
shall be liable for, and hereby agrees to release, indemnify, defend and hold
OTHER CONTRACTOR INDEMNITEES harmless from and against any and all
CLAIMS asserted by or in favor of any member of CONTRACTOR
INDEMNITEES on account of personal or bodily injury, illness, sickness, disease
or death (including, without limitation, loss of services or wages or loss of consor-

tium or society) or on account of loss of, damage to or destruction of real or per-
sonal property.

3. OTHER CONTRACTOR shall be liable for, and shall hold CONTRACTOR
INDEMNITEES harmless from and against any damage to or loss of OTHER
CONTRACTOR INDEMNITEES® property and/or equipment. OTHER
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6.1.

6.2.

CONTRACTOR shall be liable for, and hereby agrees to release, indemnify, de-
fend and hold CONTRACTOR INDEMNITEES harmless from and against any
and all CLAIMS asserted by or in favor of any member of OTHER
CONTRACTOR INDEMNITEES on account of personal or bodily injury, illness,
sickness, disease or death (including, without limitation, loss of services or wages
or loss of consortium or society) or on account of loss of, damage to or destruction
of real or personal property.

Notwithstanding anything contained in this AGREEMENT to the contrary,
CONTRACTOR shall be liable for, and hereby agrees to release, indemnify, de-
fend and hold OTHER CONTRACTOR INDEMNITEES harmless from and
against any CLAIMS for indirect, incidental, special, punitive, exemplary or con-
sequential damages or losses (whether foreseeable or not at the date of this
AGREEMENT), which shall include, without limitation, damages or losses for lost
production, lost revenue, lost product, lost profit, lost business or business inter-
ruptions brought by or in favor of any member of CONTRACTOR
INDEMNITEES.

Notwithstanding anything contained in this AGREEMENT to the contrary,
OTHER CONTRACTOR shall be liable for, and hereby agrees to release, indem-
nify, defend and hold CONTRACTOR INDEMNITEES harmless from and against
any CLAIMS for indirect, incidental, special, punitive, exemplary or consequential
damages or losses (whether foreseeable or not at the date of this AGREEMENT),
which shall include, without limitation, damages or losses for lost production, lost
revenue, lost product, lost profit, lost business or business interruptions brought by
or in favor of any member of OTHER CONTRACTOR INDEMNITEES.

Third party liability

The CONTRACTOR shall be liable for, and hereby agrees to release, indemnify,
defend and hold OTHER CONTRACTOR INDEMNITEES harmless from and
against any claims for personal injury including death or disease or loss of or dam-
age to the property, real or personal, or consequential loss as defined in Paragraphs
4 and 5 above of any third party to the extent that any such injury, loss or damage is
caused by the negligence or breach of duty (whether statutory or otherwise) of the
CONTRACTOR. For the purposes of this Paragraph, “third party” shall mean any
party which is not CLIENT, a member of CONTRACTOR INDEMNITEES or
OTHER CONTRACTOR INDEMNITEES.

The OTHER CONTRACTOR shall be liable for, and hereby agrees to release, in-
demnify, defend and hold CONTRACTOR INDEMNITEES harmless from and
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against any claims for personal injury including death or disease or loss of or dam-
age to the property, real or personal, or consequential loss as defined in Paragraphs
4 and 5 above of any third party to the extent that any such injury, loss or damage is
caused by the negligence or breach of duty (whether statutory or otherwise) of the
OTHER CONTRACTOR. For the purposes of this Paragraph, “third party” shall
mean any party which is not CLIENT, a member of CONTRACTOR
INDEMNITEES or OTHER CONTRACTOR INDEMNITEES.

7. The liabilities, releases and indemnities set forth in Paragraphs 2 through 5 of this
AGREEMENT shall apply to any CLAIMS without regard to the cause(s) thereof
including, without limitation, pre-existing conditions, whether such conditions be
patent or latent, imperfection of material, defect or failure of products or equip-
ment, breach of representation or warranty (express or implied), ultra-hazardous
activity, strict liability, tort, breach of contract, breach of duty (statutory or other-
wise), breach of any safety requirement or regulations, or the negligence (of any
kind) or other legal fault or responsibility of any person or party (including, with-
out limitation, the indemnified or released person or party), whether such negli-
gence is sole, joint or concurrent, active or passive. A PARTY’s obligation to re-
lease, indemnify, defend and hold the other PARTY harmless pursuant to this
AGREEMENT shall not apply to the extent such obligation relates to a loss, dam-
age or liability resulting from the willful misconduct of the PARTY and/or its
INDEMNITEES, ie. CONTRACTOR INDEMNITEES or OTHER
CONTRACTOR INDEMNITEES respectively, with the right to be released, in-
demnified, defended and held harmless.

8. To the extent of each PARTY s respective release and indemnity obligations under
this AGREEMENT, each PARTY shall cause its insurers to waive any rights of
subrogation against the other PARTY and its INDEMNITEES, i.e.
CONTRACTOR INDEMNITEES or OTHER CONTRACTOR INDEMNITEES
respectively.

9. This AGREEMENT is executed on the date first written above and shall remain in
effect until the provision of the work, services, equipment, materials or products to
be furnished by each PARTY under its respective contract with CLIENT has been
completed or until termination of each PARTY’s respective contract with
CLIENT, whichever first occurs. However, such termination shall not be effective
and the PARTIES shall be bound to their obligations hereunder for any CLAIMS

arising or asserted after the date of termination from an event occurring during the
term hereof.
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10.

1.

12.

This AGREEMENT shall be construed in accordance with, interpreted under and

governed by the substantive laws of Vietnam, excluding any conflicts laws or
choice of law rules.

The PARTIES agree that any controversy, claims or disputes (the "Dispute") aris-
ing out of or relating to this AGREEMENT, including any questions regarding its
existence, validity or termination, shall be finally resolved by final and binding ar-
bitration before Vietnam International Arbitration Centre (“VIAC”) at the Cham-
ber of Commerce and Industry of Vietnam (VCCI) in accordance with its Rules of
Arbitration (“VIAC Rules”) for the time being in force which are deemed to be
incorporated by reference in this Paragraph. The Tribunal shall consist of three (3)
arbitrators, with each PARTY appointing one arbitrator, and the two arbitrators so
appointed appointing the third arbitrator who shall act as Chair (the "Tribunal").
The place of arbitration shall be Ho Chi Minh City, S.R. Vietnam. The language
to be used in the arbitral proceedings shall be English. The PARTIES shall treat
all matters relating to the arbitration as confidential. Subject to either PARTY’s
right or duty to cooperate fully with the competent authorities or stock exchanges,
the PARTIES understand and agree that this confidentiality obligation extends to
information concerning the fact of any request for arbitration, any ongoing arbitra-
tion, as well as all matters discussed, discovered, or divulged, (whether voluntarily
or by compulsion) during the course of such arbitration proceeding. It is the desire
of the PARTIES that any Dispute is resolved efficiently and fairly and the Tribunal
shall act in a manner consistent with these intentions.

The PARTIES expressly agree that the liabilities and indemnities under this
AGREEMENT shall be severable and additional to, and shall not in any case be
construed as replacement and/or prejudice to, those provided for in the PARTIES’s
respective contracts with the CLIENT. If any provision (of portion thereof) of this
AGREEMENT shall be declared invalid, illegal or unenforceable, the remaining
provisions shall not be affected thereby, and this AGREEMENT shall be construed
as if such invalid, illegal or unenforceable provision (or portion thereof) had never
been contained herein.

Each PARTY shall, upon request to CLIENT, receive a copy of every Mutual Hold
Harmless Agreement which is executed by any of CLIENT’s contractors or any
third parties as defined above in Paragraph 6.

IN WITNESS WHEREOF, the PARTIES warrant, individually, that they have the full
rights, power and authority to enter into this AGREEMENT on behalf of the respective

PARTIES hereto.
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<<CONTRACTOR>>

By:

Name:

Title:

Date:

[Enter name of the OTHER
CONTRACTOR legal entity that will en-
ter this AGREEMENT.]

By:

Name:

Title:

Date:
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EXHIBIT VI
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EXHIBIT VI

HEALTH, SAFETY AND ENVIRONMENT REQUIREMENT

This EXHIBIT provided a reference to requirements HSE Management System applicable to the
CONTRACT. The list is by no means definitive and the CLIENT Safety Manual together with
other policies, procedures and special instructions, shall also apply to this CONTRACT.

When this EXHIBIT and its APPENDICES refers to the CONTRACTOR and the
CONTRACTOR's Personnel, this shall also be taken to refer to Sub-contractors of the
CONTRACTOR and the Sub-contractor's Personnel.

CONTRACTOR shall prepare the COVID-19 Preparedness & Response Plan and must cover all
issues and cost related to the Covid-19 throughout the duration of contract. This Plan has been
established for the Bids and contract in accordance with National Steering Committee for
Prevention and Control of Covid-19 and CLIENT’s Guideline. Prior to performing Bids or
contract, Contractor send The COVID19 Preparedness & Response Plan to CLIENT for reviewing
and approving. Moreover, in the event that there is mandatory quarantine requirement from the
government of Vietnam during the performance period of the contract, no CONTRACTOR s
personnel and/or equipment rates during such mandatory quarantine period shall be applied and
CONTRACTOR shall pay for meal & accommodation, appointed by the authority, & testing in
Vietnam. If any of CONTRACTOR s personnel is concluded infected to the aforesaid virus and/or
disease, CONTRACTOR shall immediately send replacement and bear all the related cost
including but not be limited to CONTRACTORs personnel & equipment time waiting for such

personnel substitute, mob/demob cost, meal & accommodation and testing and medical treatment
cost of the infected personnel.

VI-1.0  HSE POLICY & PROGRAM

CONTRACTOR shall have in place, prior to the commencement of this CONTRACT,
a written policy on Safety, Health and Environment. This policy shall be of a standard
comparable to CLIENT’s policy and shall be actively supported and endorsed by
CONTRACTOR's Management. A copy to be submitted to CLIENT prior to the
commencement of the operation.

In addition, CONTRACTOR shall also have safety targets and objectives, paying
particular attention to accident prevention, written action plans clearly indicating how
safety objectives shall be achieved and a system to appraise risk and problem areas to
ensure that the overall safety program is being carried out and complied with.

CONTRACTOR shall submit the Monthly Safety Statistics Report as per format shown
in APPENDIX VI-2,

VI-2.0 ACCIDENT REPORTING & INVESTIGATION
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VI-2.1

VI-2.2

Accident is defined as any unintentional or unplanned event or condition
which has or could have resulted in injury to a person, loss or damage to
equipment, plant or property, or pollute to environment.

CLIENT requires that all accidents, no matter how trivial, must be reported
to the CLIENT’s Representative(s). CONTRACTOR shall ensure that its
employees are aware of this mandatory requirement.

CONTRACTOR shall be responsible to investigate, in a professional
manner, all accidents that occur during the performance of the WORKS.
The investigation report shall be made available to CLIENT when
requested. CONTRACTOR shall also be responsible for assisting CLIENT
in accident investigations, if so required.

VI-3.0 ALCOHOL/DRUG POLICY

VI-3.1

VI-3.2

VI-3.3

VI-3.4

CONTRACTOR ensures that its employees, agents and Sub-contractors
shall not perform any WORKS for CLIENT while under the influence of
alcohol or any controlled substance. CONTRACTOR, its employees,
agents, and Sub-contractors shall not misuse legitimate drugs or possess,
use, distribute, or sell illicit or un-prescribed controlled substances or drugs
on CLIENT business or premises. CONTRACTOR shall adopt and enforce
WORKS rules and policies in order to assure compliance with these
obligations.

CLIENT reserves the right to conduct alcohol and/or drug tests on the
CONTRACTOR employees, agents, or Sub-contractors while on premises
owned or controlled by CLIENT's where reasonable cause exists.

CLIENT also reserves the right to conduct searches for possession of drugs
and/or alcohol on the person, vehicles, and other property of
CONTRACTOR, its employees, agents or Sub-contractors while on
premises owned or controlled by CLIENT. Any person who refuses to
cooperate with any such search shall be removed from the premises and not
permitted to return.

CONTRACTOR shall require its employees, agents and Sub-contractor to
submit to medical evaluation or alcohol or drug testing where cause exists
to suspect alcohol or drug use.

CONTRACTOR warrants that any employee, agent or Sub-contractor who
either: (1) refuses to participate in medical evaluation or alcohol or drug
tests, or (2) tests positive for alcohol or a controlled substance, shall be
removed from the premises and not be permitted to perform any WORKS
for CLIENT.
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VI-4.0 PERMIT-TO-WORK SYSTEM

All WORKS carried out by CONTRACTOR's Personnel must be in accordance with
the CONTRACTOR “Permit-To-Work System".

VI-4.1 Hot-Work

All Hot-Work must be carried out in strict compliance accordance with the
CONTRACTOR's "Permit-To-Work System" and attention must be given
to the following:

VI-4.1.1 Only trained, competent personnel shall be engaged for any
Hot-Work.

VI-4.12  The personnel carrying out the WORKS must have a copy of
the authorized Hot-Work permit displayed at the Work Site(s)
or Work Area. This permit shall clearly state the nature of the
WORKS to be carried out, safety precautions to be taken
regarding fire equipment, personal protective equipment, etc.,
and necessary tests for the presence of combustible gases.

VI-4.13 The CONTRACTOR, in accordance with the "Permit-To-
Work System" shall dedicate a trained fire-watcher to the
personnel performing the WORKS. The duties of the fire-
watcher are as follows (if applicable):

1) To ensure that the Work Site(s) or Work Area and adjacent
areas are maintained in a safe condition (e.g., sparks are
not falling onto unprotected area).

2) To warn the workers of any hazard developing in the Work
Site(s) or Work Area.

3) To isolate the equipment in the event of an emergency.

4) To quickly extinguish any smouldering material which
may develop into a fire.

5) To be able to establish contact with the Control Room if
an emergency occurs.

6) To ensure that a minimum of one dry chemical fire
extinguisher, one pressurized fire hose, and a fire blanket
are available at the Work Site(s) or Work Area and be
capable of using this equipment if required to do so.
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7) To ensure that the Work Site(s) or Work Area is clear of
all flammable and combustible material prior to
commencement of WORKS.

VI-5.0  SAFETY TRAINING & SUPERVISION

Prior to the commencement of the WORKS, CONTRACTOR shall at its own expense

ensure that its personnel have been given the necessary basic safety, fire-fighting, sea-

survival, and job related training required by law and CLIENT as outlined in

APPENDIX VI-2. Such training shall be carried out at training establishments

approved by CLIENT as listed in APPENDIX VI-3. Certification of training shall be

provided to CLIENT prior to the commencement of WORKS.

Upon request from CONTRACTOR, CLIENT may approve training provided by

training establishments other than those specified in APPENDIX VI-3 provided

CONTRACTOR furnishes CLIENT a copy of the course/program syllabus and

contacts for the establishment.

VI-6.0 PERSONAL PROTECTIVE EQUIPMENT

VI-6.1 CONTRACTOR shall at its own expense be responsible for providing its
personnel with CLIENT approved Personal Protective Equipment suitable
for the task being carried out.

VI-6.2 CONTRACTOR shall ensure that its personnel and/or other personnel
assigned by the CONTRACTOR to the performance of the WORKS wear
the following minimum Personal Protective Equipment when engaged in
WORKS or when in an on-site area where such equipment is required:

1) Coveralls,

2)  Safety footwear with steel toe cap and steel mid sole,
3) Safety helmet, and

4)  Safety glasses.

VI-6.3 Other Personal Protective Equipment that is required, depending on the
nature of the job to be carried out and the likely hazards encountered in
certain WORKS environments, including:

1)  Ear muff/plugs,
2) Gloves,
3)  Face shield/Visor,
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4)  Respiratory protection, and

5)  Fall protection.

VI-6.4 CONTRACTOR must ensure that the standard Personal Protection
Equipment such as gloves, apron and respiratory protection equipment
issued to its personnel complies with the recommendations contained in the
manufacturer's "Material Safety Data Sheet" for the product.

NOTE: In some circumstances this may require the wearing of self-contained or
air-line breathing apparatus and the CONTRACTOR must ensure that these
employees are thoroughly familiar with all types of respiratory protection.

VI-6.5 A list of CLIENT Approved Personal Protective Equipment is contained in
APPENDIX VI-1.

VI-7.0  SAFETY DRILL

VI-7.1 The CONTRACTOR shall ensure that its personnel are thoroughly familiar
with all site alarms, their muster station and, where applicable, the location
of their lifeboat.

VI-72  CONTRACTOR's Personnel should rapidly acquire a thorough knowledge
of site escape routes including alternative routes if the primary route
happens to be blocked.

VI-7.3 The employees, servants or agents of the CONTRACTOR when working
offshore or onshore shall participate in appropriate emergency drills and
emergency response training (e.g., fire, muster and boat drills, instructions
in survival, lifesaving, and firefighting).

VI-8.0  SAFETY MEETINGS

The CONTRACTOR’s Personnel shall, from time to time, be requested to attend

CLIENT safety meetings. Attendance at these meetings is mandatory and does not

relieve the CONTRACTOR of the obligation to hold its own safety meetings as

outlined in CONTRACTOR's safety policy.
VI-9.0  MEDICAL WELFARE

VI-9.1 CONTRACTOR shall ensure that all its employees and Subcontractor's
employees engaged in the WORKS are medically fit and healthy. Any
medical disabilities, including such disabilities which CONTRACTOR
may consider will not adversely influence the employee's ability to perform
his role in the WORKS, shall be reported to CLIENT prior to the start of
the WORKS. CONTRACTOR, if requested by CLIENT, shall provide
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medical certificates for CONTRACTOR and Sub-contractor
personnel.

VI-9.2 CONTRACTOR shall, at no cost to CLIENT, be responsible for the
medical welfare of its own and Sub-contractor's employees and shall take
care of arrangements for medical attendance, treatment or hospitalization if
and when necessary and will arrange suitable insurance coverage for such
contingencies. In cases of emergency, CLIENT may make or provide for,
the necessary emergency arrangements, the costs of which shall be
reimbursed to CLIENT by CONTRACTOR.

VI-10.0 TOOLS & EQUIPMENT

Equipment and tools shall only be operated by competent personnel.

CONTRACTOR shall ensure that all CONTRACTOR's machinery, equipment,
facilities, and other items associated with or utilized in the WORKS are maintained in
a safe, sound and proper condition, and comply with laws, regulations, and CLIENT
requirement.

CONTRACTOR shall ensure that all tools and equipment and temporary facilities and
other items used in the WORKS, whether purchased, rented or otherwise provided by
CONTRACTOR are in a safe, sound and good condition and are capable of performing
the function for which they are intended.

If any tool or item of equipment provided by CONTRACTOR is unsafe or incapable
of doing the WORKS, CONTRACTOR shall repair and/or replace such defective tools
and equipment used in the WORKS at CONTRACTOR's own expense.

VI-10.1 DIESEL ENGINE DRIVEN PUMPS, COMPRESSORS, WELDING
SET,ETC.

VI-10.1.1 Diesel engine driven pumps, compressors, welding sets, and
any other diesel engine driven equipment must be located in a
safe area.

VI-10.12  Any such equipment must be well maintained and in good
operational order and prior to use should be inspected by
CLIENT Representative.

VI-10.1.3  If the equipment is to be used offshore, it shall be inspected
prior to shipment to the offshore site.

VI-10.1.4  If such equipment is to be used in a hazardous area classified
as a Zone 1 or 2 area, the equipment must comply fully with
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EEMUA 107 requirements (Recommendations For The
Protection Of Diesel Engines Operating in Hazardous Areas).
The said requirements were formerly contained in an Qil
Companies Materials Association (OCMA) publication.

VI-102 ELECTRICALLY POWERED PORTABLE TOOLS AND

EQUIPMENT

VI-10.2.1

VI-10.2.2

VI-10.2.3

Only trained and competent personnel shall use portable
electrically powered tools and equipment.

Electrically powered portable tools and equipment shall be
110 volts centre-tapped or 240 volt tools subject to the
following conditions:

1)  they shall be double insulated, and

2) the power source shall be equipped with an earth
leakage circuit breaker/ ground fault interrupter
(ELCB/GFI) with a trip sensitivity not exceeding ten
milli-amps (10mA).

A written procedure for checking and maintaining portable
electrically powered hand tools and equipment shall be in
place. Any defective electrical tool and equipment shall be
immediately prohibited from further use until it has been
satisfactorily repaired. Defective items which are no longer
serviceable shall be removed from storage or use and
scrapped. CONTRACTOR shall maintain accurate records
regarding the maintenance and disposal of such equipment.
The CONTRACTOR shall appoint a person(s) to be
responsible for such maintenance.

VI-10.3 HANDTOOLS

VI-10.3.1

VI-10.3.2

VI-10.3.3

CONTRACTOR shall ensure that all tools supplied are in
good condition and fit for their intended use.

Damaged tools which are unfit for use must be removed
from service immediately and if they cannot be repaired,
they must be scrapped.

CONTRACTOR's employees must be fully instructed
regarding the use of the correct tool for a particular job, (e.g.
The use of a cheater bar or piece of pipe to increase the
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length of a pipe wrench handle is totally unacceptable. A
larger pipe wrench must be used).

VI-11.0 HOUSEKEEPING

VI-11.1 CONTRACTOR shall ensure that its personnel keep and maintain good
housekeeping practices at the Work Site to eliminate all hazards or control
hazardous conditions in order to avoid injury to workers throughout the
duration of the WORKS. CONTRACTOR shall know what the hazards are
and how to guard against the hazards, the kind of which shall include unsafe
acts and unsafe conditions.

VI-112  In order to reduce the risk of fire, waste materials and garbage shall not be
allowed to accumulate and as a minimum, must be disposed of on a daily
basis and in an appropriate manner.

VI-11.3  In order to minimize site hazards (such as trips, slips, falls, etc.), access
ways must be kept clear of electrical cables, wires, metal pipes, scaffold
boards and other materials and equipment.

VI-114  All gaps such as that caused by the removal of gratings must be adequately

roped off and the grating stored so that it does not become an "obstruction
and trip hazard".

VI-12.0 ENVIRONMENTAL PROTECTION

VI-12.1 CONTRACTOR shall pay due regard to the environment by acting to
protect air, water, animal and plant life from adverse effects of
CONTRACTOR's activities, and to minimize any adverse effects which
may arise from such operations in accordance with government and
CLIENT environmental policies.

VI-122 CONTRACTOR shall adhere to existing national statutory regulations
concerning discharges resulting from the performance of the WORKS.

VI-12.3 CONTRACTOR and its Sub-contractors shall not, under any circumstances
dump, throw or dispose of any refuse, oily wastes, toxic substance, debris
or garbage into the sea. CONTRACTOR shall provide containers in which
all refuse is to be placed and shall dispose of such refuse in accordance with
existing laws and regulations.

VI-12.4 CONTRACTOR shall ensure that its employees and its Subcontractors, and
their employees are fully aware of the above and CONTRACTOR shall
enforce such regulations to the satisfaction of CLIENT.

VI-13.0 LAND TRANSPORTATION

ITB No. PVEPPOC-26-10057 Exhibit VI - Page 9 of 23
OVERHAUL/ MAINTAINANCE/ RECTIFY THE FAULTS/ SUPPLY ELECTRICAL EQUIPMENTS OF FPU DAIHUNGO!1

o



VI-13.1 CONTRACTOR's Personnel travelling to and from onshore work site(s)
shall use proper and safe means of transport.

VI-13.2  Such transport shall comply with the Vietnamese traffic rules and
regulations.

VI-13.3  Transportation of the CONTRACTOR's personnel in open trucks is
prohibited unless the truck is fitted with seats and certified to carry
passengers. All speed limits must be adhered to.

VI-14.0 TYPICAL HAZARDS

VI-14.1 CONTRACTOR is required to provide the tools and equipment as well as

written procedure to ensure all hazards listed in APPENDIX VI-3 are
addressed.

VI-142  CONTRACTOR is required to develop an action plan (or written

procedure) for each mentioned hazard (where and as and when applicable)
prior to commencing the WORKS.

END OF EXHIBIT
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APPENDIX VI-1

PERSONAL PROTECTIVE EQUIPMENT

1.0 SAFETY SPECTACLES

BRAND MODEL NO. STANDARD
KING OR EQUIVALENT ANSI Z78.1

2.0 SAFETY BOOTS

2.1 FOR GENERAL USE

BRAND MODEL NO. STANDARD
KRUSHERS OR AS/NZS 2210.3: 2000
EQUIVALENT ASTM F2413-05

EN 345-1

2.2 FOR CHEMICAL USE

RUBBER BOOT - VIETNAM

3.0 COVERALL

FRABRIC 100% COTTON

4.0 HAND PROTECTION

4.1 IMPACT GLOVES

4.2 WOOL GLOVES WITH PLASTIC DOT

4.3 WELDER GLOVES
COW-HIDE, COLOR REUST, DELUXE, COTTON LINING

5.0 HEARING PROTECTION

5.1 EAR MUFFS MOUNTED ON SAFETY HELMETS
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6.0

7.0

8.0

BRAND MODEL NO.
PROTECTOR CLASS 5
OR EQUIVALENT
52 EAR PLUGS
3M EAR PLUGS 1110
OR EQUIVALENT
HEAD PROTECTION
BRAND MODEL NO.
BULLARD CLASSE, TYPEI
OR EQUIVALENT
EYE/FACE PROTECTION

7.1 CHEMICAL SPLASH GOGGLES

BRAND MODEL NO.
CONDOR OR 1VT70
EQUIVALENT

7.2 FACE SHIELD

BRAND MODEL NO.

MSA OR EQUIVALENT 488126

7.3 WELDERS GOGGLES

BRAND MODEL NO.
GRAINGER OR PN IUYF9
EQUIVALENT

OTHERS

8.1 SAFETY HARNESS/LIFEBELT

BRAND MODEL NO.

SALA OR EQUIVALENT 1107802

STANDARD

ANSI 83.19-1974/CSA
7942

STANDARD
ANSI/ISEA 7.89.1-2009

STANDARD

STANDARD
ANSI 787

STANDARD

STANDARD
ANSI 7359.1
ANSI 7359.3
ANZI 7359.4
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8.2 DUST MASK (DISPENSABLE)

VIETNAM

8.3 RAIN WEAR

VIETNAM

8.4 WELDERS APRON

ANSELL OR EQUIVALENT

8.5 CHEMICAL - HANDLING APRON

ANSELL OR EQUIVALENT

8.6 WORK VEST

STEARNS OR EQUIVALENT 1223 US COAT GUARD
(TYPE V) APPROVED
ITB No. PVEPPOC-26-10057 Exhibit VI - Page 13 of 23

OVERHAUL/ MAINTAINANCE/ RECTIFY THE FAULTS/ SUPPLY ELECTRICAL EQUIPMENTS OF FPU DAIHUNGO!

7



APPENDIX VI-2

TRAINING/CERTIFICATION REQUIREMENTS

MIN.
NO. | COURSE TITLES ATTENDANCE GROUP COURSE VALYH)IT
DURATION
All supervisory personnel
1. | Supervisor Safety supervising minimum of 8 3 Days -
employees
2 Rigging and Slinging | All personnel who are assigned 3 Davs i
© | Safety rigging/slinging responsibility. Y
a) All supervisory personnel who
. are required to supervise erecting i
3. | Scaffolding and dismantling of scaffolding 10 Days
and inspect scaffolds
b) All personnel erecting or
dismantling scaffolding. 10 Days )
. All personnel who spend 5 or
4 ls?’as1c_ Safety, S.ea more nights offshore at any one
. urvival and Fire & .. 4 5 Days 3 Years
Fighting Courses Visit or exceeding more than 20
days cumulative per year.
5 Crane Operator's All personnel who are required to 3 Davs 3 Years
"~ | Course operate cranes. Y
Forklift Driver's All personnel who are required to
6. Course operate forklift. I Day 3 Years
7 | Gas Tester The personnel shall appoint to
carry out the job
8 | Medic The personnel shall appoint to
carry out the job
9 | Electrician The personnel shall appoint to
carry out the job
10 | Welders The personnel shall appoint to
carry out the job
Radiation Protection .
11 | Officer and Radiation The personne.l shall appoint to
Protection Supervisor carry out the job
12 | Chemical Handling The personnel shall appoint to
carry out the job
13 | Anchor Handlin The personnel shall appoint to
& carry out the job
14 | Authority to Inspect The personnel shall appoint to

carry out the job
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APPENDIX VI-3

APPROVED SAFETY TRAINING INSTITUTIONS

Name of Institution

1. Sri Bima Maritime Training
Centre, Miri, Sarawak

2. Terengganu Safety Training Centre
(TSTC), Teluk Kalong
Kemaman, Terengganu

3. Kerteh Fire Services
East Coast Regional Office
PETRONAS Kerteh, Terengganu

4, Robert Gordon Institute
of Technology (RGIT)
Aberdeen, Scotland

5. Petroleum Training Assoc.
North Sea (PETANS)
Lowestoft, England

6. Maritime Training Centre
(MTC) Vlissingen, Holland

7. Rotterdam International
Safety Centre (RISC), Holland

8. Industrial Foundation
For Accident Prevention
Woodside Offshore Petroleum
Perth, Australia

9. Alert Disaster Control (Asia)

Courses

Sea Survival & Fire
Training.

Safety & Sea Survival
Fire Training
HUET

Fire Training

Sea Survival & Fire
Training.
HUET

Sea Survival &
Safety
HUET

Sea Survival & Safety
o HUET

Fire Training
Sea Survival, Fire

Training & Safety
HUET

Safety and Sea Singapore
o Survival. Fire Training.
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10.  PetroVietnam Manpower Training College o Safety and Sea Survival
Vung Tau, Vietnam o Fire Training
o HUET
o HUET
11. PVD Training o Safety and Sea Survival
0

Vung Tau, Vietnam Fire Training.

NOTE:  In certain cases it may not be practical to send personnel to some of the above training
establishments due to the logistical problem. However, a number of the above
establishments can be contracted to train CONTRACTOR Personnel at the Work
Site(s).
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LIST OF APPROVED MEDICAL EXAMINERS

1. SOS International Centre
65 Nguyen Du, Dist 1, HCMC, Vietnam.

2. Columbia Saigon Clinic
08 Alexandre de Rhodes, Dist. 1, HCMC, Vietnam

3. VSP Medical Centre
Vietsovpetro Clinic
5 Area, Ward 7, Vung Tau City

4, Victoria Health Care
79 Dien Bien Phu, Dist. 1, HCMC, Vietnam
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APPENDIX VI-4
MONTHLY SAFETY STATISTICS REPORT

TO: DOMESTIC PETROLEUM OPERATING BRANCH - PETROVIETNAM
EXPLORATION PRODUCTION CORPORATION LIMITED

15% Floor, Victory Tower, 12 Tan Trao Street, District 7, Ho Chi Minh City, S.R.

Vietnam
ATTN :
MONTH : CONTRACT NO.
CONTRACTOR : WORK AREA
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Non—InJunous incident

13 | Fire/ Explosion incident
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5| HydfOCafbbnf Rél"e:a‘s:étlncid'e:it .

| Chémi@iiSpiﬂ“*i’k““‘fide?‘“ii' -

SIGNATURE : DATE

NAME : DESIGNATION :
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DEFINITION OF ACCIDENT TYPE

1. LOST TIME INJURY (L.TT)

Any work related injury or illness which renders the injured person unable to perform his

normal duties, on any day immediately following the day of the accident. It can be divided
into four categories:

) Fatality

Death due to work related injury or illness regardless of the time between injury or
illness and death.

ii) Permanent Total Disability

A work related injury which incapacitates a person permanently and results in
termination of employment.

iii) ~ Permanent Partial Disability

A work related injury which results in the complete loss or permanent loss of use of
any member or part of the body or any permanent impairment of functions of parts

of the body, regardless of any pre-existing disability of the injured member or
impaired body function.

iv) Lost Workday Case

A work related injury or illness other than a Permanent Partial Disability which
renders the injured person temporarily unable to perform his normal duties, on any
day immediately following the day of the accident.

2. NON LOST TIME INJURY (NLTI)

Any work related injury or illness other Lost Time Injury. It can further divide into three
categories:

i) Restricted Work Case

A work related injury or illness which requires the person to be treated by doctor and
is declared fit to return to do part of his normal work on restricted or light duties on
the day immediately after following the accident/injury. (N/B. Restricted
activity/light duties must be within the injured person's normal scope of work.)
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i) Medical Treatment Case

A work related injury or illness that involves neither lost workdays nor restricted
workdays but which requires the injured to be treated by or under the specific orders
of a physician or could be considered as being in the province of a physician.

ii1) First Aid Injury

A work related injury or illness which requires minor treatment or subsequent
observation of minor scratches, cuts, burns, splinters and so forth which do not
ordinarily require medical care even though such treatment is provided by a physician
or registered professional personnel, and the injured is able to resume his normal job
function immediately after treatment.

3.  FIRE/EXPLOSION

Any event involving fire/ explosion.

4, PROPERTY LOSS/ DAMAGE

Any accident which involves property damage/loss other than a fire or explosion.

5. OIL SPILL

Any accident involving spillage or release of oil and/or chemicals which cause pollution of
air, water or ground.

6. NEAR MISS

Any event or condition which whilst not resulting in injury to person or loss or damage to
equipment, plant or property, or pollution to the environment is recognized as having the
potential to cause injury and/or property damage.

7.  STOP CARD (Safety Observation Card)

Any Safe/Unsafe Act/Unsafe Condition that are reported on STOP Cards. Count each card
as one effort

8. OTHERS

Any Incident/Accident is not above-mentioned

LTI FREQUENCY RATE = No. of LTA * 1,000,000
Man-hours Worked

LTI SEVERITY RATE = No. of Days Lost * 1,000,000
Man-hours Worked
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APPENDIX VI-4

TYPICAL HSE HAZARD

B HEALTH

SAFETY

ENVIRONMENT

Hazardous Materials

*  Sulphuric Acid

e Caustic Soda

e TENORM
(Technologically Enhanced
Naturally Occurring
Radioactive Material)
Hydrogen Sulphide
Chlorine

Nitrogen

Solvent Fumes
Mercury

e 6 & o o

Asphyxiation
e Nitrogen
e  Oxygen Deficiency

Radiological

¢ Instrumentation

¢ Inspection

¢ TENORM
(Technologically Enhanced
Naturally Occurring
Radioactive Material)

Lightning
e Lightning Strikes

Burns
¢  Hot & Cold Material
Equipment

Fire and Explosion

¢ Flammability

e  Expansion

e BLEVE
(Boiling Liquid Expanding Vapour
Explosion)

¢ VCE (Vapour Cloud Explosion)

Flammable Properties

¢  Crude Oil

¢ Hydrogen Gas

e Hydrogen Sulphide
* Hydrogen

¢  Condensate

Ignition Sources
Electrical

Stray Currents
Static

Lightning
Pyrophics
Smoking
Welding
Grinding/ Cutting

Fire Types

e Jet, Pool and Flash Fires
e Lagging Fires

e  Smoke

Water

Low Points

Draining

Hydrates

Emulsions/ Tank Layering
Dead Legs

Air

Airborne Emissions
e Vents (CO,, CHy)
s  Flares

e Fugitives

e General Exhaust

Underground Equipment Failure
e  Corrosion soil
¢ Erosion contamination

Jetty/ Ship Operation
e Hoses/ Boom
¢ SBMs (Single Buoy Mooring)
¢ Ballast Disposal
e Spillages

Surface Water Run-offs
¢ Contamination of waterways

Process Effluents

e Recovered Qils/ Ballast

e  Produced water — barium, zine,
trace of radioactive materials

¢  Condensate water from

Slug Catchers

Surge Vessel Liquids

From Drains

Triethylene Glycol

Biocides (glutaraldehyde)

Magnesium Hydroxide
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e  Start-Up/ Shut-Down
s  Flare Systems

[ HEALTH | SAFETY | ENVIRONMENT |

Tank Farm Hazards
A. Floating Roofs (sinking drainage)
B. Boil-Overs
C. Internal Explosions

Lifting
1. Cranes
~  Heavwy lifts
i) Chains
i) Ropes
D. Slings

Machinery
1 Guards
2 Protection

Security

Electricity
E. Electrocution
F. Overhead Lines
G. HV systems/ arcing

Excavations
H. Buried Facilities
. Collapses
J. Gas Accumulation

Working at Height
K. Scaffolding
L. Ladders
M. Fragile Roofs

Drilling Operations

Blowout — Fire/ Explosion
Shallow Gas Pockets/ Over
Pressure

Gas in Mud-Returns
Hydrogen Sulphide

oz

pm
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