



PETROVIETNAM EXPLORATION PRODUCTION CORPORATION LTD
 NAM CON SON PETROLEUM EXPLORATION PRODUCTION BRANCH
 Head Office: 15th Floor, Victory Tower, 12 Tan Trao, Tel: (84-28) 3776 2222
 Tan My Ward, Ho Chi Minh City, S.R. Vietnam. Fax: (84-28) 3872 1079
 Email: pvep.ncs@pvep.com.vn

FACSIMILE TRANSMISSION

To: BIDDER

Attn: To Whom it may concern

Ref.: _____/PVEP-NCS-DRL **Date** 12th May 2026

No. of page(s) (including this cover sheet): 02

SUBJECT: BID BULLETIN #01 – IMPORTANT NOTICE

TENDER TITLE: PROVISION OF POSITIONING EQUIPMENT AND SERVICES FOR DRILLING CAMPAIGN OF FDP DHN & DH-18X WELL, BLOCK 05.1(A), OFFSHORE VIETNAM

TENDER No.: PVEPNCS-DRL-2026-009

If you have not received the full text of this letter, please call (84-28) 3776 2222

Dear Sir/Madam,

Reference is made to the above-mentioned Tender, NAM CON SON PETROLEUM EXPLORATION PRODUCTION BRANCH - PETROVIETNAM EXPLORATION PRODUCTION CORPORATION LIMITED (hereinafter referred to as “CLIENT”) hereby would like to provide you the Bid Bulletin #01 – Important Notice as per the attachment enclosed herewith.

Thank you very much for your attention.

Yours faithfully,

For and On Behalf of CLIENT

Verified by: One CA
 Signed by: TRUONG TUAN ANH
 TRUONG TUAN ANH 12/05/2026 09:34

Deputy Director
 Cc: BOM, CPM, DRL

Visa:
 - DRL:
 - CPM: ...

**ATTACHMENT OF BULLETIN #01
TENDER No.: PVEPNCS-DRL-2026-009**

No.	Bidder's request for clarification	CLIENT's Response
	<p>Is the required equipment intended to be installed on the rig and vessels for the entire campaign period, or only during the rig move operations themselves? If only during rig moves: How many rig moves are currently planned in total? What is the estimated duration of each rig move operation? Will ROV positioning support be required only for rig move purposes, or could it also be requested on a call-off basis throughout the entire operational period between rig moves? If support may be required during the full campaign period, could you please clarify the expected scope and requirements in more detail? Equipment Installation & Operational Duration: Kindly clarify whether the required equipment shall be installed on the rig and supporting vessels throughout the entire campaign period, or only during rig move operations. In case the equipment is required only for rig move activities, please further confirm: The total number of planned rig moves during the campaign period (based on the ITB, we understand that a maximum of four (04) rig moves may be required); and The estimated duration for each rig move operation (we understand approximately 2 - 5 days per move). ROV Positioning Support: Please clarify whether ROV positioning support services will be required solely for rig move operations or on a call-off basis throughout the operational period between rig moves. Should such support be required during the full campaign period, kindly provide further details regarding the expected scope of work and operational requirements Overseas Rig Towing (If applicable): In the event that the rig is located overseas and is required to be towed back to Vietnam, kindly clarify whether the CLIENT would require the CONTRACTOR's equipment and personnel to be mobilized onboard the rig during the towing operation.</p>	<p>The Services for Rig Positioning, Drilling of Top hole & Well Suspension Operation 02 Rig moves for Dai Hung Nam Campaign includes 02 periods: - 01st Period: tentatively from Oct 2026 - 02nd Period: tentatively form July 2027 01 Rig move for DH-18X: tentatively from August 2026 The Rig will be mobilized from Vung tau, Viet Nam The total estimated time for Rig Positioning: 41 days (DHN & DH-18X) The total estimated time for ROV Positioning: 134 days (DHN & DH-18X)</p>

