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PART I: ITB INSTRUCTIONS

1. INSTRUCTIONS AND INFORMATION TO BIDDER
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1. INSTRUCTIONS AND INFORMATION TO BIDDER

1.0 GENERAL

1.1 DOMESTIC PETROLEUM OPERATING BRANCH - PETROVIETNAM EXPLORATION
PRODUCTION CORPORATION LIMITED (hereinafter referred to as "CLIENT") invites
BIDDER to submit proposal for Provision of Perforation Services for Production Wells,
Block 05-1(a) (hereinafier referred to as “WORKS”™) under Tender No.: PVEPPOC-26-10039 as
details in this Tender.

1.2 In order for CLIENT to fully assess the relative merits of each proposal, BIDDER is requested
to furnish CLIENT with all relevant and complete information as set forth in the following
items of "INSTRUCTIONS AND INFORMATION TO BIDDER". BIDDER is urged to
comply strictly with Tender’s requirements.

1.3 Eligibility of BIDDER

a. BIDDER shall be eligible required as follows:

In case of independent BIDDER:

- Domestic BIDDER is to provide notarized copy of eligibie certificate of business registration in
accordance with Vietnamese Laws.

Foreign BIDDER is to provide notarized copy of eligible certificate of business registration in
accordance with the law of BIDDER's country.

- BIDDER is an independent cost accounting entity.

- There is no decision by a competent authority concluding that the BIDDER has an unhealthy
financial status; BIDDER is not in bankrupt or insolvent status, and BIDDER is not in the
process of dissolution.

- BIDDER participates in bid must be legally and financially independent with Investor and/or
Procuring Entity. Failure to comply with such a requirement may be considered as disqualifying.

b. In case of Consortium:

- Each Consortium Partner is to provide the documents and to meet the requirements mentioned in
paragraph 1.3.a. above.

- Written Consortium Agreement between the consortium partners specifying responsibilities
(joint and several) of each Consortium Partner in implementing the Bid, rights, and scope of
work and respective value of each Consortium Pariner, including the Leading Consortium
Partner and its responsibility, place and date of signing the Consortium Agreement, signatures
and seals (if any) of Consortium Partners. If the Consortium Partner is authorized as the Leading
Partner to sign the Proposal Letter, this effect shall be stated in the Consortium Agreement).

1.4. BIDDER must submit its proposal strictly in accordance with the terms of the ITB which

consists of the following:
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PART I - ITB INSTRUCTIONS

INSTRUCTIONS AND INFORMATION TO BIDDER
BIDDER'S QUESTIONNAIRE

BIDDING FORMS

PRELIMINARY AND TECHNICAL EVALUATION CRITERIA

PART II - CONTRACT DOCUMENT

CONTRACT FORM
EXHIBITS:
EXHIBITI SPECIAL PROVISIONS AND SCOPE OF WORKS
EXHIBIT II EQUIPMENT SPECIFICATIONS
EXHIBIT 111 SUMMARY OF RESPONSIBILITIES
EXHIBIT IV CONTRACT PRICE AND PRICE LIST
EXHIBIT V -CONTRACTOR’S PERSONNEL
EXHIBIT VI HEALTH, SATETY AND ENVIRONMENT REQUIREMENT
EXHIBIT VLI BANK GUARANTEE FORMAT _
EXHIBIT VIIi PERFORMANCE GUARANTEE FORMAT
EXHIBIT IX CHANGE ORDER PROPOSAL
INVOICING PROCEDURES AND ADMINISTRATION
EXHIBIT X GUIDELINES

1.5 As a base case, BIDDER's proposal should be in_full conformity with the requirements as

set out in the Tender. Nothing shall be deemed to change or supplement this basis except

revisions or addendum to the Tender issued in writing by CLIENT to BIDDER. If BIDDER

wishes to present an alternative (applicable to Technical Specifications ONLY), BIDDER

may do so (as an option to CLIENT) only afier having duly complied with the requirements of
the Tender.

1.6 Any queries concerning preparation of the proposal shall be directed in writing to the address
given in item 8.3.

1.7 All Bid Proposals must be signed by an officer of duty authorized by BIDDER to do so.

1.8 Any amendment appearing in the Bid Proposal must be signed or initiated by an officer of duty
authorized by BIDDER to do so.

1.9 BIDDER is to ensure that all prices and other details in the proposal are correct at the time of
submission. CLIENT will not entertain any changes or addenda due to typing or caiculation
errors after the Bid Closing Date.

1.10 BIDDER is to bear responsibility for and pay all costs, expenses and other charges incurred in
preparation and delivery of the proposal to CLIENT's designated office as stated in item 8.3,
irrespective of whether an order is placed or not.

1.11 Submission of proposal by BIDDER will constitute a firm offer by BIDDER that BIDDER is

prepared to enter into Contract with CLIENT on the conditions shown in this Tender.

ITB No. PVEPPOC-26-10039 Page 5 of 29



1.12

1.13

1.14

1.15

Proposal by BIDDER shall be binding for a minimum period of 120 calendar days from the

Bid Closing Date. BIDDER may assume that the award for Contract will be made within 120
calendar days from the Bid Closing Date and BIDDER can assume that it has not been
successful if no notification is received within the bid validity period. BIDDER shall state the
precise date of validity in the proposal. CLIENT shall be entitled to request BIDDER to extend
Bid Validity for maximum of 60 calendar days (if any) without any BIDDER s exception.
BIDDER is requested to use the term “CONTRACTOR” instead of its specific company
business name in their submission of Bid Proposal except for covering letter, header, and
footer.

At any time prior to Bid Closing Date, CLIENT, for any reason, whether at its own initiative or
in response to a clarification requested by BIDDER, may modify the Tender by amendment
(including the extension of Bid Closing Date, if necessary) by sending the amendment of Tender
in writing to all BIDDERS prior to the Bid Closing Date. These amendments shall be part of
ITB. BIDDERS shall notify the CLIENT by email or by fax to acknowledge their receipt of said
amendments,

FAILURE TO STRICTLY COMPLY WITH THE INSTRUCTION AS SET FORTH IN THIS
DOCUMENT WILL RESULT IN BIDDER'S PROPOSAL BEING DEEMED NON-

RESPONSIVE IN WHICH CASE IT MAY BE DROPPED FROM FURTHER
CONSIDERATION.

2.0 INTENTION TO BID

2.1

2.2

2.3

2.4

BIDDER is advised to thoroughly check the completeness of the Tender upon receipt. BIDDER
must inform CLIENT within three (3) days of the bid issue date if any of the pages are missing.
BIDDER is required to acknowledge receipt of the Tender in accordance with the Tender
Acknowledgement Letter Form set out in BIDDING FORMS and intention to submit proposal
or otherwise by fax at least two (2) working days from bid issuance date. BIDDER is also
advised to confirm its address and name a representative to whom all communications from
CLIENT shall be addressed to.

Should BIDDER decline to submit a proposal, BIDDER shall state in writing the reason(s) for
declining and is required to promptly return the Tender to CLIENT, and in all such cases this
shall be done not later than the bid closing date.

All Tender documents returned shall be forwarded to the address as given in item 9.3 herein,
with the following wordings clearly marked on the cover/envelope.

(a) "DECLINE TO BID-DOCUMENTS RETURNED"

(b) TENDER NUMBER and TITLE

(c) BIDDER'S NAME
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3.0 EXCLUSIVITY OF BID

BIDDER is required to submit Bid Proposal in conjunction with the Principal and the Principal
MUST be the prime vendor for the total proposal package. BIDDER is also required to submit a

support letter from Principal (if any).
4.0 PRICE QUOTATION

4.1 The price quotation shall be quoted in Vietnamese Dong (VND), for Domestic BIDDER or
United States Dollar (USD), for Foreign BIDDER.

42 Once specified, the unit prices shall prevail throughout the life of the Contract and shall
not be subject to revision by reason of cost escalation nor currency fluctuations.

43 PRICE OF COMPENSATION

4.3.1 BIDDER’s Bid Proposal shall be in full conformity with the requirements as set out in
this Bid documents.

432 BIDDER should specifically note that subsequence to the Bid Closing Date, no
alteration in price quotation will be permitted whatsoever.

433 Prices are to be itemized according to the item numbers in the Commercial Proposal Form
attached hereto. Unit price and total price must be clearly stated in the quotation. Ali
discounts, in percentage of total estimated contract value, are to be stated separately.

4.4 The proposed CONTRACT PRICE shall indicate whether it is inclusive of Vietnamese taxes
(VAT, CIT, etc.) or not. In the event that the quoted prices do not specify this, they shall be

treated as inclusive of all taxes.

5.0 BID EXCEPTIONS

In the event BIDDER has any change that is considered of mutual benefit or if there is any
exception to Tender document, BIDDER must state the changes or exceptions proposed by using
the Exception Form as set out in BIDDING FORMS and giving specific reasons thereof.

Changes or exceptions to the Tender document expressed after the Bid Closing Date will not be
entertained.

CLIENT reserves the right to accept or reject any or all of the proposed changes or exceptions.

CLIENTS will review each change or exception on a case-by-case basis.

6.0 BANK GUARANTEE
6.1 BID BOND

6.1.1 When participating to the Bid, BIDDER shall, at its own expense, furnish Bid Bond
using the Bid Bond Form set out in BIDDING FORMS and issued by a reputable
recognized bank accepted by CLIENT.

6.1.2 The amount of Bid Bond shall be 156,000,000 VND (In words: One hundred, Fifty-six
million Vietnam Dong) and shall be valid for 150 days from the Bid Closing Date. The

Original Bid Bond shall be attached in the Bid Proposal.
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6.1.3 In case of Consortium, the Bid Bond will be provided by one of the following two
methods:

a) Each Consortium Partner shall provide separately Bid Bond, provided always that the
total value of Bid Bond shall not be lower than the amount required in Item 6.1.2 above;
if Bid Bond of any Consortium Partner is invalid the Bid Proposal of such Consortium
shall be rejected according to the prerequisite criteria.

b) The Consortium Partners agree to appoint a Consortium Partner to provide Bid Bond for
the whole Consortium. In this case, the Bid Bond may include the name of Consortium
or name of the Consortium Partner providing the Bid Bond for the whole Consortium
provided always that the total value of Bid Bond shall not lower than the amount
required in Item 6.1.2 above.

0.1.4  Bid Bond shall be considered as not acceptable if its value is lower than the required
value, is not in the required currency, with shorter validity period, not submitted to the
address by the time required by the ITB, states an incorrect BIDDER'S Name, is not
original or without valid signature.

6.1.5 Bid Bond will be returned to the unsuccessful BIDDER within thirty (30) days from the
date of announcement of the Bid results. For the successful BIDDER, the Bid Bond will
be returned when the successful BIDDER provides the Bank Guarantee.

6.1.6  Bid Bond shall be forfeited and shall be disposed if the BIDDER:

a)  withdraws its Bid Proposal during the Validity Period of the Bid or any extension of
validity the BIDDER has agreed to;

b)  do not commence the contract negotiation, finalization or decline to do so within thirty
(30) days after receipt of contract award notice, or have completed the contract
negotiation, finalization but refuses to sign the contract without valid reasons:

¢)  in case of the successful BIDDER fails to furnish the performance bond before signing
the contract or before the contract comes into force,

6.1 BANK GUARANTEE

BIDDER’s attention is drawn to Article headed as BANK GUARANTEF of the CONTRACT

FORM whereby the successful BIDDER is requested to provide an irrevocable first call Bank

Guarantee issued by a commercial bank acceptable by CLIENT to guarantee performance of

BIDDER’s obligation under the CONTRACT. The format of Bank Guarantee shall be set out in

EXHIBIT VII of CONTRACT document,

7.0 PROPOSAL FORMAT

7.1 BIDDER is to strictly adhere to the proposal format as set out below.
BIDDER must ensure that the "TECHICAL AND UNPRICED PACKAGE
(FTECHNICAL)" does not contain _any pricing or_cost. Failure to comply with these
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instructions may render BIDDER's proposal invalid.

7.2 BIDDER is to submit the proposal in two (2) separate packages, as follows:

a) Technical and Unpriced Package (Technical)

b) Priced Package (Commercial)
73 CONTENTS OF TECHNICAL AND UNPRICED PACKAGE (TECHNICAL)

Unpriced package shall include but not limited to the following:

SECTION | CONTENT
PROPOSAL LETTER
The Proposal Letter shall be prepared and fully filled by BIDDER as set out in BIDDING
FORMS and must be signed by the authorized representative of BIDDER (the
representative at law of the BIDDER or the authorized person with legal Power of
Attorney). In case of authorization, BIDDER shall enclose the following instruments and
documents to prove the legitimacy of the authorized person:
a. In case of independent BIDDER:
Section 1 Power of Attorney signed by the Representative at law of BIDDER authorizing the
authorized person to sign the Proposal Letter.
b. In case of Consortium:
Proposal Letter shall be signed by the Representative at law of each Consortium Partner,
unless the Consortium Agreement stated that the Consortium Partners have authorized the
representative at law of Leading Partner of the Consortium to sign Proposal Letter. If each
Consortium Partner has authorized such a Representative, the same requirements as an
independent Bidder shall be applied.
BIDDER'’S ELIGIBILITY, EXPERIENCES AND CAPACITY
BIDDER shall provide the following documents proving BIDDER’s eligibility,
experiences, and capacity:
1. The Documents as required in Item 1.3.
\ 2. BIDDER is requested to submit a completed BIDDER’s QUESTIONNAIRE,
Section 2 . . s .
including but not limitation to the following documents:
(i) BIDDER’s Organization
(il) BIDDER’s Experience.
(i) Company Profile; and
(iii) Last 3 Year Financial Statement.
TECHNICAL PROPOSAL
BIDDER shall provide the following documents to prove the suitability (compliance) of
WORKS:
1. BIDDER is to provide (i) the detailed description of the working procedures,
Section 3 BIDDER’s capability of the WORKS proposed and (ii) the relevant guidelines,

drawings, certificates, records to provide the Scope of WORKS as specified in
EXHIBIT 1 - SCOPE OF WORKS;

2. BIDDER is to fill the information as per EXHIBIT II — EQUIPMENT, MATERIALS,
SUPPLIES AND SERVICES TO BE PROVIDED BY CONTRACTOR;

3. Curriculum Vitae (CV) of Proposed Manpower as set out in BIDDING FORMS,;
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Section 4

BIDDER’S UNPRICED EXCEPTIONS AND ALTERNATIVES

a. If BIDDER has no exception and alternative proposal, BIDDER shall have the
following statements prominently displayed in capital letters under this section: "THIS
PROPOSAL, COMPLIES WITH ALL TERMS AND CONDITIONS OF THIS
CONTRACT, EXHIBITS AND REQUIREMENTS IN THIS ITB" or

b. If BIDDER has an alternative proposal on this bid documents, BIDDER shall display
the following statement in capital letters under this section: "THIS PROPOSAL
INCLUDES EXCEPTIONS AND ALTERNATIVES WHICH ARE LISTED ON THE
FOLLOWING PAGES."
BIDDER shall present a complete and detailed listing of non-compliance to the ITB in
total indicating the delivery impact only, if any, but without indicating the cost impact.
The format of presentation shall be as per the attached BIDDER’s EXCEPTION TO
TERMS AND CONDITIONS and BIDDER’s EXCEPTION TO EXHIBITS as set out
in BIDDING FORMS.

Section 5

BID BOND
BIDDER shall provide the Original Bid Bond as requested in Item 6.1.

7.4 CONTENTS OF PRICED PACKAGE (COMMERCIAL)

Every page of BIDDER's price proposal must bear BIDDER's company seal.

Priced package shall include the following:

SECTION

CONTENT

Section 1

PROPOSAL LETTER
To be attached a similar letter as in Section 1.

Section 2

BIDDER is requested to submit the following with prices & schedule attached PRICE
COMMERCIAL FORM as per EXHIBIT IV ~ CONTRACT PRICE

Section 3

BIDDER’s PRICED EXCEPTIONS AND ALTERNATIVES.

a. If BIDDER has no exception and alternative proposal, BIDDER shall have the
following statements prominently displayed in capital letters under this section:
"THIS PROPOSAL COMPLIES WITH ALL TERMS AND CONDITIONS OF THIS
CONTRACT, EXHIBITS AND REQUIREMENTS IN THIS TENDER" or

b. If BIDDER has an alternative proposal on this bid documents, BIDDER shall display

the following statement in capital letters under this section: "THIS PROPOSAL
INCLUDES EXCEPTIONS AND ALTERNATIVES WHICH ARE LISTED ON
THE FOLLOWING PAGES."
BIDDER shall present a complete and detailed listing of non-compliance to the
Tender in total indicating the delivery impact and cost impact, if any. The format of
the presentation shall be as per the attached BIDDER’s EXCEPTION TO TERMS
AND CONDITIONS and BIDDER’s EXCEPTION TO EXHIBITS as set out in
BIDDING FORMS.

8.0 SUBMISSION OF PROPOSAL

8.1 Each Technical and Unpriced Package (Technical) and Priced Package (Commercial) shall consist

of:

a) One (1) original set of each package wrapped separately from the other copies and clearly
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marked with the word "ORIGINAL UNPRICED" or "ORIGINAL PRICED" on the
cover of the respective wrapping.

b) One (1) copy each of the Technical and Unpriced Package (Technical) and Priced Package
(Commercial). The copies shall be wrapped separately (2 Unpriced and 2 Priced) and
marked with the word "COPY UNPRICED PACKAGE" or "COPY PRICED
PACKAGE" on the covers of the packages.

In the event of discrepancy between the original set and the copies, the original set shall prevail.

8.2 BIDDER shall ensure that all proposals or submissions to CLIENT, pertaining to the enquiry
are properly sealed and that the cover of each package is clearly marked in bold letters with the
following wordings:

(a) Tender number and the title.

(b) BIDDER's name and return address.

(¢) "TECHNICAL AND UNPRICED PACKAGE" or "PRICED PACKAGE".
(d) "PRIVATE AND CONFIDENTTAL"

8.3 All communications and correspondence with regard to Tender and clarification shall be

made to the following address:
DOMESTIC PETROLEUM OPERATING BRANCH - PETROVIETNAM
EXPLORATION PRODUCTION CORPORATION LIMITED
15th Floor, Victory Tower
12 Tan Trao Street, Tan My Ward, Ho Chi Minh City, S.R Vietnam
Tel: (84-28) 3776 2222 Fax : (84-28) 3872 1079/ 1088

Attention : Planning & Procurement Department Manager

All communications with regard to bid clarifications shall be made in writing and must indicate the
Tender number and title and send them to the address given above. Such bid clarifications shall
reach the address given above at least ten (10) days prior to the Bid Closing Date. CLIENT shall

preserve the right not to response to bid clarifications received later than the above-mentioned time.
For any further information, please contact email: tramvb@pvep.com.vn
Submission of Bid Proposal shall be made to the following address:

DOMESTIC PETROLEUM OPERATING BRANCH - PETROVIETNAM
EXPLORATION PRODUCTION CORPORATION LIMITED

15th Floor, Victory Tower

12 Tan Trao Street, Tan My Ward, Ho Chi Minh City, S.R Vietnam

Tel: (84-28) 3776 2222 Fax : (84-28) 3872 1079/ 1088

Attention: Planning & Procurement Department Manager

8.4 BIDDER is strongly advised to deliver the proposals by hand in order to ensure a timely receipt

by the CLIENT. If BIDDER elects to mail the proposal, BIDDER is advised to use a fast and
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reliable delivery service e.g., courier. BIDDER should advise CLIENT by fax the date on which
the proposal was mailed and details of the delivery service.

8.5 Responsibility for timely delivery of the proposals to the correct address rests fully with
BIDDER. CLIENT does not accept late bids submission. Delivery to the wrong address shall
not be an excuse for late delivery.

8.6 BIDDER must ensure that the proposal is delivered to the address given in [tem 8.3 above no
later than 10:00 hours on ..................... LATE BIDS WILL NOT BE ENTERTAINED.

8.7 BIDDER’s proposal shall be submitted in a separate sealed envelope or package bearing the
name of your company, clearly addressed and marked on the outside as follows:

"STRICTLY CONFIDENTIAL"
Provision of Perforation Services for Production Wells, Block 05-1(a)
(ITB: PYEPPOC-26-10039)

8.8 Bid Proposal as well as all correspondences and documents relating to the Tender exchanged by
BIDDER and CLIENT shall be written in English. Supporting documents and printed literature
turnished by BIDDER may be in another language provided they are accompanied by an
accurate translation of the relevant passages in English, in which case, for purposes of
interpretation of the Bid Proposal, the translation shall govern.

9.0 ACCEPTANCE

9.1 CLIENT may, at CLIENT option, reject all proposals received or may accept any proposal
which, in CLIENT's sole judgment, is the most advantageous to CLIENT. CLIENT reserves
the right to accept or reject all or part of the proposal at CLIENT's discretion and will be under
no obligation to explain the reasons thereof.

9.2 Award strategy: Single Award. CLIENT reserves the right to award the CONTRACT at its own
discretion.

9.3 CLIENT shall not be deemed to have accepted all or any part of a proposal unless and until a
written acceptance is issued.

9.4 Any award as a result of this ITB will be through a properly executed contract issued by
CLIENT. Prior to this, CLIENT may send the BIDDER a Letter of Award in order to initiate
immediate placement of order. Upon receipt of the Letter of Award, BIDDER shall proceed
immediately with the work mentioned in the Letter of Award.

10.0 PAYMENT
10.1 Payments shall be made in accordance with the Article headed as INVOICING AND
PAYMENT of Contract Form attached hereto.
102 Any proposal on progress payments shall be based on "value received” or verifiable
milestones and not merely the passage of time and not for merely placing the Contract.
END OF SECTION
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PART I: ITB INSTRUCTIONS

2. BIDDER'S QUESTIONNAIRE
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BIDDER'S QUESTIONNAIRE

(This form MUST be completely filled by BIDDER. Write 'NA' or 'NOT APPLICABLE' where

appropriate)

PRIVATE & CONFIDENTIAL
1. Full Name of BIDDER:

Registered Address:

Business Address:

Correspondence Address:

Telephone:

Fax:

2. -BIDDER’s Organization:

BIDDER is requested to provide a brief description of the background and organization of

BIDDER.
3. List of similar Projects and Contract performed in the last three years:
Name of Project: .......cccoouvuvvecrenireerininnns Approx. Value of Contract (in current US$/VND):
COUNLIY: 1ivoeeeeeecerrerereeesses s isaeens Duration of Project (months): ...........cccoovvvveunen...
Location within country: ...........ceccunnuee..
Name of Client: .......cocevvvrenrrrrrcnrnnennn. Total N of staff-months provided to the Project:
Address: ..o Start Date (Month/year): .........ooeveueiecireeeereeeersrsnnnns

Completion Date (month/Year): .........ccceveeeeeeeeeerreesnnnes.

Narrative description of Project: ............. Description of actual services provided by BIDDER’s staff
.................................................................. WIthin Project: ..coivviviiieieeeesccecresseeneseene

Name of senior professional staff of BIDDER involved and functions performed (indicate most significant

profiles such as Project Director/Coordinator, Team Leader):

........................................................................

............................................

.......................................................................................

Note: BIDDER shall attach a copy of documents, materials related to above contracts (certified by the

Project Owner for the contract being implemented according to the related information in above tabie).

ITB No. PYEPPOC-26-10039
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Summary of Financial Data for the fiscal years

Unit: _ (VND/USD)
No. Descriptions 2022 2023 2024
1 Total assets
2 Total liabilities
3 Current assets
4 Current liabilities
3 Turnover
6 Profit Before Tax
7 Profit after Tax
8 Other items (if required)

For the purpose of verification of the data declared, BIDDER is required to submit the notarized/certified

true copy of the following documents:

1.

Audited Financial Statements or Financial Statements certifiecd by competent authorities as

required by the law for the Year 2022, 2023, 2024.

Annual Tax Statements as required by the law on taxation (Tax authorities to certify that the

Bidder has submitted its tax statements) for the Year 2022, 2023, 2024.

Report on Checking of Bidder's Tax Statements (if any) for the Year 2022, 2023, 2024,

Information provided by:

Name:

Designation:

Company:

ITB No. PYEPPOC-26-10039

Signature:
Date:
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PART I: ITB INSTRUCTIONS

3. BIDDING FORMS
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TENDER ACKNOWLEDGMENT LETTER
Letterhead of Bidder
Date:
To: DOMESTIC PETROLEUM OPERATING BRANCH - PETROVIETNAM
EXPLORATION PRODUCTION CORPORATION LIMITED
Atin: Director
Subject: TENDER FOR ............
TENDER No. PYVEPPOC-xxxx
Dear Sir,
1 We acknowledge receipt of the subject Invitation to Bid (“[TB”).
L] We have received all documents without damage and in usable condition.
1 We have read the Instructions to Bidders and will submit a bid in accordance with the Tender
requirements.
] We confirm our adherence to the highest standards of business ethics and, in particular, we have
established precautions to prevent any of our officers, employees, or agents from making,
receiving, providing or offering substantial gifts, entertainment, payment, loans or other

considerations which may influence individuals.

[[]  We do not wish to bid and therefore we are returning this Tender in its entirety with this Tender

Acknowledgement Letter.

All future communications in respect of this ITB should be addressed as follows:

Bidder’s

Name: Telephone:
Attention: Fax:
Address: Email:
Signed:

Signature: Date:
Printed Name:

Title:
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PROPOSAL LETTER FORM

Letterhead of BIDDER
Date:
To DOMESTIC PETROLEUM OPERATING BRANCH - PETROVIETNAM
EXPLORATION PRODUCTION CORPORATION LIMITED
Atin: Director

Subject: TENDER FOR ...............
TENDER No. PVEPPOC-xxxxx

Dear Sir

We, the undersigned, certify that we have read and understood the subject Invitation to Bid and all
documents forming the Bid Document.

We acknowledge that we have thoroughly investigated, or have had the opportunity to do so, and satisfied
ourselves as to all conditions affecting the WORKS and all necessary information as to risk contingencies
and all circumstances influencing and affecting this Bid Document.

We offer to provide the WORKS as detailed in the Bid Package for the prices stated in our Proposal
attached hereto. This offer is valid until 120 days from the date fixed for submitting same and shall be
binding upon us and may be accepted at any time before the aforesaid date.

If our proposal is accepted, we undertake that, unless and until a formal CONTRACT is prepared and

executed, this Bid Proposal, together with your written acceptance shall constitute a binding contract

between us.

Yours faithfully Correspondence from CLIENT should be
addressed to:

Signature : Address :

Printed Name : Attn ;

Position : Telephone :

Company: Telex :

Date : Fax:
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POWER OF ATTORNEY FORM

Letterhead of BIDDER
Date:
To DOMESTIC PETROLEUM OPERATING BRANCH - PETROVIETNAM
EXPLORATION PRODUCTION CORPORATION LIMITED
Attn: DIRECTOR
Subject: TENDERFOR ..........

TENDER No. PVEP POC-xxxxxx

I, the undersigned - the Legal Representative of .... [Name of BIDDER], hereby authorize and empower
[name of Authorized Person and Position] to be my true and lawful attorney to
1.  Signing Proposal Letter;
2 Signing transaction documents, correspondence with CLIENT during the Bidding Process,
including, but not limit to, ITB Clarification Request, Bid Clarification;
3.  Participating in Contract Negotiation and Finalization;
4,  Signing petitions if the BIDDER has any petitions;
5.  Signing contract with CLIENT if we are selected
for [tender title] under the TENDER No. PYEPPOC—xxxxxx
This Power of Attorney is effective as from to
Yours faithfully,
For and behalf of [name of BIDDER].

Name of Legal Representative of BIDDER

Position:
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CONSORTIUM AGREEMENT FORM

, Date:
TENDER: ............
TENDER No. PYEPPOC-xxxxx

We, representatives of the Parties of the Consortium Agreement, including:

Name of the Consortium Partner (Name of Each Consortium Partners)

Represented by:
Title:
Address:

Power of Attorney No, dated (in case of authorization).

The Parties (hereinafter referred to as Partners) agreed to enter into this Consortium Agreement with the

following terms and conditions:

Article 1: General Provisions

1. The Partners are willing to form a Consortium to participate in the Tender No. PYEPPOC-xxxxx
for [tender title] (hereinafter referred to as “TENDER”™) to DOMESTIC PETROLEUM
OPERATING BRANCH - PETROVIETNAM EXPLORATION PRODUCTION
CORPORATION LIMITED (hereinafter referred to as “CLIENT™).

2. The Partners agree that the name of the Consortium for all correspondences related to TENDER
is: [specify name of the Consortium as agreed].

3. The Partners confirm that neither of them will unilaterally participate in the bidding of this ITB as
an independent Bidder of partner of other consortium. If the consortium is awarded the Contract,
neither partner will refuse to execute its obligations and duties as agreed in the Contract unless
otherwise agreed in writing by the Consortium Partner. If the Consortium Partner refuses to fuifill
its own obligations as agreed then such Partner is to:

- Compensate for all damages to other Consortium Partners;
- Compensate for all damages to CLIENT as stipulated in the Contract;
- Other penalty [specify other penalty].

Article 2. Responsibilities of the Partners

The Partners agree that the responsibilities of each Partner for execution of the Tender shall be as

follows:

1. Leading Partner of the Consortium:
The Partners agreed to appoint {specify the name of Leading Partner of the
Consortium] to be the Leading Partner of the Consortium to act on behalf of the Consortium in the
following works:
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1.1.  Signing Proposal Letter;
1.2 Signing transaction documents, correspondence with CLIENT during the Bidding Process,
including, but not limit to, Tender Clarification Request, Bid Clarification;
1.3 Participating in Contract Negotiation and Finalization;
1.4 Signing petitions if the Bidder has any petitions;
1.5 Signing Contract with CLIENT if we are selected
2. The Consortium Partners:
[Specify the scope of work, responsibilities of each Partner, including the Leading Pariner of the

Consortium and, if possible, to specify the percentage of appropriate value].

Article 3: Validity of the Consortium Agreement
1. This Consortium Agreement is valid from the date of signing.
2. This Consortium Agreement will expire in any of the following cases:
- The Partners completed their obligations, duties and agreed to liquidate the Contract;
- The Partners agreed to terminate this Agreement;

- Cancellation of Bidding Process of the Tender according to the notification of CLIENT.

This Consortium Agreement is made in originals, each Partner will keep __ original(s), all

originals are equally valid.

LEGAL REPRESENTATIVE OF THE LEADING CONSORTIUM PARTNER
[Specify full name, title, sign and seal]

LEGAL REPRESENTATIVES OF THE CONSORTIUM PARTNERS
[Specify full name, title, sign and seal of each Consortium Partner]
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UNPRICED PROPOSAL FORM

SCOPE OF WORKS/ SUPPLY

No Descriptions UOM | QUANTITY BIDDER PROPOSAL

Bidder to note “Quoted” or
“No Quote”

Note:

= The proposed CONTRACT PRICE shall indicate whether it is inclusive of Vietnamese taxes (VAT,
CIT, etc,) or not. In the event that the quoted prices do not specify this, they shall be treated as
inclusive of all taxes.

- Failure to submit this form in accordance with the ITB s requirements may result in the Bidder’s
proposal being disqualified.
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BID BOND FORM
Letterhead OF BANK

BID BOND TO ITB No. PVEPPOC-xxxxxx

Date:

To: DOMESTIC PETROLEUM OPERATING BRANCH - PETROVIETNAM EXPLORATION
PRODUCTION CORPORATION LIMITED (hereinafter referred to as the "CLIENT™)

Basing on the fact that [name and registered head office address of the BIDDER], '
(hereinafter referred to as "BIDDER"), will participate to the Bidding for your ITB No. PVEPPOC-xxxxx
for the [tender title].

We [name of the BANK], having registered office located at [address of
registered office of the BANK] (hereinafter referred to as "BANK"), pledge to BIDDER to secure for the
Bidder to participate in bidding for said ITB with an amount of ................ VND (In words: .... million
Vietnam Dong).

We shall immediately transfer to CLIENT the amount of money mentioned above when CLIENT notifies

in writing that Bidder breaks the requirements specified in the ITB documents ",

This Bid Bond is valid for 150 days from the bid’s closing date. Any claim of CLIENY related to this Bid
Bond shall be received by /name of the BANK] before expiry of above-mentioned validity period.

Legal Representative of the BANK

[Specify name, title, sign and seal]

Notes:

(') If the Bidder is a Consortium and the Consortium Partners provide separate Bid Bond or one
Consortium Partrner provides Bid Bond for the entire Consortium, then this requirement will be
amended as follows: "We shall immediately transfer to CLIENT the amount of money mentioned
above when CLIENT notifies in writing that BIDDER or any Partner in BIDDER's Consortium
breaks the requirements specified in the ITB documents”.
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CURRICULUM VITAE (CV) FOR PROPOSED MANPOWER

1. Proposed Position [only one candidate shall be nominated for each position, one candidate may be

nominated for some tasks assigned):

2. Name of Firm [lnsert name of firm proposing the staff):

3. Name of Staff [Insert full name):

4. Date of Birth:

Nationality:

3. Education [Indicate college/university and other specialized education of staff member, giving names

of institutions, degrees obtained, and dates of obtainment]:

6. Membership of Professional Associations:

7. Other Training [Indicate significant training since degrees under 5 - Education were obtained):

8. Countries of Work Experience: [List countries where staff has worked in the last ten years):

9. Languages [For each language indicate proficiency: good, fair, or poor in speaking, reading, and

writing]:

10. Employment Record [Siarting with present position, list in reverse order every employment held by

staff member since graduation, giving for each employment (see format here below). dates of

employment, name of employing organization, positions held.):

From [Year]. __ To[Year]:

Employer:

Positions held:

11. Detailed Tasks
Assigned

[List all tasks to be
performed under this
assignment]

12. Work Undertaken that Best Illustrates Capability to Handle the

Tasks Assigned
[Among the assignments in which the staff has been involved, indicate
the following information for those assignments that best illustrate
staff capability to handle the tasks listed under point 11.

IT IS IMPORTANT that the staff should list ALL such relevant
assignments. |

Name of assignment or project:
Year:

Location:

Client:

Main project features:
Positions held:
Activities performed:
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13. Certification:
I, the undersigned, certify that to the best of my knowledge and belief, this CV correctly describes myself,
my qualifications, and my experience. I understand that any wilful misstatement described herein may

lead to my disqualification or dismissal, if engaged.

Date:

[Signature of staff member or authorized representative of the staff] Day/Month/Year

Full name of authorized representative:
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BIDDER'S EXCEPTIONS TO TERMS AND CONDITIONS

ADDITION (+) OR
EXACT NEW REDUCTION (-) IN
EFFECT ON
ARTICLE WORDING REASON (S) FOR BID PRICE IF
DELIVERY
NO. PROPOSED BY EXCEPTION EXCEPTION IS DATE
BIDDER ACCEPTED BY
CLIENT
BIDDER'S EXCEPTIONS TO EXHIBITS
ADDITION (+)
EXACT NEW OR REDUCTION
REASON (S) EFFECT ON
WORDING (-) IN BID PRICE
EXHIBIT NO. FOR DELIVERY
PROPOSED BY IF EXCEPTION
EXCEPTION DATE
BIDDER 1S ACCEPTED

BY CLIENT
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PART I: ITB INSTRUCTIONS

4 PRELIMINARY AND TECHNICAL EVALUATION CRITERIA
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i. PRELIMINARY CRITERIA

BIDDERS
No. | Criteria
A B C

1 Place and time of Bid submission
2 Original Proposal Letter
3 Eligibility of Bidder
4 Eligibility of Consortium agreements (if any) (pursuant to

Article 1.3.b, Section 1 - Instructions to Bidder)
5 Original Bid Proposal
6 Validity of Bid Proposal
7 Original Bid Bond
8 Financial Capacity (detail in Table 1-A)

Final Essential Assessment

Table 1-A: Financial Capacity
Financial Year End Currency | Requirement (%) in at least one of
the last three years 2022 (%) | 2023 (%) | 2024 (%)

1. Current Ratio

> 100

2. Net profit margin (%)

>0

Note: These above requirements are evaluated according to “Qualified” or “Disqualified” result,

“Qualified”: meet all requirements.
“Disqualified”: not meet any of these above requirements.

2. TECHNICAL CRITERIA: as Scope of Work attachment of Contract documents
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PART 11 - CONTRACT DOCUMENT
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PETROVIETNAM
PVEP-POC

CONTRACT
Between

DOMESTIC PETROLEUM OPERATING BRANCH - PETROVIETNAM
EXPLORATION PRODUCTION CORPORATION LIMITED

And
<<CONTRACTOR>>
For

PROVISION OF PERFORATION SERVICES FOR PRODUCTION WELLS,
BLOCK 05-1(a)

CONTRACT No. : PYEPPOC-.........
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PREAMBLE

This Contract (hereinafter referred to as "CONTRACT") is made and entered into this ...... day of
................. 2026 effective as of the .....day of ................. 2026 (“Effective Date”) between:

DOMESTIC PETROLEUM OPERATING BRANCH - PETROVIETNAM EXPLORATION
PRODUCTION CORPORATION LIMITED, a company organized and existing under the Laws
of S.R Vietnam and having its registered address at 15" Floor, Victory Tower, 12 Tan Trao Stree,

Tan My Ward, Ho Chi Minh City, S.R. Vietnam, (hereinafter referred to as “CLIENT?”) of the first
part;

And
<<CONTRACTOR>> , 4 company incorporated under the
laws of having its registered office at

and place of  business  at
(hereinafter referred to as "CONTRACTOR") of
the second part. (Hereinafter the parties of the first and second parts shall be referred to singularly
as "Party" and collectively as "Parties").

WHEREAS : CLIENT, pursuant to various Production Sharing Contracts entered into with
PETROVIETNAM (Vietnam National Oil and Gas Corporation) is appointed as
Authorized Operator’s Attorney for the exploration, development and production of
hydrocarbons for oil and gas fields offshore Vietnam.

WHEREAS : CLIENT in connection with its activities as aforesaid, desires to carry out drilling
and associated operations in the Area of Operations and to enter into this

CONTRACT with CONTRACTOR for the purpose of carrying out said operations;
and

WHEREAS : CLIENT requires PROVISION OF PERFORATION SERVICES FOR
PRODUCTION WELLS, BLOCK 05-1(a) (hereinafter referred to as the
"WORKS") as described in the EXHIBITS (attached hereto and made a part
hereof) and in accordance with the terms of this CONTRACT;

WHEREAS : CONTRACTOR represents that it is able and willing to provide the aforementioned
and that it has the experience and capability to do so expeditiously.

NOW, THEREFORE, for and in consideration of the mutual covenants and agreements set forth
herein, the Parties hereto agree as follows:

ARTICLE 1 - INTERPRETATION OF CONTRACT

1.1 The following documents together constitute this CONTRACT:

CONTRACT FORM ARTICLES 1 TO 44 INCLUSIVE

EXHIBIT I SCOPE OF WORKS & TECHNICAL REQUIREMENTS
EXHIBIT I EQUIPMENT SPECIFICATIONS

EXHIBIT I SUMMARY OF RESPONSIBILITIES

EXHIBIT IV CONTRACT PRICE AND PRICE LIST

EXHIBIT V CONTRACTOR’S PERSONNEL

EXHIBIT VI HEALTH, SATETY AND ENVIRONMENT REQUIREMENT
'EXHIBIT VII BANK GUARANTEE FORMAT

EXHIBIT VIII PERFORMANCE GUARANTEE FORMAT
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EXHIBIT IX CHANGE ORDER PROPOSAL
EXHIBIT X INVOICING PROCEDURES AND ADMINISTRATION

1.2

1.3

14

1.5

1.6

1.7

1.8

1.9

i.10

L.11

GUIDELINES

In the event of any ambiguity, inconsistency or conflict between the provisions of the
CONTRACT FORM and EXHIBITS listed above, the CONTRACT FORM shall take
precedence and prevail over the EXHIBITS,

In the event of any ambiguity, inconsistency or conflict between the provisions of the
EXHIBITS, CLIENT shall decide the order of prevalence amongst the EXHIBITS.

Any reference or details provided in any one of the above documents but not in others shall
be taken as read in all documents of this CONTRACT.

All standards, codes, specifications, drawings, instructions, and other documents that are
referred to in the EXHIBITS shall be deemed incorporated herein by reference and made a
part of the CONTRACT.

None of the documents herein before mentioned shall be used by CONTRACTOR for any
purpose other than for this CONTRACT.

Unless otherwise specified by CLIENT, any reference to time period shall be deemed to be
based on calendar days.

All headings, indexes, titles, subtitles, subheadings, words that are bold, italic, capitalised or
otherwise emphasised of the CONTRACT are used for convenience and ease of reference

only and should not be taken into consideration in the interpretation or construction of the
CONTRACT.

All correspondences, documentations, and discussions with respect to the CONTRACT and
the WORKS are to be in the English Language.

All instructions, notifications, agreements, authorisations, approvals and cknowledgements
shall be in writing (whether by mail or by fax).

Any review, approval, acknowledgement or certificate given by CLIENT shall not relieve
the CONTRACTOR from any liability or obligation under the CONTRACT.

Words importing the singular only also include the plural and vice versa where the context
SO requires.

A reference to “include” or “including” means including and without limitation and any
word specified after the word “include” or its other grammatical forms shall not limit what

- else is included.

END OF ARTICLE

ARTICLE 2 - DEFINITIONS

The following definitions shall apply to this CONTRACT except where the context otherwise
requires:
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2.1

2.2

2.3

2.4

2.5

2.6

2.7

2.8

2.9

2.10

2.11

2.12

"Affiliate" or "Affiliated Company"” means any company or other entity that directly or
indirectly through one or more intermediary controls or is controlled by or is under common
control with a Party to this CONTRACT. “Control" in this context means ownership of
more than fifty percent (50%) of the voting stock of the controlled company or the direct or
indirect right to determine its actions by contract or otherwise.

"Approved” and "Approval" wherever used means approved and/or approval in writing
including subsequent written confirmations of previous verbal approvals by (where provided
for under this CONTRACT) made by CLIENT.

"Area of Operations" means those areas of the seabed and subsoil beneath the territorial
waters and the continental shelf off Vietnam in which CLIENT is entitled to conduct
operations relating to the exploration and production of hydrocarbons.

"Applicable Laws" means in relation to any person, property or circumstance, statutes
(including regulations enacted thereunder); decrees, laws, ordinances, by-laws, judgments
and orders of courts of competent jurisdiction; rules, regulations and orders issued by
government agencies, federal, national and/or local authorities and other regulatory bodies
and/or other agencies having jurisdiction over the Work Site and/or the Parties; and
regulatory approvals, permits, licenses, approvals and authorizations which are applicable to
such person, property or ¢circumstance.

"Claim” means any claim, demand, cause of action, proceedings, judgments, award
(including reasonable legal fees, costs and expenses and reasonable sums paid by way of
settlement or compromise), liability, loss, expense, penalty, fine and damages and the like

arising from, relating to, or in connection with the performance, mis-performance or non-
performance of this CONTRACT.

"CLIENT" means DOMESTIC PETROLEUM OPERATING BRANCH -
PETROVIETNAM EXPLORATION PRODUCTION CORPORATION LIMITED and
includes its consultants, agents, officers and employees.

"CLIENT Contract Administrator" means CLIENT's personnel as defined in ARTICLE

headed  as  “CLIENT’S  CONTRACT  ADMINISTRATOR  AND
REPRESENTATIVE(S)”.

"CLIENT Equipment" means the equipment and other related parts, spares and other
materials to be provided by CLIENT.

"CLIENT GROUP" means CLIENT, its Co-Venturers, its and their respective Affiliates,
its and their respective directors, officers and employees of the aforesaid but shall not
include any member of the CONTRACTOR GROUP.

"CLIENT Representative’ means CLIENT's representative as defined in ARTICLE

headed  as  “CLIENT’S  CONTRACT  ADMINISTRATOR  AND
REPRESENTATIVE(S)”.

"Change Order™ means a document to be issued by CLIENT which sets forth changes in
the WORKS and adjustments to the CONTRACT Price or Schedule or both, and which sets
forth the basis on which CONTRACTOR will be compensated for the change, if applicable.

"CONTRACT" means the terms and conditions of this CONTRACT FORM, and the
EXHIBITS, references and documents attached hereto or incorporated by reference
including any subsequent amendments to them.
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2.13

2.14

2.15

2.16

2.17

2.18

2.19

220

2.21

2.22

2.23

2.24

"CONTRACT Price' means the agreed compensation to be paid to CONTRACTOR in a
prescribed method as specified and qualified in EXHIBIT IV — CONTRACT PRICE.

"CONTRACTOR" means the Party entering into the CONTRACT with CLIENT for the
delivery of the performance of the WORKS or part thereof as set forth in the CONTRACT
and includes the CONTRACTOR Personnel, representatives, successors and such other
persons or body of persons to whom the CONTRACTOR has assigned this CONTRACT.

"CONTRACTOR GROUP" means the CONTRACTOR, its Sub-contractors, its and their
Affiliates, its and their respective directors, officers and employees but shall not include any
member of CLIENT GROUP.

"CONTRACTOR Contract Administrator” means CONTRACTOR's Personnel as

defined in ARTICLE headed as “CONTRACTOR’S CONTRACT ADMINISTRATOR
AND REPRESENTATIVE”.

"CONTRACTOR Representative" means CONTRACTOR’s representative as defined in
ARTICLE headed as “CONTRACTOR’S CONTRACT ADMINISTRATOR AND
REPRESENTATIVE”.

"CONTRACTOR Equipment™ means the equipment and other related parts, spare parts,
materials, tools, drilling unit, vessels, marine spread, expendables, designated facilities and
equipment and other supplies that are to be provided or supplied by CONTRACTOR as
defined in ARTICLE headed as “CONTRACTOR’S OBLIGATION” and more
specifically described in EXHIBIT I — SCOPE OF WORK AND TECHNICAL
REQUIREMENTS.

"CONTRACTOR Personnel" means all personnel provided by CONTRACTOR in the
performance of the WORKS as defined in ARTICLE headed as “CONTRACTOR’S
OBLIGATION?” and more specifically described in EXHIBIT I - SCOPE OF WORK
AND TECHNICAL REQUIREMENTS.

"Co-Venturers" means any parties having a legal interest in the operation of CLIENT to
which the WORKS or part thereof relates including but not limited to PETROVIETNAM
EXPLORATION PRODUCTION CORPORATION LTD and Partners

"Day" or "day" means a.calendar day. All day shall end at 24:00 local time at the relevant
location in relation to which term “Day” or “day” is used, unless otherwise specified.

"Drawings”" or "Documentation" means sketches, drawings, reports, manuals, procedures
and recommendations of any portion of the WORKS or part thereof.

"Expert" means a person or company mutually agreed upon by CLIENT and
CONTRACTOR to give a technical opinion in order to expedite settlement of any particular
matter as described in ARTICLE head as “ARBITRATION”.

"Gross Negligence" means (i) any act or failure to act which seriously or substantially
deviates from a prudent course of action or (ii) any act or omission in violation of the most
elementary rules of diligence which a conscientious contractor in the same position and
under the same circumstances would have foliowed or (iii) such wanton and reckless
conduct or omission as constitutes in effect an utter disregard for foreseeable, harmful and
avoidable consequences.
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225

2.26

2.27

2.28

2.29

2.30

231

232

233

2.34

2.34

"Party" or "Parties” means CLIENT and/or CONTRACTOR who have their obligations
pursuant to this CONTRACT.

"Specification” means a collection of documents, standards and codes to which the
WORKS must conform to.

"Standard" means any description of a technical nature of materials, engineering methods
and techniques, equipment, construction systems and methods, specifications, plans,
workmanship or otherwise defining a result to be achieved or method to be followed.

""Sub-contract” means any contract between CONTRACTOR and any other third party or
parties as Approved in writing by CLIENT for the performance of any portion of the
WORKS or any part thereof.

"Sub-contractor means any third party or parties having a subcontract with
CONTRACTOR as Approved in writing by CLIENT for the performance of any portion of
the WORKS or any part thereof.

"Third Party” means any person, association of person, company or other body corporate
or commercial entity of whatever character, other than any member of CONTRACTOR
GROUP and any member of CLIENT GROUP.

“Wilful Misconduct” means conscious wilful act or conscious wilful failure to act
deliberately committed by a member of CONTRACTOR covered parties, or CLIENT
covered parties, as the case may be, which is intended to cause harm or injury to persons or
property.

"WORKS" means all activities or services to be performed and rendered by
CONTRACTOR or its Sub-contractor as expressly set forth in the CONTRACT and all of
CONTRACTOR’s activities that are reasonably inferable from the description of the
WORKS. This shall include work or services performed pursuant to any authorization for
WORKS or changes, which may be issued to CONTRACTOR from time to time and shall
therein become part of the WORKS.

“Work Order” shall mean a document issued by CLIENT to CONTRACTOR in the format
provided in EXHIBIT X — INVOICING PROCEDURES AND ADMINISTRATION
GUIDELINES to this CONTRACT.,

"Work Site" means the areas, places either onshore or offshore as designated by CLIENT
where the WORKS are to be performed.

"Writing(s)" means all printed or hand-written documentation including but not limited to
all telexes, cables and similar items. All requests, approvals, notices and agreements
required under this CONTRACT shall be in writing.

END OF ARTICLE

ARTICLE 3 — DURATION OF CONTRACT

31

Subject to termination provision provided under ARTICLE 23 — “PROVISION FOR
TERMINATION OF CONTRACT?, this CONTRACT shall commence on the Effective
Date stipulated in the preamble and shall remain valid until both Parties had fulfilled their
rights and obligations in accordance with the CONTRACT.
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32 By giving written notice to CONTRACTOR no less than thirty (30) days in advance,
CLIENT shall have the right to extend the duration of this CONTRACT to 12 months

under the same terms and conditions but subject to mutual agreement on rate.

END OF ARTICLE
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ARTICLE 4 — CONTRACT PRICE

4.1

42

43

4.4

4.5

For the satisfactory performance of the WORKS in accordance with the CONTRACT,
CLIENT shall pay CONTRACTOR the lump sum amounts and/or unit rates detailed in the
EXHIBIT IV — CONTRACT PRICE. This compensation shall only be adjusted by the

use of Change Order(s), as described in and subject to the provision of ARTICLE 26 —
"CHANGES".

If CONTRACTOR fails to complete WORKS, then as payment of damages to CLIENT,

CONTRACTOR shall pay CLIENT the amount detailed in ARTICLE 27 —
"LIQUIDATED DAMAGE".

Except as expressly provided in this CONTRACT, the CONTRACT Price shall remain
unchanged throughout the duration of this CONTRACT and shall not be subjected to

change for any reason whatsoever including but not limited to cost escalation or currency
fluctuations.

CONTRACTOR shall be responsible for and pay at its own expense (when due and

payable) all taxes and duties relating to the WORKS as specified in ARTICLE 9 —
“TAXES AND DUTIES”,

The proposed CONTRACT PRICE shall indicate whether it is inclusive of Vietnamese
taxes (VAT, CIT, etc.) or not. In the event that the quoted prices do not specify this, they
shall be treated as inclusive of all taxes.

END OF ARTICLE
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ARTICLE 5 — RESPONSIBILITY OF CONTRACTOR TO INFORM ITSELFK

5.1

5.2

53

5.4

5.5

The CONTRACTOR shall be deemed to have:

(a) Carefully read the CONTRACT documents to determine all the necessary services,
labour, equipment and materials required for the performance of the WORKS;

(b) Familiarise itself with the Work Site, any restrictions applicable to or associated with

the site whether imposed by any authority or third party and all ingress and egress
from it;

(¢) Obtain for itself in advance a full understanding and knowledge of the nature and

scope of the WORKS and of the conditions under which the WORKS will be carried
out.

Any information that CLIENT decides to give to the CONTRACTOR shall be information
that is reasonably available to CLIENT at the material time.

The CONTRACTOR assumes total responsibility for all WORKS including WORKS,
which is based upon data and information not contained in the CONTRACT or any
conclusions, interpretations or WORKS by the CONTRACTOR in applying the data,
information and requirements contained in the CONTRACT.

No additional payment beyond what has been agreed in the CONTRACT will be paid to the
CONTRACTOR due the CONTRACTOR’s lack of understanding of the nature and scope
of the WORKS which a reasonably prudent CONTRACTOR should have determined and
understood in advance, or due to the CONTRACTOR’s conclusions or interpretations of any
data or information.

Any failure by the CONTRACTOR to take account of matters, which may affect the
WORKS, will not relieve the CONTRACTOR from its obligations under the CONTRACT.

END OF ARTICLE
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ARTICLE 6 — RESPONSIBILITY OF CONTRACTOR TQ INFORM CLIENT

6.1

6.2

6.3

6.4

6.5

The CONTRACTOR shall notify CLIENT without undue delay of all things that are or may
appear to be:

(a) in conflict with Applicable Law; or
(b) deficiencies, omissions, contradictions or ambiguities in the CONTRACT,

Failure to so notify shall be deemed to be the CONTRACTOR’s confirmation that there are
no conflicts, deficiencies, omissions, contradictions or ambiguities in the CONTRACT.
However, if CLIENT does receive such notice, CLIENT will review these items and issue
the necessary instructions before the CONTRACTOR proceeds with any part of the
WORKS affected. The CONTRACTOR shall not proceed with the WORKS prior to the
receipt of such instructions.

CONTRACTOR shall notify CLIENT immediately of any impending or actual stoppages of

WORKS, industrial disputes or other matters affecting or likely to affect the performance of
the WORKS.

The CONTRACTOR shall keep CLIENT fully informed of the progress of the WORKS and
shall comply with the reporting requirements as set out by CLIENT.

Without prejudice to the foregoing, CONTRACTOR shall request in a timely manner, any
information or detailed drawings it requires from CLIENT for the performance of the
WORKS under this CONTRACT and CLIENT shall use its best endeavours to respond
promptly to such request.

END OF ARTICLE
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ARTICLE 7 — INVOICING AND PAYMENT

7.1 After completion of the WORKS, CONTRACTOR shall invoice CLIENT for the WORKS
performed. The invoice may include any amounts due to CONTRACTOR, as well as
charges, if any, made by CONTRACTOR for expenditure on CLIENT's behalf.
Expenditures on CLIENT's behalf shall be authorized in writing by CLIENT Contract
Administrator before being incurred.

72 All invoices claimed by CONTRACTOR shall be itemized as being directly associated with
the CONTRACT and shall be verified and signed by the authorized signatory designated in
ARTICLE 18 entitled "CONTRACTOR’S CONTRACT ADMINISTRATION AND
REPRESENTATIVE" hereof prior to submission to CLIENT for payment. Invoicing for
WORKS performed shall be kept current at all times. All invoices submitted shall comply

with the requirement of EXHIBIT X - INVOICING PROCEDURES AND
ADMINISTRATION GUIDELINES.

73  Any charges made by CONTRACTOR for items reimbursable at actual cost under this
CONTRACT or payments made on CLIENT's behalf shall be net of all discounts and
allowances, whether or not taken by CONTRACTOR plus appropriate handling cost as
specified in EXHIBIT IX and be supported by sufficient documentation to fully support
such reimbursement and permit verification thereof by CLIENT.

74 A full set of documents payment include:
o Leiter of Payment Request (original);
e Value Added Tax Invoice or E-Invoice (original);

o Copies of the relevant pages from the CONTRACT supporting any rate or charge
contained in the invoice;

e  Original copies of all invoices for reimbursable items if any;
¢ Timesheet for Personel & Equipment approved by client.
e Signed Call out Request;

s Final Acceptance Protocol signed by duly authorized representative of both parties
(Original);

Final report (Original);

Invoices shall indicate the CONTRACT number and title and shall be submitted in one (1)

original and one (1) copy each complete with the necessary documentation required by
CLIENT and shall be addressed to:

DOMESTIC PETROLEUM OPERATING BRANCH - PETROVIETNAM
EXPLORATION PRODUCTION CORPORATION LIMITED

15™ Floor Victory Tower, 12 Tan Trao Street, Tan My Ward, Ho Chi Minh City, S.R
Vietnam

Tel: (84-28) 3776 2222  Fax: (84-28) 3872 1079/1088
Attn: Manager, Finance & Accounts

7.5 Payments of undisputed invoiced items shall be made on or before the forty-fifth (45%) day
after receipt thereof. If the forty-fifth (45™) day falls on a Sunday or a gazetted public
holiday, the next working day shall be deemed to be the due day for payment. Payments in
respect of disputed items may be withheld by CLIENT until the settiement of the dispute by
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7.6

7.7

7.8

7.9

7.10

7.11

7.12

7.13

7.14

mutual agreement. Payments made by CLIENT shall not preclude the right of CLIENT to
thereafter dispute any of the items invoiced.

CLIENT shall be entitled to withhold payment if any of CONTRACTOR's invoices do not
include the supporting documentation required by CLIENT. In any case, Bank guarantee as

required under Article 8 - Bank guarantee (if applicable) shall be included in the supporting
documentation.

Payments in respect of disputed items may be withheld by CLIENT until the settlement of
the dispute by mutual agreement. In the event that CLIENT disputes any item on a
particular invoice, CLIENT shall be entitled to withhold from payment only the actual
amount in dispute and CLIENT shall inform CONTRACTOR of the disputed items within
thirty (30) calendar days of the receipt by CLIENT of that particular invoice.

CLIENT shall be entitled to withhold payment if any of CONTRACTOR's invoices do not
include the supporting documentation required by CLIENT. In any case, bank guarantee as
required under Article 8 entitled “ Bank Guarantee” (if applicable) shall be included in the
supporting documents.

As a condition precedent to making any payments to- CONTRACTOR, CONTRACTOR
shall, if requested by CLIENT provide satisfactory evidence that the payment for all labour,
materials, equipment and other obligations arising out of the performance of this
CONTRACT have been fully specified and discharged.

If CLIENT receives a bona fide claim from CONTRACTOR's suppliers or Sub-contractors
that they have not been paid by CONTRACTOR for WORKS done or material furnished in
connection with the performance of WORKS under this CONTRACT, CLIENT shall first
consult with CONTRACTOR with respect to such complaint. If after such consultation,
CLIENT is of the reasonable opinion that such complaint is valid, CLIENT shall be entitled
to withhold such amounts from payments due to CONTRACTOR under this CONTRACT
until CONTRACTOR discharges such claims whereupon CLIENT will immediately release
such sums withheld to CONTRACTOR.

Payment due to CONTRACTOR may be withheld by CLIENT on account of defective
WORKS done and not remedied by CONTRACTOR, unsatisfactory performance of the
CONTRACT, the filing of claims against CLIENT caused by acts or omissions of
CONTRACTOR or failure of CONTRACTOR to pay amounts when due for labour or
materials used by CONTRACTOR in performing WORKS or amount due to
CONTRACTOR's Sub-contractors(s) on WORKS.

As a condition precedent to making any payments to CONTRACTOR, CONTRACTOR
shall, if requested by CLIENT provide satisfactory evidence that payment due for all labour,
materials, equipment and other obligations arising out of the performance of this
CONTRACT have been fully satisfied and discharged.

CLIENT shall have the right to deduct any monies due to the CONTRACTOR under this
CONTRACT in the event and on proof of default in payment of wages by CONTRACTOR
for settlement of such claim. Such payment shall be deemed to be payment made to the
CONTRACTOR by CLIENT under and by virtue of this CONTRACT.

If and when the cause or causes for withholding any such payment has/have been remedied
or removed by CONTRACTOR and satisfactory evidence of such remedy or removal has
been presented to CLIENT, the payments withheld shall be made forthwith by CLIENT.

If CONTRACTOR fails to take appropriate remedial action or refuses to remedy or remove
any cause for withholding such payments within forty-five (45) calendar days after delivery
written notice to CONTRACTOR by CLIENT, CLIENT shall be entitled to cause the same
to be remedied or removed on its own and may deduct the cost including the expenses
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7.15

7.16

7.17

7.18

7.19

7.20

7.21

thereby incurred by CLIENT from any amounts due or owing or which may become due or
owing to the CONTRACTOR under the CONTRACT provided always that this provision
shall not affect any other remedy to which CLIENT may be entitled to for the recovery of
such sums.

For delay in completion of WORKS due to CONTRACTOR s and/or its Sub-Contractors’
negligence, CLIENT shall have the right to deduct any payment to amount of liquidated
damages as provided in ARTICLE 27 entitled "LIQUIDATED DAMAGES", or adjust the
CONTRACT Price in accordance with ARTICLE 4.2.

Upon notification of any erroneous billings made by or payments made to CONTRACTOR
by CLIENT, CONTRACTOR shall within fourteen (14) days, make appropriate adjustments
therein and reimburse to CLIENT any amounts of over-payment still outstanding as
reflected by said adjustments. Notwithstanding the foregoing, CLIENT shall be entitled to
deduct such amount from payment due to CONTRACTOR. Accordingly, CLIENT shall pay
CONTRACTOR any amount of under-payment subject to verification thereof.

Payment made under this CONTRACT shall not preciude the right of CLIENT to thereafter
dispute any of the items invoiced and shall not constitute an admission by CLIENT as to the
performance by CONTRACTOR of its obligations hereunder and in no event shall any such
payment affect the warranty obligations of CONTRACTOR. Any payments withheid shall
be without prejudice to any other rights or remedies available to CLIENT.

CLIENT shall not be responsible and liable to pay any invoice(s) received later than six (6)
months from CONTRACTOR after Termination of this CONTRACT for the
performance of the WORKS.

All invoices, financial settlements and billings by CONTRACTOR to CLIENT shall reflect
properly the facts relating to all activities and transactions handied for CLIENT"s account.

All payments to Domestic CONTRACTOR by CLIENT under the terms of this
CONTRACT shall be made in Vietnam Dong (VND).

All payments to CONTRACTOR shall be made to:
BANK NAME AND ADDRESS :
ACCOUNT NUMBER

END OF ARTICLE
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ARTICLE 8 — BANK GUARANTEE

8.1

8.2

8.3

3.4

CONTRACTOR shall furnish to CLIENT an irrevocable first call and unconditional Bank
Guarantee in the format set out in EXHIBIT VII of this CONTRACT amounting to ten
percent (10%) of the CONTRACT value, issued by a reputable bank and acceptable to
CLIENT within thirty (30) days of the award of this CONTRACT to guarantee the due
performance by the CONTRACTOR of its obligations under this CONTRACT. The expiry
date of this Bank Guarantee shall be not earlier than three (03) months after the end of the
CONTRACT and any extension thereto. Such guarantee shall be binding notwithstanding
such variation, alterations or extensions of time as may be made, given, conceded or agreed
under this CONTRACT. The expense of preparing, completing and stamping such
instrument shall be borne by CONTRACTOR.

Should the expiry date of the Bank Guarantee required to be furnished pursuant to the
foregoing ARTICLE 8.1 occur before the expiry period mentioned above, the
CONTRACTOR shall provide, at least fourteen (14) days before the expiry date, a fresh
guarantee in the form similar to and in the amount of those previously provided, except for a
revised date of expiry which shall not be earlier than three (3) months after the end of the
CONTRACT or any extension thereto. Should CONTRACTOR fail to provide the fresh
guarantee as required, CLIENT shall, without prejudice to all its other rights under the

CONTRACT or in law, have the right at any time to invoke the Bank Guarantee referred to
in ARTICLE 8.

If the Bank Guarantee to be furnished pursuant to ARTICLE 8, is not duly furnished by
CONTRACTOR to CLIENT within the above prescribed period, CLIENT may, at its option
and without prejudice to any rights or claims it may have against CONTRACTOR by reason
of CONTRACTOR's noncompliance with any of the provisions of this ARTICLE, withhold
an amount equivalent to the payment due or becoming due to the CONTRACTOR under
this CONTRACT until such time the Bank Guarantee is furnished by the CONTRACTOR,
whereupon CLIENT shall immediately release such sums withheld to CONTRACTOR, or
terminate this CONTRACT by notice in writing to CONTRACTOR. In the case of
termination, CLIENT shall thereupon not be liable for any claim or demand from
CONTRACTOR under the provisions of this CONTRACT in respect of anything then
already done or furnished, or in respect of any matters or thing whatsoever in connection
with or relating to this CONTRACT, but CLIENT shall be entitled to be reimbursed by
CONTRACTOR for all reasonable documented expenses incurred by CLIENT in obtaining
a new contractor to perform the WORKS.

CLIENT reserves the right to instruct CONTRACTOR to revise the Bank Guarantee amount
to correspond to any increase in the CONTRACT Price. Failure to revise the Bank
Guarantee shall constitute a failure by CONTRACTOR to perform this CONTRACT
entitling CLIENT to make an immediate call on the Bank Guarantee.

END OF ARTICLE
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ARTICLE 9 - TAXES AND DUTIES

9.1
9.1.1

9.1.1(a)

9.1.1(b)

9.1.1(c)

9.1.1(d)

9.1.1(e)

9.1.1(H)

9.2

CONTRACTOR LEGAL STATUS
Vietnamese CONTRACTOR

The CONTRACTOR is a Vietnamese registered business entity which is registered
under Vietnamese Laws (including but not limited to, the Corporate Law, Investment
Law, Petroleum Law, etc.) and applying Vietnamese Accounting System.

The CONTRACTOR shall be liable for and declare and pay at its own cost and cause to
be paid any and all taxes and duties of whatsoever nature assessed or levied against the
CONTRACTOR and its employees or agents by the competent authorities of Vietnam
or any other country on account of or in relation to or in connection with the WORKS.

The CONTRACTOR shall be liable for and pay or cause to be paid any and all taxes
and duties levied or assessed against the CONTRACTOR or against the CLIENT by the
competent authorities of Vietnam in respect of personal income, salaries or any other

benefits of whatsoever nature paid to or received by or acquired by the
CONTRACTOR’s employees.

Notwithstanding ARTICLE 9.1.1(a), the CLIENT shall pay the Value Added Tax
(“VAT”) amount imposing for the WORKS as stated on the VAT invoices issued by the
CONTRACTOR for the WORKS and the CONTRACTOR shall settle the VAT levied
on this WORKS to the relevant Tax Authorities of Vietnam.

The CONTRACTOR agrees to observe all laws, rules and regulations of Vietnam
relating to taxes and duties, including income taxes, and including, if applicable the
filing of returns, assessment of tax and keeping and showing of books and records.

The CONTRACTOR shall indemnify and hold the CLIENT harmless against any and
all liability and claims of whatsoever nature resuiting from the CONTRACTOR’s

failure to pay such taxes, levies and duties referred to in above ARTICLES 9.1.1(a),
9.1.1(b) and 9.1.1{c).

If the CLIENT receives a notice requiring it to pay any levies, charges contributions and
taxes of the type referred to in this ARTICLE 9.1 and/or any interest or penalty thereon
whether with respect to the CONTRACTOR, any its Sub-contractor or any other person
employed by them or providing any services to them on or in connection with the
CONTRACT, the CLIENT shall forthwith notify the CONTRACTOR who shall
cooperate with the CLIENT to make all reasonable endeavors to make any valid appeal
against such payment. In the event that the CLIENT is ultimately required to make such
payment, the CLIENT may recover from the CONTRACTOR any such sums and all
reasonable costs incurred in connection therewith and the CONTRACTOR shall within
thirty (30) days of receiving written notice from CLIENT pay to the CLIENT any such
sum or CLIENT shali be entitled to deduct such sums from any monies due, or which
may become due, to the CONTRACTOR.

Personal Income Tax

The CONTRACTOR shall be responsible to register, declare and pay to the any
government authorities including but not limited to Vietnamese Tax authorities any
Personal Income Tax or other statutory obligations due and payable in relation to the
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9.3

931

9.3.2

933

934

935

9.4

remuneration of all CONTRACTOR’s and its Sub-contractors’ Personnel.
CONTRACTOR shall submit all necessary documentation (including but not limited to
tax declarations, evidence of payment, tax receipt) to CLIENT to support such payment
and substantiate that proper payment has been made to the Vietnamese Tax Authorities.

Importation and exportation of CONTRACTOR?’s material and equipment

CONTRACTOR shall at its own expenses be responsible for all customs duties, licenses,
fee, import or tariffs or similar charges imposed by the Government of Vietnam or any
other countries, states or relevant authorities which the CONTRACTOR is obligated to
pay in relation to CONTRACTOR’s supplied materials and equipment imported into the
Socialist Republic of Vietnam for performance of the WORKS.

CONTRACTOR shall be responsible for the preparation of all documents required by
Customs Authorities in connection with the import and export of CONTRACTOR
Equipment to and from the Socialist Republic of Vietnam.

Notwithstanding the fact that CONTRACTOR Equipment is imported in the name of
CLIENT, CONTRACTOR shall remain responsible for such equipment while in the
Socialist Republic of Vietnam. CONTRACTOR shall protect, indemnify and hold
harmless CLIENT from and against any claims, demands and causes of action, which

may arise as a result of damage to, shortages, or overages in inventory of such
equipment,

Upon termination of this CONTRACT or the operation involving the use of such
CONTRACTOR Equipment, whichever occurs first, CONTRACTOR shall take
immediate steps to remove such equipment from the Socialist Republic of Vietnam other
than equipment used or consumed in the performance of the WORKS. Unless CLIENT
agrees otherwise in writing, CONTRACTOR shall comply with all directions and
procedures as required by CLIENT to cause such equipment to be removed as
expeditiously as possible,

CONTRACTOR shall indemnify and hold CLIENT harmless from and against any and
all taxes, duties, surcharges, fines, or penalties of whatsoever nature for which CLIENT
shall be or become liable as a result of CONTRACTOR's failure to comply with the
directions and procedural requirements of CLIENT with respect to the removal of
CONTRACTOR Equipment imported in CLIENT's name or as a result of
CONTRACTOR's act in selling, transferring, disposing, or otherwise dealing with such
equipment prior to its removal from the Socialist Republic of Vietnam or as a result of
CONTRACTOR's failure to furnish proper and accurate information for import of such
equipment.

Without prejudice to ARTICLES 9.1, 9.2 and 9.3, CONTRACTOR shall protect and
indemnify and hold CLIENT, its Co-Venturers and their respective Affiliates safe and
harmless from any and all claims or liability for income, excess profits, royalty, and
other taxes assessed or levied by the Government of any country against
CONTRACTOR or its Sub-contractors or against CLIENT for or on account of any
payment made to or earned by CONTRACTOR or its Sub-contractors hereunder.
CONTRACTOR further shall protect and hold CLIENT harmless from all taxes assessed
or levied against or on account of wages, salaries, or other benefits paid to or enjoyed by
employees of CONTRACTOR or its Sub-contractors, and from all taxes assessed or
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9.3

9.6

9.7

9.8

levied against, on, or for account of any property or equipment of CONTRACTOR or its
Sub-contractors,

CLIENT shall herein have the right to withhold including but not limited to income,
excess profit, royalty, and other taxes from payment due to CONTRACTOR under this
CONTRACT, to the extent that such withholdings shall be required by the Government
authorities of any country including the Vietnamese Government Authorities. Payment
by CLIENT to the respective governmental office of the amount of money so withheld

shall relieve CLIENT from any further obligation to CONTRACTOR with respect to the
amount so withheld.

CONTRACTOR shall indemnify CLIENT against all claims, demands and causes of
action based on any actual or alleged failure by CONTRACTOR or its Sub-contractors
to make timely payment of any taxes or duties for which they are liable or any actual or
alleged failure by CONTRACTOR or its Sub-contractors to comply with applicable
reporting, return, or other procedural requirements with respect to their payment to any
Government authorities of any country including the Vietnamese Government
Authorities. This indemnity shall include, without limitation, all penalties, awards and
judgments, court and arbitration costs, attorneys' fees, and other reasonable expenses
associated with such claims, demands, and causes of action.

For the purpose of ARTICLE 9 only, the expression "tax" shall mean, where the context
so admits, any tax, duty or charge, including any additional charge or interest, assessed

or levied by the appropriate Vietnamese Government Authority in respect of the
CONTRACT.

CONTRACTOR shall give prompt notice to CLIENT of all matters pertaining to non-
payment, claims of immunity, or exemption from any taxes or duties.

END OF ARTICLE

CONTRACT. NO.: PYEPPOC-....... "~ PAGE 19 OF 65



ARTICLE 10 — INSURANCE

10.1

10.2

10.3

10.4

CONTRACTOR shall at its own cost and expense carry and maintain in full force
throughout the duration of this CONTRACT at least the following insurances with
companies satisfactory to CLIENT. Nothing contained herein shall serve in any way to
limit or waive CONTRACTOR's responsibility under this CONTRACT. The insurances
to be carried by CONTRACTOR are as follows:

(a) Workmen’s Compensation or Similar Statutory Social Insurance and/or Emplover’s
Liability Insurance as required by law at the location where the WORKS will be
performed and which may be applicable covering all CONTRACTOR’s employees
engaged in accomplishing the WORKS. Such insurance shall take effect
immediately from the award of the CONTRACT.

(b) Comprehensive General Third Party Liability Insurance covering all operations
hereunder against bodily injury, death, loss of or damage to property for any one
occurrence with water craft exclusion deleted. Such insurance shall include

contractual liability coverage and shall take effect immediately from the award of the
CONTRACT.

(¢) "All Risks" Property Damage and Transit Insurance covering CONTRACTOR
Equipment at all times during the duration of this CONTRACT including, but not
limited to, losses occurring at the Work Site(s) and/or in transit to or from the Work
Site and/or between Work Site(s).

To the extent of indemnities given by CONTRACTOR herein, CONTRACTOR shall
cause CLIENT and Co-Venturers, their parent companies, subsidiaries, Affiliates,
consultants and their respective agents, officers and employees to be included as additional
assured and to be covered by all insurances as stipulated in ARTICLE 10.1 with respect
to operations conducted under this CONTRACT and shall cause the insurers thereof to
waive all expressed or implied rights of subrogation against such Parties and their
respective employees, servants and agents.

CONTRACTOR shall cause the insurers thereof and of any other policy of insurance
carried by CONTRACTOR including insurance covering CONTRACTOR Equipment and
materials used in the performance of the WORKS to waive all expressed or implied rights
of subrogation against such Parties and their respective employees, servants and agents.

CONTRACTOR shall further cause the insurance policy as stipulated in ARTICLE 10.1
herein to contain a "Severability of Interests" (Cross Liability) Clause providing that in the
event of one insured Party incurring liability to any of the other insured Parties, the
insurance shall apply for the benefit of the Party against whom claim is or may be made in
the same manner as if separate policies had been issued to each insured Party.

All deductibles, exceptions, and exclusions applicable to the foregoing insurances
resulting from any act or omission of CONTRACTOR shall be for the account of and be
paid by CONTRACTOR. Any breach of conditions and/or warranties contained in such
policies of insurances shall also be for the account of CONTRACTOR.

CONTRACTOR shall fully indemnify CLIENT against loss or damage arising out of any
failure to effect or maintain such insurances specified by this CONTRACT or out of any
act or omission which invalidates the said insurances.
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10.5 Should CONTRACTOR at any time neglect or refuse to provide or renew any insurance
required herein, or should any insurance be cancelled, CLIENT shall upon notification to
CONTRACTOR have the right to procure such insurance and, in such event, any sum so
paid by CLIENT shall immediately become due and payable to CLIENT by
CONTRACTOR or CLIENT shall be entitled to deduct such sums from any moneys due
or which may become due to CONTRACTOR in addition to any other remedies CLIENT
may have under this CONTRACT.

106 CONTRACTOR shall notify CLIENT immediately upon receipt of any notice of claims,
incidents, or demands or of any situation which may give rise to such claims or demands
being made under the said policies. Written notice shall be given not later than two (2)
days after the occurrence of any accident. However, for serious accidents (including but
not limited to death or serious injuries) notice shall be given immediately and must be
confirmed in writing.

END OF ARTICLE
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ARTICLE 11 -- LIABILITIES AND INDEMNITIES

11.1(a)

11.1(b)

112

11.3(a)

11.3(b)

114

Personnel of CONTRACTOR

CONTRACTOR shall be respensible for and shall protect, defend, indemnify and hold
harmless CLIENT GROUP from and against any and all claims, liabilities, costs,
damages and expenses of every kind and nature, with respect to injury or death of or
damage to or loss of property of any person employed by CONTRACTOR GROUP
arising during and/or as a result of the performance of this CONTRACT, including when
due to the negligence or wilful misconduct of an indemnitee.

Personnel of CLIENT

CLIENT shall be responsible for and shall protect, defend, indemnify and hold harmless
CONTRACTOR GROUP from and against any and all claims, liabilities, costs, damages
and expenses of every kind and nature, with respect to injury or death of or damage to or
loss of property of CLIENT GROUP arising during and/or as a result of the performance

of this CONTRACT, including when due to the negligence or wilful misconduct of an
indemnitee.

Third Party

Unless otherwise expressly provided for in this CONTRACT, each Party shall be solely
responsible for its own liability (including that of its Sub-contractors and/or agents

and/or employees) in respect of Third Party damages and shall hold the other Party
harmless from and against any such liability.

CONTRACTOR's Equipment and Property

Save as otherwise expressly provided in this CONTRACT, CONTRACTOR shall
assume the risk of, and shall be solely responsible for and in this regard shall indemnify,
defend and hold CLIENT GROUP harmiess from and against any claims arising out of
the damage to, the loss, or destruction of, all CONTRACTOR s Equipment and property
and those of CONTRACTOR GROUP in relation to this CONTRACT.

CLIENT's Equipment and Property

CONTRACTOR shall assume the risk of, and shall be solely responsible for and in this
regard shall indemnify, defend and hold CLIENT GROUP harmiess from and against
any claims arising out of the damage to, the loss, or destruction of, all CONTRACTOR

GROUP (including damage to or loss of the hole or well and all well control efforts) in
relation to this CONTRACT.

Pollution and Contamination

Notwithstanding anything to the contrary contained herein, CONTRACTOR shall be
responsible for and hold harmless and indemnify CLIENT against all claims, cost,
expenses, actions, proceedings, suits, demands and liabilities whatsoever arising out of
actual or potential pollution damage and the cost of cleanup or control which cause or

allow discharge, spills or leaks from substances of CONTRACTOR under this
CONTRACT.
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11.6

11.7

11.8

11.9

11.10

11.11

N/A

CONTRACTOR shall notify CLIENT immediately of any damage, loss or destruction of
property used in connection with the WORKS and any injury or death of persons
occurring in connection with the performance of the WORKS and to furnish to CLIENT
adequate written reports pertaining to it.

CONTRACTOR shall protect, indemnify and hold CLIENT harmless from and against
all liability for any pollution arising out of the WORKS performed hereunder and
resulting from the negligent act or omission of CONTRACTOR and shall reimburse
CLIENT for costs incurred or payment made by CLIENT to control or clean up the
pollution or as compensation for payments made by CLIENT for damage suffered by
others. CONTRACTOR underiakes that equipment or rubbish in any form originating
from the WORKS will not be dumped overboard.

Except as otherwise provided in this ARTICLE, the indemnities given by the
CONTRACTOR shall not be reduced by reasons of any negligence or omission of
CLIENT Representative in failing to supervise or control the CONTRACTOR's site
operations or methods of working or to detect or prevent or remedy defective WORKS

or to ensure proper performance of any other obligations of the CONTRACTOR under
this CONTRACT.

Except as expressly provided herein, CONTRACTOR shall be solely responsible for the

costs of all foss or damage caused by the wilful misconduct, act, omission or negligence
of CONTRACTOR.

CONTRACTOR shall notity CLIENT immediately of any incident, claims or litigation
affecting the provisions of this ARTICLE.

END OF ARTICLE
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ARTICLE 12 - ACCEPTANCE OF WORKS

12.1 All WORKS under this CONTRACT shall be performed in accordance with this
CONTRACT to the satisfaction of the CLIENT representative.

12.2 Pursuant to this ARTICLE, CLIENT Representative shall, decide on all matters as to

the performance and fulfilment of the CONTRACT and his decision thereon shall be
final and conclusive.

12.3 Notwithstanding the above, acceptance of WORKS or part thereof or approval of
CONTRACTOR's activities for the WORKS or partial payments made to the

CONTRACTOR shall not relieve CONTRACTOR of any of its obligations and/or
liabilities provided in this CONTRACT.

END OF ARTICLE
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ARTICLE 13 - WARRANTY

13.1 CONTRACTOR warrants and guarantees that the WORKS shall be performed in a
professional manner in accordance with good and sound offshore engineering and industry
practices and with the requirements and conditions of this CONTRACT.

132  CONTRACTOR warrants that the design, equipment and products supplied under this
CONTRACT comply with the technical specifications, are free from defects in materials,
free from defects in workmanship, fit and suitable for the purpose and use for which they
are intended as stated in this CONTRACT.

133 Notwithstanding anything contrary under this CONTRACT, if the defects appear within
the warranty period as described above, CLIENT shall notify CONTRACTOR of the
defects. At CLIENT's option, CLIENT may instruct CONTRACTOR to repair or replace
or remedy the defective WORKS at no charge to CLIENT. Alternatively, CLIENT may
repair or replace or remedy the defective WORKS and any/all expenses incurred by

CLIENT for such repair or replacement or remedy work shall be reimbursed by
CONTRACTOR.

13.4  The scope of CONTRACTOR’s warranty shall cover all expenses incurred in the repair,
replacement of all materials and equipment found to be defective, labour and all direct cost
and remedy of the defective WORKS.

13.5 CONTRACTOR shall obtain from its Sub-contractors for assignment to CLIENT the best
possible warranties and guarantees with respect to materials and workmanship of third
party installed by CONTRACTOR. In the event that CONTRACTOR obtains more
favourable warranties from its sub-suppliers and suppliers than those in this ARTICLE,
such warranties shall be assigned to CLIENT.

136  CLIENT's inspecting, testing, witnessing tests, paying invoices or issuing any fmal
acceptance shall not relieve CONTRACTOR from its warranty obligations set forth in this
ARTICLE.

13.7  If CONTRACTOR fails to do the WORKS or part thereof, or make good the defect or
deficiency as required by CLIENT within the specified period after delivery of written
notice to CONTRACTOR by CLIENT, CLIENT shall be entitled to have the WORKS or
part thereof, or the defect or deficiency or part thereof, as the case may be, carried out by
its own personnel or by other contractor appointed by CLIENT. If the WORKS or the part
thereof is WORKS, or the defect or deficiency or part thereof had been rectified in which
CONTRACTOR should have carried out at CONTRACTOR's own cost, CLIENT shall, in
addition to its right to invoke any Bank Guarantee which may have been furnished by the
CONTRACTOR, be entitled to recover from CONTRACTOR the total cost to CLIENT
thereof or may deduct the same from any moneys or payment due or which may become
due to CONTRACTOR and if there are no or insufficient moneys available,
CONTRACTOR shall reimburse CLIENT within thirty (30) days after invoicing for all
such costs. In any events, CONTRACTOR shall guarantee the WORKS in the same term
provided in the foregoing ARTICLES.

END OF ARTICLE
ARTICLE 14 - CONTRACTOR’S OBLIGATION

14.1  CLIENT shall, without prejudice to its rights under ARTICLE 23 —~ “PROVISION FOR
TERMINATION OF CONTRACT” has the right to monitor and review, from time to
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14.2

14.3

144

14.5

14.6

14.7

14.8

14.9

time, the CONTRACTOR’s performance of the WORKS under this CONTRACT and
CONTRACTOR’s compliance with its obligations hereunder.

CONTRACTOR shall perform the WORKS in strict compliance with the provisions of
this CONTRACT including all EXHIBITS attached hereto and shall comply with and
adhere strictly to CLIENT's instructions and directions on any matter concerning the
WORKS. The foregoing shall not however be construed to exclude CONTRACTOR's
duty to exercise diligence and to perform the WORKS in accordance with the warranty set
forth in ARTICLE 13 — “WARRANTY? hereof,

CONTRACTOR shall carry out all of its obligations under the CONTRACT and shall
execute the WORKS with all due care and diligence and with the skill to be expected of a

reputable contractor experienced in the types of work to be carried out under the
CONTRACT.

CONTRACTOR shall take full responsibility for the adequacy, stability and safety of all
operations and methods necessary for the performance of the WORKS and shall comply

with the ARTICLE 20 - “HEALTH SAFETY AND ENVIRONMENT
REQUIREMENT™.

CONTRACTOR shall furnish the equipment, materials, and supplies and the necessary
personnel required to perform the WORKS as specified in the EXHIBITS attached hereto.

CONTRACTOR shall commence the WORKS as instructed by CLIENT.

CONTRACTOR shall observe all plans, programs, specifications, schedules, and
instructions provided or made by CLIENT for carrying out the WORKS.

During the progress of the WORKS performed hereunder, CONTRACTOR shall ensure
that its personnel keep the designated area of the Work Site clean and orderly at all times
and shall dispose of trash and spoil as instructed by CLIENT.

CONTRACTOR furnished equipment, materials, and supplies

149.1  CONTRACTOR shall at its own cost furnish, install, maintain in good working
-order, and repair and replace where necessary throughout the duration of this
CONTRACT, relevant and adequate equipment, materials and supplies for full
and proper performance of the WORKS, and shall carry all spare parts and

supplies as required for maintenance and good working condition of
CONTRACTOR Equipment.

149.2  CONTRACTOR shall ensure that all materials, tools, equipment and other items
used in the WORKS, whether purchased, rented, or otherwise provided by
CONTRACTOR, are properly packed and equipped with proper and acceptable
slings and spreader bars, where required, and that the equipment are in a safe,
sound and good condition and capable of performing the functions for which
they are intended; and are properly stored and protected against all weather
elements that may be detrimental to the eventual performance of the equipment
if no such protection is provided.

14.9.3  For equipment assigned to the WORKS, the CONTRACTOR must indicate on
the proforma invoice that is submitted to CLIENT, at time of delivery of the
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equipment to the Supply Base, the description, the serial number of the
equipment, maintenance record, year of manufacture and/or year of purchase,
with documental support.

The proforma invoice must reach CLIENT at least one (01) day prior to the
actual shipment. All items delivered must be accompanied by CONTRACTOR's
delivery order and must be clearly tagged for material identification.

14.9.4  If any tool or other item of equipment is, in the judgement of CLIENT, unsafe or
incapable of doing the functions for which it is intended, CONTRACTOR shall

repair or replace the same with a safe and capable tool or item of equipment at
CONTRACTOR's expense.

14.9.5 CLIENT shall have the right to inspect CONTRACTOR Equipment at any time to
observe their condition. If CLIENT notifies CONTRACTOR of any defects
thereto, CONTRACTOR shall take immediate steps to rectify the said defects at
its own cost. However, such inspection by CLIENT shall not imply any
acceptance of the condition of the said CONTRACTOR Equipment by CLIENT
and CONTRACTOR shall not be relieved of its obligations under this
CONTRACT by any such inspection.

149.6 CONTRACTOR shall keep and maintain up-to-date records of all
CONTRACTOR Equipment reflecting their conditions and quantity and shall
make such records available to CLIENT whenever requested.

14.9.7 CONTRACTOR agrees to visually inspect all CLIENT Equipment and materials
furnished by CLIENT and shall report to CLIENT of any apparent defects therein.
CONTRACTOR's use of such materials without so notifying CLIENT shall be
deemed to be conclusive evidence that such materials are free from apparent
defects. CLIENT Equipment on board the drilling unit shall be maintained in
good condition and repaired by CONTRACTOR utilising CONTRACTOR
Personnel and all spare parts, materials required to maintain or repair CLIENT
Equipment at CONTRACTOR’s sole cost.

14.10 CONTRACTOR'S Personnel

14.10.1 CONTRACTOR shall provide the necessary personnel as specified in EXHIBIT
1 — SPECIAL PROVISION AND SCOPE OF WORKS, and shall make the
personnel available for commencement of the WORKS. CONTRACTOR shall
thereafier ensure that such personnel are continuously available throughout the
duration of the CONTRACT.

CONTRACTOR shall furnish at its sole expense any and all visas and work
permits or other permits required for its personnel.

CONTRACTOR Personnel directly involved in the WORKS shall be subjected to
cal} twenty-four (24) hours per day at the Work Site.

CONTRACTOR shall furnish additional personnel as CLIENT may request in
writing from time to time.

CONTRACT, NO.: PVEPPOC-....... PAGE 27 OF 65



14.10.2 All CONTRACTOR Personnel directly involved in the performance of the
WORKS offshore shall have undergone the necessary basic safety training
required by CLIENT's and shall possess a valid Offshore Safety Certificates. All
related costs with respect to getting Offshore Safety Certificates for
CONTRACTOR Personnel shall be at CONTRACTOR's own expenses.

14.10.3 Discipline

In the performance of the WORKS, CONTRACTOR shall maintain strict
discipline and good order among its employees and CONTRACTOR'S and Sub-
contractor’s employees and shall not permit any of them to engage in any
activities that might, in CLIENT's opinion, be contrary or detrimental to the
performance of the WORKS or the interests of CLIENT.

14.10.4 Alcohol And Drug Use

a) CONTRACTOR is responsible to ensure that its employees, agents, and Sub-
contractors, its servants and its third party shall not use, be in possession or under
the influence of any drug during the performance of the WORKS, or cause any
drugs to be carried into the Work Site.

b) CONTRACTOR shall also ensure that its employees, agents, Sub-contractors, its
servants and third party shall not use or be in possession of, distribute or engage
in the sale of alcohol/alcoholic beverages at Work Site.

¢) Any of the CONTRACTOR's personnel, employees, agents Sub-contractors and
third party who is incapable of performing his work or duties due to the influence
of alcohol, will be refused entry into or removed from the Work Site.
CONTRACTOR shall replace such person immediately in accordance with the

provision herein contained. Any cost incurred shall be for the CONTRACTOR's
account.

14.10.5 Replacement of CONTRACTOR Personnel

(a) CONTRACTOR shall employ on the WORKS only competent and skilled
personnel., Subject to all other provisions of this ARTICLE, CONTRACTOR
shall ensure that all such personnel continue in the functions and responsibilities
to which they are initially assigned for as long as is necessary to achieve proper
completion of the WORKS. CONTRACTOR shall not change the personnel
assigned to perform the WORKS without prior approval from CLIENT in writing.

CONTRACTOR shall also take steps to ensure that in the event of a replacement,
the replacement personnel shall be competent, skilled and familiar with the
WORKS. Such steps shall include the training of the "would be" new personnel
to take-over the work at no additional cost to CLIENT and shall include an
appropriate hand over period for the replacement personnel.

(b) CLIENT shall be entitled to, without prejudice to any other rights or remedies
available to CLIENT under this CONTRACT or otherwise in law, to object and
require CONTRACTOR to remove form the WORKS and/or replace any of
CONTRACTOR Personnel who, in the opinion of CLIENT, is incompetent,

CONTRACT. NO.: PVEPPOC-....... PAGE 28 OF 65



14.11

14.12

14.13

14.14

misconduct himself, is negligent in the performance of his duties, and/or violates
CLIENT's alcohol/drug policy.

In such event, CONTRACTOR shall forthwith remove such person from the
WORKS and such person shall not be re-employed in the WORKS again without
the written permission of CLIENT. CONTRACTOR shall immediately replace,
at CONTRACTOR's sole expense, any discharged person with a suitably qualified
and experienced person acceptable to CLIENT.

In the event CONTRACTOR is unable to comply with these obligations, CLIENT
shall have the option to terminate this CONTRACT.

14,10.6 Language Requirement

CONTRACTOR shall ensure that the personnel provided pursuant to this

CONTRACT are competent, efficient and have adequate command of the English
Language.

14.10.7 Personnel Policies

CONTRACTOR shail maintain good site housekeeping and shall furnish where
applicable, to its personnel safety equipment including but not limited to safety
helmets, safety shoes, safety harness and eye and ear protection.

CONTRACTOR shall be responsible for maintaining and enhancing the safety
awareness of its personnel and Sub-contractor's personnel including arranging
safety meeting and emergency drilis.

CONTRACTOR shall establish and have its own written policy, safety rules and
regulations for its employees and the employees of any of its Sub-contractors and
shall also acquaint CLIENT Representative with the same.

At all times, CONTRACTOR shall respond promptly and shall accurately furnish to
CLIENT information about the WORXKS as requested.

In the execution of the WORKS, no persons other than the authorised employees or agents
of the CONTRACTOR and the employees or agents of CLIENT, shall be allowed on the
Work Site without the written consent of CLIENT.

Before commencing any hazardous work operations, CONTRACTOR shall inspect the
Work Site and equipment involved to ensure that the WORKS will be performed under
safe conditions acceptable to CLIENT. CONTRACTOR shall verify that "Work Permits"
or "Certificates" are obtained prior to initiating any hazardous work.

CONTRACTOR shall at no cost to CLIENT be responsible for the medical welfare of its
own and Sub-contractor's employees and shall take care of periodical medical
examinations, arrangements for medical attendance, treatment or hospitalisation if and
when necessary and will arrange suitable insurance coverage for such contingencies. In
cases of emergency, CLIENT may make or provide for, the necessary emergency
arrangements, the costs of which shall be reimbursed to CLIENT by CONTRACTOR.
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14.15

14.16

14.17

14.18

CONTRACTOR shall advise CLIENT immediately in writing of any labour dispute or

anticipated labour dispute, which may be expected to affect the CONTRACTOR's
performance of the WORKS.

CONTRACTOR shall promptly review the information, data, drawings and specifications
provided by CLIENT and shall immediately bring to the attention of CLIENT all things
which in CONTRACTOR's opinion appear to be deficiencies, omissions, contradictions or
ambiguous in such information, data, drawings or specifications.

In addition to all legal and specific requirements stated herein, CONTRACTOR and
CONTRACTOR's agents, employees, representatives and Sub-contractors who are
engaged in the performance on the WORKS shall comply with, abide by and enforce at its
sole expense any rules, regulations and standards on safety, fire protection and security
regulations as set forth by CLIENT in its safety manuals, policies and special instructions.

CONTRACTOR shall ensure that all its employees, agents and Sub-contractors comply
with CLIENT's rules, regulations, practices and requirements in the area of CLIENT's
operations. This shall not relieve CONTRACTOR of its obligations as stipulated herein
and in particular this ARTICLE.

END OF ARTICLE
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ARTICLE 15 ~ CLIENT'S OBLIGATION

15.1

152

15.2

15.3

15.4

15.5

15.6

Access To Work Site

CLIENT shall ensure that CONTRACTOR has rights of ingress and egress for its
personnel and CONTRACTOR Equipment to and from the Work Site(s), subject to the
provisions of ARTICLE 14 -"CONTRACTOR'S OBLIGATION". CLIENT shall
promptly advise CONTRACTOR of any restrictions, conditions, or limitations in
CLIENT's permits or authorisations.

Use of CONTRACTOR Equipment

CLIENT shall not, without CONTRACTOR's specific consent, authorise any person other
than CONTRACTOR Personnel to operate CONTRACTOR Equipment. However, if an
emergency should arise, CLIENT may operate CONTRACTOR Equipment and shall
notify CONTRACTOR of such use. CLIENT shall pay CONTRACTOR the equipment
rental rate, if applicable as specified in EXHIBIT IV - CONTRACT PRICE.

CLIENT shall provide document and information to support CONTRACTOR in
performing the WORKS.

Transportation of CONTRACTOR Equipment (if applicable)

CLIENT shall furnish transportation for CONTRACTOR Equipment from the Supply
Base to the Work Site(s) and vice versa.

Work Schedule and Transportation of CONTRACTOR Personnel

CONTRACTOR and CLIENT shall agree upon a schedule for the regular change of
working crews who are engaged in the WORKS at the Work Site(s) and, except in
circumstances of emergency or safety, CLIENT shall be obliged to transport
CONTRACTOR Personnel only in accordance with the schedule so agreed upon.
CLIENT shall always have the right to change the schedule without prior notice for
reasons of unavailability of transport and for emergency and safety considerations as
determined solely by CLIENT.

The normal mode- of transportation for CONTRACTOR Personnel from Mustering Point to
the Drilling Rig will be by helicopter if availabie. Otherwise supply vessel(s) will be used.

CLIENT shall provide reasonable accommodation, meals and laundry service for
CONTRACTOR Personne! within the limits of stated requirements as to numbers of
personnel so engaged from time to time at the Work Site(s). CONTRACTOR Personnel
shall adhere to meal rosters as may be furnished by CLIENT, if any.

If applicable, CLIENT shall provide document and information (such as site survey...) in
line with CONTRACTOR’s requirements, and CLIENT shall bear all expenses in
conjunction with such survey requirements including but not limited to survey vessel,
personnel onboard the vessel, pilot fees, dockings and the running of the survey vessel.

END OF ARTICLE
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ARTICLE 16 - ACTIONS ON BEHALF OF CLIENT

16.1 CONTRACTOR shall take no action on behalf of CLIENT in the performance of the
WORKS, which would subject either Party to liability or penalty under any laws, rules,
regulations, or decrees of any relevant authority.

162 CONTRACTOR shall have no authority to and shall not make any statements,
representations or commitments of any kind or to take action which shall be binding upon
CLIENT, except as provided for herein or otherwise authorised in writing by CLIENT.,

163  CONTRACTOR is an independent CONTRACTOR and neither CONTRACTOR nor
CONTRACTOR's respective employees are deemed to be agents or employees of
CLIENT.

164  CONTRACTOR shall notify CLIENT promptly upon discovery of any instance where
CONTRACTOR has not complied with the requirements of this ARTTICLE,

END OF ARTICLE
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ARTICLE 17 — CLIENT’S CONTRACT ADMINISTRATOR AND REPRESENTATIVE(S)

The following defined CLIENT Contract Administrator and Representative(s) shall be designated in
EXHIBIT 1 - SCOPE OF WORKS. Notice of any change shall be given by CLIENT to
CONTRACTOR in writing.

17.1

17.2

CLIENT Contract Administrator

CLIENT Contract Administrator is the person who shall be responsible for and is duly
authorised to receive and act on behaif of CLIENT on all matters pursuant to the terms and
conditions of this CONTRACT. The CLIENT Contract Administrator shall have the
authority to make the final decisions for CLIENT on all questions, controversies, or
disputes involving the interpretation and implementation of this CONTRACT.

CLIENT Representative(s)

The CLIENT Representative shall have the right to receive all information pertaining to

records, reports, and any other information pursuant to the ‘WORKS and EXHIBITS
attached hereto.

CLIENT Representative(s) shall have the right to issue instructions with respect to the
CONTRACT, reject or disapprove of any part of the WORKS, which does not conform to
this CONTRACT, and to decide on all matters or questions which may arise relating to the
performance of the WORKS and his decision shall be final and conclusive.

CLIENT Representative(s) shall be entitled to inspect all WORKS performed hereunder
and to witness and to check all tests on CONTRACTOR Equipment. Notwithstanding the
above, the presence of and the inspection by CLIENT Representative(s) shall not relieve
CONTRACTOR from CONTRACTOR's obligations and duties and shall not prejudice
CLIENT's rights under this CONTRACT.

CLIENT Representative(s) shall consult with CONTRACTOR Representatives in delivery
of Goods or planning and co-ordinating the WORKS, and all instruction(s) given by
CLIENT Representative(s) consistent with the provisions of this CONTRACT shall be
deemed those of CLIENT and shall be complied with by CONTRACTOR.

END OF ARTICLE
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ARTICLE 18 —- CONTRACTOR’S CONTRACT ADMINISTRATOR AND

REPRESENTATIVE

The

following defined CONTRACTOR Contract Administrator and CONTRACTOR

Representative shall be designated in EXHIBIT I - SCOPE OF WORKS. Notice of any change
shall be given by CONTRACTOR to CLIENT in writing.

18.1

18.2

CONTRACTOR Contract Administrator

CONTRACTOR Contract Administrator is the person who shall be responsible for and is
duly authorised to represent CONTRACTOR at all times during the progress of the
WORKS and to receive and to act on any request made by CLIENT in the performance of
the WORKS pursuant to the terms of this CONTRACT.

CONTRACTOR Contract Administrator shall have full authority concerning the
performance of the WORKS and shall have full authority to proceed with the WORKS and
every part thereof in conformity with this CONTRACT. CLIENT shall be entitled to rely

on all decisions and positions of the CONTRACTOR Contract Administrator as those of
CONTRACTOR.

CONTRACTOR Representative(s)

CONTRACTOR Representative is the person employed by CONTRACTOR who will have
supervisory authority over the WORKS and with whom CLIENT Representative(s) may
plan and co-ordinate the performance of the WORKS. Notice concerning operations,
which are transmitted to CONTRACTOR through its designated CONTRACTOR

Representative(s) will be deemed, for the purpose of this CONTRACT, to have been
sufficiently given.

END OF ARTICLE
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ARTICLE 19 — LTENS AND CLAIMS

16.1

19.2

19.3

154

19.5

19.6

CONTRACTOR shall indemnify and hold CLIENT harmiess from and shall keep
CONTRACTOR Eguipment, CLIENT Equipment, wells, and the WORKS free of all liens,
claims, assessments, fines, and levies created, caused, or committed by CONTRACTOR or
its Sub-contractors and all costs, damages, and expenses incidental thereto; including
without limitation all court and arbitration costs, legal fees, and other reasonable expenses.
CONTRACTOR shall notify CLIENT of such liens and/or claims.

CLIENT shall have the right to retain from any payment to be made under this
CONTRACT an amount sufficient to offset such liens and/or claims which
CONTRACTOR fails to discharge promptly until such lien and/or claim is proven to be
invalid or is satisfied, discharged, or settled.

Should there be any liens and/or claims after all payments hereunder have been made,
CONTRACTOR agrees to refund to CLIENT upon demand all moneys that CLIENT may
be compelled to pay to discharge any such liens and/or claims in consequence of
CONTRACTOR's default including all costs and legal and professional fees.

CONTRACTOR agrees that it shall furnish CLIENT, upon completion or earlier
termination of this CONTRACT, full and complete statements that all of
CONTRACTOR's employees, Sub-contractors and suppliers have been paid in full for
works done or for equipment, materials and supplies furnished to the date of such
statements in connection with the performance of WORKS. In the event of any dispute,
CONTRACTOR shall post a bond or any form of security acceptable to CLIENT to secure
or insure CLIENT against any such liens or claims.

At the completion of the WORKS hereunder, or upon expiry or earlier termination of this
CONTRACT, CONTRACTOR shall submit to CLIENT a 'CONTRACT CLOSURE
LETTER' and 'CONTRACT CLOSURE CERTIFICATE’ as per format in the EXHIBIT
X — INVOICING PROCEDURES AND ADMINISTRATION GUIDELINES stating
that all of CONTRACTOR's employees, Sub-contractors and suppliers have been paid in
full, for WORKS done or for equipment, materials and supplies furnished to, and all debis,
taxes, liens, privileges, claims, charges, and obligations arising out of the purchase or lease
of equipment, materials, supplies, and labour for use in the WORKS hereunder to the date
of such statements in connection with the performance of the WORKS have been fully and
finally paid. In the event of any dispute, CONTRACTOR shall post a bond, or any other

form of security acceptable to CLIENT, to secure or insure CLIENT against any such liens
and/or claims.

Such affidavit shall ensure immunity to CLIENT from all liens and/or claims for which
CLIENT might be or become liable. CONTRACTOR shall indemnify and hold CLIENT
harmless from and against all claims, demands, damages, losses, costs, proceedings,
charges, and expenses arising out of or incurred in connection with any claims or liens
asserted by CONTRACTOR's Sub-contractors, suppliers, or any other liens and claims
arising out of the performance of this CONTRACT by CONTRACTOR.

END OF ARTICLE
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ARTICLE 20 - HEALTH, SAFETY AND ENVIRONMENT REQUIREMENT

20.1

20.1.1

20.1.2

20.1.3

20.1.4

20.2

20.3

204

LAWS AND REGULATIONS

CONTRACTOR shall comply with all laws, regulations, and requirements pertaining to
safety, health, fire, environmental protection, and security regulations, which are
applicable to the location where the WORKS are being carried out.

CONTRACTOR shall ensure its personnel employed for the WORKS comply at all times
with the requirements as set forth by CLIENT in its HSE Manuals, Safety Manual,
policies, procedures, any special instructions, and all requirements stipulated of CLIENT.

CONTRACTOR shall ensure that all services, materials, and CONTRACTOR's items used
in the performance of the WORKS comply with the above laws, regulations, and

requirements and otherwise meet generally accepted industry standards for occupational
health, safety and environment.

Upon termination of the CONTRACT, CONTRACTOR shall within sixty (60) days
deliver to CLIENT a satisfactory CONTRACT CLOSE-OUT REPORT in a format and
meeting such technical content as specified by CLIENT.

SAFETY EQUIPMENT

CONTRACTOR shall, where applicable, provide at its own expense adequate first aid,
fire-fighting, life saving, and other safety equipment of approved types and amount as may
be specified in connection with this CONTRACT and shall maintain this equipment in a
professional manner and, where appropriate, re-certify the said safety equipment as
dictated by legal and industry standards.

CONTRACTOR shall keep up-to-date records of all said equipment, including equipment
location plans.

CONTRACTOR shall ensure that all cargo and items of equipment located at Work Site
and at CONTRACTOR's onshore base are stored in a proper and safe manner and that
CONTRACTOR's equipment is in all respects fit and suitable to undertake any operations.

CONTRACTOR shall also, at its own expense, be responsible for providing its personnel
with personal protective equipment as specified required by CLIENT.

SAFETY PROCEDURES AND MANUALS

CONTRACTOR shall have in place, prior to commencement of this CONTRACT, a
written Safety Manual and Emergency Response Manual duly endorsed by
CONTRACTOR's Management and Approved by CLIENT.

CERTIFICATION OF PERSONNEL

CONTRACTOR shall ensure that all machineries, equipment, and tools are operated by
competent personnel who are fully trained and certified to carry out the task. The said
personnel shall be authorised in writing by CONTRACTOR's Management or certified by
a reputable training establishment acceptable to CLIENT.
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20.5

20.6

20.7

20.8

209

20.10

20.11

RIGHT TO STOP WORKS

CLIENT Representative shall have the right, but not the obligation, to prohibit the
commencement of the WORKS or to stop any part of the WORKS in progress if the
equipment, personnel, or work conditions are considered to be unsafe or not in compliance
with CLIENT's rules and regulations.

WEATHER/SEA CONDITION

CONTRACTOR may suspend any part of the WORKS under this CONTRACT at any
time with CLIENT's prior approval because of dangerous weather or sea conditions or
other reasons relating to safety. Similarly, if requested to do so by CLIENT in writing,
CONTRACTOR shall immediately suspend all or a designated part of the WORKS as may
be requested by CLIENT because of dangerous weather or sea conditions or other reasons
relating to safety. In this event, CONTRACTOR shall take all reasonable measures to
protect the Work Site, CLIENT and CONTRACTOR Equipment and their components.

In addition to all legal and specific requirements stated herein, CONTRACTOR GROUP
who are engaged in the performance of the WORKS shall comply with, abide by and
enforce at its sole expense any rules, regulations and standards on safety, drugs, and
alcohol, fire protection, and security regulations as set forth by CLIENT in its safety
manuals, policies and special instructions.

In addition to all legal and specific requirements stated herein and all Vietnamese
legislative requirements, CONTRACTOR GROUP who are engaged in the performance of
the WORKS shall comply with, abide by and enforce at its sole expense any rules,
regulations, and standards on safety, fire protection, environmental protection and security
regulations as set forth by CLIENT in its published safety manuals, policies and special
instructions. Before commencing any WORKS, CLIENT requires that CONTRACTOR
inspect the Work Site and the equipment involved to ensure that the WORKS will be
performed under safe conditions acceptance to CLIENT. These inspections must be
evidenced by "Work Permits" issued by CLIENT prior to initiating any such WORKS.
CLIENT Representative or his designated representatives shall have the right to prohibit
commencement of WORKS or stop any WORKS in progress if the equipment, personnel
or WORKS conditions are considered to be unsafe or not to be in compliance with
CLIENT rules and regulations.

CONTRACTOR shall prohibit the consumption and/or possession of alcoholic beverages
or dangerous drug at the Work Site,

CONTRACTOR shall compile and maintain safety records, data pertaining to its WORKS
with CLIENT. These records shall be updated and submitted to CLIENT Representative as
and when required.

CONTRACTOR shall be wholly responsible for the safety and safe working practices of
its employees, servants or agents, and all equipment, and shall be responsible for the
training of its employees, servants or agents on safety and safe working practices.
CONTRACTOR shall ensure that the personnel to be provided in the performance of the
WORKS are adequately trained in safety precautions and safe working practices before
they are involved in the WORKS and that they are competent to undertake their required
duties in a safe and efficient manner. CONTRACTOR shall be responsible for maintaining
and enhancing manner. CONTRACTOR shall be responsible for maintaining and
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enhancing the safety awareness among its personnel and Sub-contractor's personnel,
including arranging regular safety meetings and emergency drills, copies of minutes of
CONTRACTOR safety meetings shall be submitted to CLIENT.

20.12  The employees, servants or agents of the CONTRACTOR when working offshore shall

participate in periodic fire and boat drills, instructions in survival, lifesaving and fire
fighting.

20.13  All personnel assigned to Work Site shall be provided with approved safety helmets, safety
glasses, safety shoes and ear protections, by the CONTRACTOR, CONTRACTOR shall
also provide to personnel assigned for special jobs with approved life lines, life jackets/life
vests, breathing equipment, welding helmets, and all other protective equipment as
necessitated by the scope of WORKS and good industrial safety practices.

20.14 CONTRACTOR shall allow CLIENT Representative and/or its designated third Party

personnel access at any time to conduct audit on the CONTRACTOR Personnel, records
and any other matters related to the safety aspect of the WORKS at the Work Site(s).

END OF ARTICLE
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ARTICLE 21 - DEFAULT OF CONTRACTOR

21.1  The occurrence of any of the following events shall be deemed a default by
CONTRACTOR under this CONTRACT:-

(a) Any attempted transfer or assignment or Sub-contract by CONTRACTOR of its
right or duties under this CONTRACT without the prior written consent of CLIENT;
or

(b) The making by CONTRACTOR of an assignment for the benefits of creditors, the
filing by or against CONTRACTOR of a petition in bankruptcy or for corporate
reorganisation, or the appointment of a receiver or trustee for CONTRACTOR or the
properties of CONTRACTOR,; or

(c)  The failure of CONTRACTOR to satisfy within thirty (30) days of iis entry any final
judgement upon which execution is possible or the attachment of any general liens
against the real or personal property of CONTRACTOR and the continued existence
thereof for more than thirty (30) days; or

(d) If the CONTRACTOR has in the opinion of CLIENT failed to comply with the
CONTRACT or failed to perform the WORKS or part thereof or has failed to adhere
to any of its duties and obligations; or

(6) The refusal or the inability or other failure of the CONTRACTOR to perform any
part of the CONTRACT in a safe, efficient, professional, workmanlike, skilful,
professional and careful manner in accordance with good industry practices or with
the required promptness or diligence; or

(f)  Fulfil its obligations relating to prevention of pollution and substantial pollution
result therefrom.

212  CLIENT shall notify CONTRACTOR in writing of any default and require
CONTRACTOR to immediately take appropriate correction action without however
prejudicing any of CLIENT rights hereunder or in law or equity.

213 Notwithstanding the foregoing, in the event of default by CONTRACTOR, CLIENT shall,
at CLIENT's sole discretion, enforce the Bank Guarantee and/or Performance Guarantee
for completion of the WORKS.,

END OF ARTICLE
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ARTICLE 22 - PROVISION FOR SUSPENSION OF WORKS

22.1  CLIENT may, at any time, suspend all or any part of the remaining WORKS for any
reason whatsoever by giving written notice to CONTRACTOR specifying the part of the
WORKS to be suspended and the effective date of suspension. CONTRACTOR shall cease
performance of said suspended part of WORKS on the effective date of suspension.
CONTRACTOR shall continue to perform the unsuspended part of the WORKS.

CONTRACTOR will be given sufficient time for orderly removal of personnel and items
not required during suspension.

222 CONTRACTOR shall comply with CLIENT's instructions with respect to all activities in
connection with any suspension of the WORKS or part thereof. Such compliance will be a
factor in determining reasonableness of costs incurred. Compensation for suspension shall
be limited to actual and reasonable out-of-pocket expenses. CONTRACTOR will not be

compensated for expenses that resulted from suspension or cancellation of WORKS due to
safety reasons.

223 Neither CLIENT nor CONTRACTOR shall be liable to the other for loss of anticipated
profits sustained on account of any suspension of WORKS or part thereof.

224 CLIENT may, at any time, authorize resumption of all or any part of the suspended
WORKS by giving notice to CONTRACTOR specifying the WORKS to be resumed and
the effective date of withdrawal of suspension. The WORKS shall be resumed by
CONTRACTOR immediately after receipt of such notice, where applicable.

END OF ARTICLE
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ARTICLE 23 - PROVISION FOR TERMINATION OF CONTRACT

23.1  CLIENT shall have the right at its option to terminate this CONTRACT or any part thereof
pursuant to the following provisions.

232  Termination Without Cause

a) Notwithstanding any other provisions to the contrary herein, and in addition to
CLIENT's right either to stop the WORKS or to suspend CONTRACTOR from all or
any part of WORKS pursuant to ARTICLE 22 - "PROVISION OF
SUSPENSION OF WORKS", CLIENT may at any time terminate without cause
WORKS in whole or in part by giving written notice to CONTRACTOR that
CLIENT intends to terminate WORKS, specifying the WORKS to be terminated,
and the effective date of termination.

b) Should CLIENT terminate this CONTRACT or all WORKS without cause,
CONTRACTOR shall stop performance of all WORKS or the terminated portion of
the WORKS on the effective date of termination.

c) In the event CLIENT terminates any part of the WORKS without cause,
CONTRACTOR shall stop performance of the said portion of the terminated
WORKS on the effective date of termination.

d) Upon receipt and verification of CONTRACTOR's invoice, CLIENT shall pay
CONTRACTOR all amounts properly due for the work performed prior to the date

of termination and all expenses resulting directly from the termination as Approved
by CLIENT.

23.3 Termination For Cause

a) Subject to provision provided under ARTICLE 21 - "DEFAULT OF
CONTRACTOR" hereof, CLIENT shall have the right to terminate for cause all or
part of the WORKS by giving a notice in writing, specifying the CONTRACT to be
terminated, and the effective date of termination. In either event, CLIENT shall have
available to it all rights and remedies proved in law or equity.

b) On the date on which the termination for cause given pursuant to provision of
ARTICLE 21 - "DEFAULT OF CONTRACTOR" becomes effective,
CONTRACTOR shall stop performance of the CONTRACT. CLIENT shall, retain
all amounts which are then due and payable to CONTRACTOR plus reimbursements
due to CONTRACTOR for its reasonable and auditable costs incurred in the

performance of the WORKS to the extent such WORKS are authorised in advance
by CLIENT.

(i) If the cost to CLIENT for completing the WORKS is less than the
unearned balance of the CONTRACT Price, CLIENT shall pay the retained
amount to CONTRACTOR. The unearned balance in this context is
calculated by deducting all the paid invoices and retained amount from the
CONTRACT Price.

(i) If the cost to CLIENT for completing the WORKS are greater than the
unearned balance of the CONTRACT Price and is less than the retained
amount, then CLYENT shall deduct the difference from the retained amount
due to CONTRACTOR.
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234

235

23.6

237

23.8

23.9

(iii) If such difference is greater than the retained amount due to CONTRACTOR,
CONTRACTOR shall pay to CLIENT such difference less the Retained
Amount due to the CONTRACTOR. Notwithstanding, CLIENT may
recover the amount due, including any costs involved from the Bank
Guarantee.

In addition to CLIENT's rights to terminate as may be provided herein, CLIENT shall be
entitled to terminate this CONTRACT under the following provisions:

234.1 In the event of Force Majeure continuing for fourteen (14) days as specified in
ARTICLE 28 - “FORCE MAJEURE” and there is no expectation of

improvement of the situation, then CLIENT shall be entitled to terminate this
CONTRACT forthwith.

23.4.2  If at any time during the performance of this CONTRACT, there is aﬁy attempted
transfer or assignment by CONTRACTOR of its rights or duties under this
CONTRACT without the prior written consent of CLIENT.

CLIENT shall be entitled to terminate this CONTRACT on giving notice of termination to
CONTRACTOR, such termination shall be effective on the date specified in the notice.

If CLIENT terminates any part of the CONTRACT in accordance with the ARTICLE
herein CONTRACTOR shall execute and deliver to CLIENT the documents required by
CLIENT with respect to said part of the CONTRACT.

For the part of the WORKS terminated, the applicable provision of the CONTRACT shall
continue in full force and effect as to all the WORKS performed prior to the effective date

of termination. For the remainder of the WORKS, the CONTRACT shall remain in fuil
force and effect.

If this CONTRACT or any portion of the WORKS is suspended or terminated and if
CLIENT so requests, CONTRACTOR shall immediately make every reasonable effort to
cancel existing Sub-contracts, purchase orders or other obligations entered into by
CONTRACTOR with Sub-contractors, suppliers or others for the performance of the
WORKS, upon terms satisfactory to CLIENT.

CLIENT may direct CONTRACTOR to execute and delivery to CLIENT all documents
related to the CONTRACT as required by CLIENT and to take all steps necessary to full
vest in CLIENT the rights and benefits of CONTRACTOR under existing Sub-contracts or
other obligations with Sub-contractors, suppliers and others, In addition, CONTRACTOR
shall do whatever is necessary to preserve and protect the WORKS already in progress, to
protect materials, drawings, documents, equipment and supplies in transit or at the Work

Site and to minimise all costs to CLIENT and CONTRACTOR resulting from such
suspension or termination.

Except as provided above, in the event of termination hereunder, the Parties shall each be
released and discharged from any claims by one against the other in connection with the
terminated WORKS. Neither CLIENT nor CONTRACTOR shall be liable to the other for
loss of anticipated profits sustained on aceount of such termination.
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23.10  If in the performance of this CONTRACT, CONTRACTOR causes the CONTRACT to be
terminated, or in the event of default by CONTRACTOR, CLIENT shall have the option to

thereafter enforce the Bank Guarantee and/or Performance Guarantee for completion of the
WORKS.

END OF ARTICLE
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ARTICLE 24 — SUB-CONTRACTS AND ASSIGNMENT

241

24.2

24.3

244

245

24.6

CONTRACTOR shall not subcontract or assign the WORKS or any part thereof without
CLIENT's prior written approval. Sub-contract documents and selection of Sub-
contractor(s) related to the WORKS or any part thereof shall require the written approval of
CLIENT prior to the award of each Sub-contract, such approval shall not be unreasonably
withheld. CONTRACTOR shall guarantee that the assignee can meet its financial
obligations under this CONTRACT

CLIENT shall have the right to disapprove, for reasonable cause, any Sub-contractor,
supplier, vendor or source of supply selected by CONTRACTOR.

CONTRACTOR shall be fully responsible for any acts, defaults and omissions of any Sub-
contractors and persons either directly or indirectly employed by Sub-contractor to the same

extent as it is for the acts and omissions of persons directly or indirectly employed by
CONTRACTOR.

CLIENT is entitled to assign all or some of its rights and obligations under this
CONTRACT at any time and from time to time to any its Affiliates, to any of the Co-
ventures and/or to any successor operator in the Area of Operations with the prior written
consent of CONTRACTOR. which shall not be unreasonably withheld. CLIENT shall
guarantee that the assignee can meet its financial obligations under this CONTRACT.

CONTRACTOR shall ensure that all CLIENT's right under this CONTRACT including
audit rights are incorporated in all CONTRACTOR's Sub-contracts hereunder.

Approvals granted pursuant to this ARTICLE shail not release or relieve CONTRACTOR
of any of its obligations under the CONTRACT or create any contractual relationship
between any Sub-contractor and CLIENT.

END OF ARTICLE
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ARTICLE 25 — ACCESS AND AUDIT RIGHTS

25.1 CONTRACTOR shall maintain and shall cause its Sub-contractors, subsidiaries, and
Affiliates to maintain true and correct records of all charges and accounts including gifis
and entertainment expenses in connection with the WORKS and all transactions related
thereto and shall retain atl such records and accounts for a period of not less than thirty-six

(36) months after the expiry of the CONTRACT or any extensions or any termination
thereof.

252  From the effective date of this CONTRACT and within the time period mentioned above,
CLIENT shall have the right, during regular scheduled business hours, to inspect and audit
the drawings, plans, instructions, procedures, controls, records, including gifts and
entertainment records, and accounts of CONTRACTOR, its Sub-contractors and Affiliates
in connection with the performance of this CONTRACT, and are in compliance to the
CONTRACT terms and conditions. CLIENT shall have the right to reproduce any such
documents, which have been inspected.

253  CLIENT's claims for omissions, corrections, or errors in charges and credits for CLIENT's
account and over-payments of amounts billed by CONTRACTOR and others noted above
may be presented at any time during and after the CONTRACT period provided that such
claims are made during the course of the CONTRACT and within thirty six (36) months
after the expiry of the CONTRACT or any extensions or any termination thereof.
CONTRACTOR shall make a written response to CLIENT concerning such claims within
thirty (30) days of the date of such claims by CLIENT.

254  CONTRACTOR shall ensure that the provisions of this ARTICLE and ARTICLE 24 —
"SUB-CONTRACTS AND ASSIGNMENT", are included in all Sub-contracts it may
enter into with its Sub-contractors and Affiliates who will supply any of the labour,
equipment, materials, or services to be provided under this CONTRACT.

END OF ARTICLE
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ARTICLE 26 — CHANGES

26.1

262

26.3

264

26.5

26.6

Changes to the WORKS and/or CONTRACTOR Equipment may be required during the
performance of WORKS, or any extension of the CONTRACT, and should be handled
expeditiously and effectively by the Parties hereto. Such changes may include, but are not
limited to additions, deletions, substitutions, alterations, and modifications.

CLIENT shall have the right, at any time, to make any change but such change shall in no
way affect the rights or obligations of the Parties hereto except as provided in a written
Change Order. All provisions of the CONTRACT shall apply to all changes.

Except as provided in ARTICLE 26.6 below, CONTRACTOR shall not proceed with any

change prior to receipt of a Change Order, unless authorised in writing by CLIENT
Contract Administrator.

Should CLIENT desire a change to the WORKS and/or CONTRACTOR Equipment, it
shall advise CONTRACTOR of said request. CONTRACTOR shall, upon request from
CLIENT Contract Administrator, provide CLIENT within fourteen (14) days a Change
Order Proposal defining the terms and conditions of the Change Order Proposal. The
terms and conditions shall include, but not be limited to price, method of payment, earliest
commencement date, and any other information deemed necessary.

When and if CLIENT approves the Change Proposal, CLIENT will issue to
CONTRACTOR a written Change Order in duplicate originals in the form shown in
EXHIBIT IX - CHANGE ORDER PROPOSAL. CONTRACTOR shall sign both
duplicate originals of the Change Order to indicate its receipt, understanding and

acceptance of it. After execution by CLIENT, one duplicate original will be returned to
CONTRACTOR.

In cases of extreme urgency for which CONTRACTOR is unable to submit a firm proposal
prior to commencement of WORKS on the necessary change, CLIENT may issue a
"Preliminary Change Order" to authorise CONTRACTOR to proceed with the change on
the basis of an approximate written estimate prepared by CONTRACTOR. As soon as
possible thereafter, CONTRACTOR shall submit a Change Order Proposal giving a firm
price for the change. If the firm price quoted in the Change Order Proposal is more than
that quoted in the "Preliminary Change Order", CONTRACTOR shall furnish CLIENT
with the reasons for the differences. Upon agreement of the Parties on the firm price, a
Change Order shall be issued as outlined in ARTICLE 26.5.

END OF ARTICLE
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ARTICLE 27 — LIQUIDATED DAMAGES

27.1

272

273

274

27.5

27.6

277

If CONTRACTOR fails to complete any portion of WORKS as per the Schedule of Work
stipulated in EXHIBIT I —~ SCOPE OF WORKS, then CLIENT shall apply liquidated
damages in favour of CLIENT for such delay, in the absence of legal ground or justification,

at a rate one percent (1%) per day of delay up to eight percent (8%) of the total estimated
CONTRACT Price.

If CONTRACTOR fails to complete the WORKS on or before the scheduled completion
date, CONTRACTOR shall be responsible for all costs related to such delay including

weather downtime costs beyond the scheduled completion date in order to complete the
WORKS.

The reason for such delay is other than:
(i) Force Majeure; or

(i) Any delay acceptable or reimbursable by the CLIENT to CONTRACTOR under
the terms and conditions of this CONTRACT,; or

(iii) The failure of the CLIENT to perform any of the CLIENT’s obligations which
directly or materially affect CONTRACTOR’s performance schedule as
acknowledged in writing by the CLIENT,

The amount due to CLIENT under this ARTICLE shall be fixed. Such amounts shall be
deducted from payments otherwise due by CLIENT to CONTRACTOR as stated in
ARTICLE 7 entitled "INVOICING AND PAYMENT".

CONTRACTOR and CLIENT hereby agree that these amounts of liquidated damages are
fair and reasonable because of the difficulty of ascertaining the exact amount of damages
that CLIENT may sustain by reasons of such delay in completing the WORKS and shall be
deemed to be in full and final settlement of any claims by CLIENT based on
CONTRACTOR's delayed completion of WORKS as specified above.

Pursuant to ARTICLE 4.2, only CLIENT shall have the right to determine whether
CONTRACTOR shall be subjected to "Liquidated Damages" upon assessing the severity
and impact of CONTRACTOR failures to complete WORKS.

CLIENT shall have the right to deduct the liquidated damages amount from payments due to
CONTRACTOR under this CONTRACT. The terms of this ARTICLE 27.7 shall not be
construed so as to prejudice, alter or limit CLIENT’s other rights and remedies under this

CONTRACT upon written notification by CLIENT to CONTRACTOR of its intent to
withhold.

END OF ARTICLE
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ARTICLE 28 - FORCE MAJEURE

28.1

28.2

28.3

284

Where any Force Majeure event renders impossible or hinders or delays the performance of
any obligation (except for the obligation to make payments) or the exercise of any right
under this CONTRACT then the failure or omission of CLIENT or CONTRACTOR to

perform such obligation shall not be treated as failure or omission to comply with this
CONTRACT.

Upon the occurrence of any Force Majeure event, the Party so affected in the discharge of
its obligation shall promptly give written notice of such event to the other Party. The
affected Party shall make every reasonable effort fo remove or remedy the cause of such
Force Majeure or mitigate its effect as quickly as may be possible. If such occurrence
results in the suspension of all or part of the WORKS for a continuous period more than
fourteen (14) days, the Parties shall meet and determine the appropriate measures to be
taken. In the event the Parties do not agree, CLIENT have the right to terminate the
forthwith in which case neither Party shall have any further obligation or lability hereunder.

The events falling within Force Majeure include acts of Ged or force of nature, landslide,
lightning, earthquake, flood, fire, explosion, storm, tidal wave, shipwreck and perils to
navigation (other than adverse sea or weather conditions), act of war (declared or
undeclared) or public enemy, strike (excluding strikes, lockouts or other industrial disputes
or action amongst employees of CONTRACTOR or its Sub-~contractors) act or omission of
sovereign states or those purporting to represent sovereign states, blockade, embargo,

quarantine, public disorder, sabotage, accident or similar events beyond the control of the
Parties or either of them,

However, the following occurrences shall not be considered as Force Majeure:

(a) Late delivery of CONTRACTOR Equipment caused by an oversold condition of the
market, inefficiencies, lack of funds or similar occurrences; or

(b) Late performance by CONTRACTOR and/or a Sub-contractor caused by
unavailability of equipment, supervisors or labour, inefficiencies, lack of funds or
similar occurrences; ot

() Mechanical breakdown of any item of CONTRACTOR or its Sub-contractors
equipment, plant or machinery; or

(d) Delays due to ordinary storm or inclement weather; or

(e) Non-performance by Sub-contractors.

unless the delay arises out of a Force Majeure occurrence and is beyond both
CONTRACTOR's and the Sub-contractor's control and an alternate acceptable source of
services, equipment, or material is unavailable. Additionally, Force Majeure shall not
include financial distress of CONTRACTOR or any Sub-contractor.

Any delay or failure in performance by either Party hereto shall not give rise to any claims
for damages or loss of anticipated profits if, and to the extent, such delay or failure is caused
by Force Majeure.

END OF ARTICLE

ARTICLE 29 - CONFLICT OF INTEREST

29.1

CONTRACTOR shall exercise care and diligence to prevent any actions being taken or
conditions from arising, which could result in a conflict with CLIENT's best interest. This
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obligation shall apply to the activities of the employees and agents of CONTRACTOR in
their relations with CLIENT's employees and their families, and with suppliers, Sub-
contractors, and third parties, arising from the CONTRACT or related to the performance
of the WORKS.

292  CONTRACTOR's efforts shall include, but not be limited to, establishing precautions to
prevent its employees, officers or agents from making, receiving, providing, or offering
gifts, entertainment, payments, loans, or other considerations for the purpose of infiuencing
individuals to commit acts contrary to CLIENT's best interest.

END OF ARTICLE
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ARTICLE 30 - WAIVERS

30.1  The failure of CLIENT, at any time, or from time to time to enforce, or to require the strict
adherence and performance of any of the terms and conditions of the CONTRACT, to
exercise any option, right, or privilege hereunder, or to demand compliance as to any
obligation or covenant, shall not constitute a waiver of any such terms and conditions
and/or affect or impair such terms or conditions in any way, or the right, privilege, or
option of CLIENT, or of the strict performance of CONTRACTOR thereof unless an
express waiver is properly executed and evidenced in writing.

302 Waivers by CLIENT of any breach or non-observance by CONTRACTOR of any of the

terms and conditions of this CONTRACT shall not constitute or be construed as a waiver
of any succeeding breach or non-observance of the same or any other terms or conditions.

END OF ARTICLE
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ARTICLE 31 - CONFIDENTIALITY

311

312

313

314

315

31.6

CONTRACTOR shall obtain written approval from CLIENT prior to making any publicity
release, public statements or announcement regarding the CONTRACT and the
performance of the WORKS or CONTRACTOR's activities related to its participation in
the WORKS.

CONTRACTOR shall at all times hold confidential and shall not, without CLIENT's prior
written approval, divulge to third parties or use in any way other than for accomplishing
the WORKS or for purposes other than that specified in the CONTRACT, any technical
information or any processes, process data or calculations or any drawings or designs
showing the equipment, devices and machinery by which the processing is to be performed
or carried out, disclosed, directly or indirectly, to CONTRACTOR by CLIENT or its
Affiliates in regard to the WORKS or the results thereof.

Upon completion of the WORKS or upon receipt by CONTRACTOR of CLIENT's
notification of termination of the WORKS or any part thereof as the case may be,
CONTRACTOR shall return to CLIENT all documents, drawings, and data provided to
CONTRACTOR by CLIENT.

CONTRACTOR shall ensure that the provisions of this ARTICLE are adhered to by its
employees, its Sub-contractors, and Sub-contractor's employees and shall promptly notify
CLIENT upon discovery of any instance where the requirements of this ARTICLE have
not been complied with.

This ARTICLE shall continue in force notwithstanding the completion or earlier
termination of this CONTRACT.

The provisions of this ARTICLE shall not apply:

(a) insofar as any of the documents, drawings, and data referred to in the WORKS are part
of public knowledge or literature at the date of their receipt by the CONTRACTOR as
from such date;

(b) insofar as any of the documents, drawings, and data referred to in the WORKS
become part of public knowledge or literature after the date of their receipt by the
CONTRACTOR as from such subsequent date;

(c) insofar as any of the documents, drawings, and data are developed by the
CONTRACTOR independently of the CONTRACT.

(d) insofar as any of the documents, drawings, and data lawfully becomes known or
available to the CONTRACTOR from third party who are not under a similar
agreement, directly or indirectly, with CLIENT hereto.

(e) where disclosure is required to be made in order to comply with the requirements of
any law, rule or regulation of any governmental or regulatory body having jurisdiction
over the WORKS or the CONTRACTOR , or of any relevant stock exchange.

END OF ARTICLE
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ARTICLE 32 — ARBITRATION

32.1

322

323

Any dispute between the Parties as to the performance of this CONTRACT or the rights or
liabilities of the Parties herein, or any matter arising out of the same or connected
therewith, which cannot be settled amicably shall be settled by The Vietnam International
Arbitration Centre at the Vietnam Chamber of Commerce and Industry (VIAC) in
accordance with its Rules of Arbitration, before a board of three (3) arbitrators. Each of the
Parties hereto shall be entitled to appoint one arbitrator and the two arbitrators shall agree
on a third arbitrator. In the event agreement upon the third arbitrator cannot be reached, the
third arbitrator shall be appointed by the VIAC’s President. It is agreed, however, that no
one who is an employee of either Party or who is in anyway financially interested in this
CONTRACT shall be appointed to act as an arbitrator.

Such arbitration shall be held at Ho Chi Minh City, Socialist Republic of Vietnam. The
award of the arbitrators shall be final and binding upon the Partics. The costs of the
arbitration shall be borne by the Party whose contention was not upheld by the arbitration
tribunals, unless otherwise provided in the arbitration award. The language of the
Arbitration shall be in English language.

Notwithstanding the foregoing, the Parties may agree that any particular matter of disputes
can most expeditiously be settled by an Expert. In that event, the Parties shall jointly
prepare and sign a statement on the issue to be determined by the Expert before agreeing
upon the identity of the Expert. The Parties shall then agree upon the identity of the Expert
to determine the issue described in the said statement and the decision of the Expert on that
issue shall be final and binding on the Parties without further arbitration on that issue. If
the Parties cannot agree upon the identity of the Expert within fourteen (14) days afier the

date the last Party signs the aforesaid statement of the issue, then the dispute shall be
referred to arbitration as indicated above.

END OF ARTICLE
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ARTICLE 33 - COMPLIANCE WITH LAW

33.1

33.2

333

33.4

335

CONTRACTOR and its Sub-contractors shall be subject to all applicable laws in
connection with the WORKS. If CONTRACTOR or its Sub-contractors perform any part
of the WORKS in breach of the law, then CONTRACTOR shall bear any additional costs
of the WORKS resulting from said violation and correction thereof. For the purpose of this
ARTICLE, "law" includes any laws (national, state, municipal, local, or others) and any
requirements, ordinances, rules, or regulations of any relevant authority or agency
(national, state, municipal, local, or other).

CONTRACTOR shall not enter into negotiations with any relevant authority or agency to
develop acceptance to exemption, composition, variation, or revision to law in connection
with this CONTRACT without CLIENT's prior written approval.

CONTRACTOR shall be responsible for and shall bear all the costs of obtaining all
necessary licences, permits, and authorisations required by law that must be obtained in
CONTRACTOR'S name from the relevant governmental authorities for CONTRACTOR

to-do business in the country, or countries wherein any part of the WORKS is performed,
and shall give all required notices.

CONTRACTOR shall, at CONTRACTOR's cost, defend, indemnify, and hold CLIENT
and its Affiliates harmiess from all forms of penalty which may be imposed on CLIENT
and its Affiliates by reason of any alleged or violation of law by CONTRACTOR or its
Sub-contractors and also from all claims, suits, or proceedings that may be brought against
CLIENT and/or its Affiliates arising under, growing out of, or by reason of the WORKS
with respect to such alleged or violation of law whether brought by employees of
CONTRACTOR or its Sub-contractors or by third parties or by any relevant authority.

CONTRACTOR's obligations under this ARTICLE shall include, without limitation,
obtaining all necessary or appropriate import and export licences and Customs clearances
for materials, tools, vessel, parts and spares, and equipment for the WORKS and providing
all documentation in support of such licenses and clearance.

END OF ARTICLE
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ARTICLE 34 - GOVERNING LAW AND LANGUAGE

34.1  The validity and interpretation of this CONTRACT and the legal relations of the Parties to

it shall be governed by the substantive laws of Vietnam, without having regards to its
conflicts of laws provisions.

342 All documents produced by CONTRACTOR in the performance of this CONTRACT as
well as all written communications between CLIENT and CONTRACTOR shall be written
in the English language which is hereby designated the governing language of the
CONTRACT. CONTRACTOR and CLIENT may use any language within their own

organisations, except that all Sub-contracts and all written communications pertaining to
them shall be in English.

END OF ARTICLE
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ARTICLE 35 - PATENTS AND OTHER PROPRIETARY RIGHTS

351

352

353

COPYRIGHT

CONTRACTOR shall promptly give notice to CLIENT if CONTRACTOR has or acquires
knowledge or any copyright under which a suit for infringement could reasonably be
brought because of the use by CLIENT of any designs, processes, methods or WORKS
product information incorporated or to be incorporated by CONTRACTOR in the
performance of WORKS. Following notification to CLIENT, CONTRACTOR shali not
incorporate into the WORKS these designs, processes, methods or WORKS product
information without CLIENT"s prior written approval.

Where designs, processes, methods and WORKS product information specified and used by
CONTRACTOR in the accomplishment of WORKS infringe any copyright,
CONTRACTOR shall indemnify, defend and hold CLIENT and their Affiliaies harmless
from and against any and all claims, demands or causes of action of whatever nature and
shall further agree to pay all costs, including counsel and witness fees, court costs, awards,

damages and any and all expenses incurred by or assessed against CLIENT resulting from
such claims, demands or causes of action.

In case the said designs, processes, methods and WORKS product information or any part
thereof is held by such a suit to constitute infringement and its use enjoined,
CONTRACTOR shall at its own expense either procure for CLIENT the right to continue
using the designs, processes, methods and WORKS product information or replace the
designs, processes, methods and WORKS product information with non-infringing designs,
processes, methods and WORKS product information or modify the designs, processes,
methods and WORKS product information so as to remove the infringement. Where,
however, an infringement of any copyright occurs as to design, process, method and
WORKS product information expressly specified by CLIENT, CLIENT shall indemnify and
save CONTRACTOR harmless from any loss on account of claims for copyrights
infringement against CONTRACTOR provided that CONTRACTOR notifies CLIENT
immediately upon receiving notice of infringement.

PATENTS

In the event CONTRACTOR files a patent application in which any of the technical
information provided to CONTRACTOR by CLIENT or by any subsidiary or Affiliate is
disclosed, CONTRACTOR agrees to provide CLIENT with a copy of such application. If
such application includes technical information of CLIENT or its Affiliates which is
proprietary, CONTRACTOR shall not permit the publication in any country of a patent
based on such application without CLIENT's prior written approval.

TECHNICAL INFORMATION

Title to all drawings, specifications, requisitions, calculations, and other patent documents.
Design concepts, technical information prepared by CONTRACTOR or its Sub-contractors
solely for the CONTRACT or any invention development by CLIENT from information
received shall be vested in CLIENT and may be used by or for CLIENT, for any purposes.

END OF ARTICLE

ARTICLE 36 - ENTIRE AGREEMENT

This CONTRACT constitutes the entire agreement between the Parties hereto and supersedes all
prior negotiations, representations or agreements related to this CONTRACT, either written or oral,
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including CLIENT's bid document and CONTRACTOR's proposal(s) except to the extent they are
expressly incorporated into this CONTRACT. No changes, alterations, or modifications to this

CONTRACT shall be effective unless in writing, and executed by the authorised signatories of
CLIENT and CONTRACTOR.

END OF ARTICLE
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ARTICLE 37 - NON-EXCLUSIVE AGREEMENT

This CONTRACT is non-exclusive and CLIENT reserves the right, without having to give any
reason whatsoever to engage other suppliers and/or contractors to supply and/or perform similar or
identical WORKS. CONTRACTOR shall afford such other contractors adequate opportunity to

carry out their contracts and shall accomplish the WORKS in co-operation with those contractors
and with CLIENT.

END OF ARTICLE
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ARTICLE 38 — INDEPENDENT CONTRACTOR

381  CONTRACTOR is an independent contractor and neither CONTRACTOR nor its
employees, nor CONTRACTOR's Sub-contractors or their employees, are agents or
employees of CLIENT. The entire performance, operation, management, and control of
CONTRACTOR Equipment shall be under the exclusive control and command of
CONTRACTOR. CONTRACTOR's primary purpose shall be to perform all acts necessary
to execute the WORKS consistent with safety and good oilfield practice.

382 It shall be the sole exclusive duty of CONTRACTOR to determine at all times whether the
WORKS can be safely continued or undertaken. It shall be CONTRACTOR's duty to
mspect and ensure that all cargo and items of equipment located at the Work Site and at
CONTRACTOR's onshore base are stored in a proper and safe manner and in all respects
fit and suitable to undertake any contemplated operation under the then existing conditions.

383  The presence of, and the inspection and supervision by, CLIENT Representative(s) at the

Work Site shall not relieve CONTRACTOR from CONTRACTOR's obligations and
responsibilities.

END OF ARTICLE
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ARTICLE 39 — SURVIVAL OF OBLIGATIONS

Notwithstanding anything to the contrary written in this CONTRACT, the liabilities, indemnity and
obligations of CLIENT and CONTRACTOR under this CONTRACT arising prior to the
termination or completion of this CONTRACT shall survive any termination, repudiation,
cancellations or completion of this CONTRACT.

END OF ARTICLE
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ARTICLE 40 — LIMITATION OF LIABILITY

Neither Party shall be responsible to the other for any indirect or remote losses of any kind
including but not limited to loss of revenue or anticipated profits, loss of production, loss of
business opportunity or business interruption, regardiess of cause and even if caused by negligence

or breach of contract resulting from the carrying out of the operations or the exercise of rights by
the Parties under this CONTRACT.

END OF ARTICLE
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ARTICLE 41 - NOTICES

41.1

41.2

41.3

414

All notices required herein shall be in writing and made to either Party and shall be deemed
to have been properly given or made to the Party it is addressed to if the notices are sent to
the respective Party at the address as indicated hereunder:

CLIENT :

DOMESTIC PETROLEUM OPERATING BRANCH - PETROVIETNAM
EXPLORATION PRODUCTION CORPORATION LIMITED

15™ Floor Victory Tower, 12 Tan Trao Street, Tan My Ward, Ho Chi Minh City, SR
Vietnam

Tel: (84-28) 3776 2222  Fax: (84-28) 3872 1079/1088

ATTN :  Director

CONTRACTOR :

NAME : To be specified by CONTRACTOR
ADDRESS «

TELEFAX «
TELEPHONE : “

ATTENTION

The date of any notice shall be either the date it is first delivered received at the office of
the addresser, or the date it is first received by the addressee, whichever is earlier.

Written notice or instruction shall be deemed to have been received:

If delivered by hand - At time of delivery to either Party

If sent by fax - At time of transmission

If sent by registered mail - At time of receipt or recorded delivery.

If the time of such deemed receipt of notice is not during customary hours of business,
notice shall be deemed to have been received at 10:00 A M. on the first customary day of
business thereafter.

Either Party may change the person or address to which notice shall be sent by giving the

other Party written notice of such change.

END OF ARTICLE
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ARTICLE 42 - TITLE

42.1 All materials, raw data, field logs, documents drawings and calculations covered by this
CONTRACT in respect of the WORKS and each part thereof, and everything intended for

incorporation therein, shall, as soon as they are delivered or appropriated to the WORKS
be sole and unencumbered property of CLIENT.

422 The CLIENT Representative shall be entitled at ail reasonable times to inspect the said raw
data, field logs, documents, drawings, calculations and materials or parts thereof at all
areas where the WORKS is being or has been performed to ensure that this ARTICLE has

been observed and, if it has not been observed, to clearly mark or identify the equipment
and materials at CONTRACTOR's cost.

423  CONTRACTOR hereby waives any liens or claims, which it might have at any time on or

against any material raw data, field logs and documents, drawings and calculations, which
is to be incorporated into the WORKS.

END OF ARTICLE
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ARTICLE 43 - SEVERABILITY

In the event that a determination, binding upon CLIENT and CONTRACTOR, is made
that one or more provisions of the CONTRACT are void, unenforceable or unlawful, all
other provisions of the CONTRACT shall continue in force to the extent not affected
thereby provided that as a result of such determination, either the rights and obligations of
CLIENT and CONTRACTOR hereunder are not materially adversely affected or CLIENT
and CONTRACTOR agree to maintain this CONTRACT in force together with such
amendments as they deemed advisable.

END OF ARTICLE
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ARTICLE 44 — PROCUREMENT OF EQUIPMENT, FACILITIES, MATERIALS,
SUPPLIES AND SERVICES

44.1  In the procurement of facilities, goods, materials, supplies and services required for the
WORKS, CONTRACTOR shall, to the extent that it is economically and technically
possible, utilize Vietnamese companies or companies registered in the Socialist Republic

of Vietnam and shall use its best endeavours to employ suitable and qualified Vietnamese
personnel in the WORKS.

44.2  In pursuance of the provision of ARTICLE 44.1 CONTRACTOR shall, unless otherwise
approved by CLIENT, comply with the following.

a)  give priority to goods manufactured in Vietnam in the procurement of facilities,
supplies and services required for the WORKS;

b)  give priority to Vietnamese suppliers or manufacturers for facilities, supplies and
services required for the WORKS;

¢)  give priority to services and research facilities, professional or otherwise, which are
rendered by Vietnamese firms or companies or firms or companies incorporated or
licensed in the Socialist Republic of Vietnam;

on the understanding that it is technically and economically practicable to give such

priority. In determining what is “technically and economically practicable", the
following shall be considered:

i)y  Conformity of the equipment, goods, materials, supplies and services to
acceptable technical and safety standards;

if)  Availability of the equipment, goods, materials, supplies and services in
required quantities and within the applicable periods;

iif)  Acceptability of the terms and conditions of supply, inchading maintenance,
servicing, availability of spare parts; and

iv)  Competitiveness of prices and costs.

443  CONTRACTOR shall provide at CLIENT'S request a list of all major Sub-contractors and
suppliers utilized by CONTRACTOR in fulfilling its obligation under this CONTRACT,
and a list of equipment, goods, materials, supplies and services required for operations
under this CONTRACT purchased or procured outside the Socialist Republic of Vietnam.

END OF ARTICLE
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SIGNATORIES

This CONTRACT shall inure to the benefit of and be binding upon the legal representatives,
successors and assigns of the Parties hereto.

IN WITNESS WHEREOPF, the Parties have caused this CONTRACT to be executed in duplicate
originals in their respective corporate names by their respective officers, thereunder duly authorised,
as of the date and year first above written.

CLIENT CONTRACTOR
For and on behalf of For and on behalf of
DOMESTIC PETROLEUM OPERATING (CONTRACTOR'S Name)

BRANCH - PETROVIETNAM
EXPLORATION PRODUCTION

CORPORATION LIMITED
Name : Name
Designation Designation
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EXHIBIT 1

SPECIAL PROVISION AND SCOPE OF WORKS

TABLE OF CONTENTS
SECTION TITLE
I-1.0 GENERAL INFORMATION
1-2.0 SPECIAL PROVISIONS
1-3.0 GENERAL SCOPE OF WORKS
1-4.0 SPECIFIC SCOPE OF WORKS
1-5.0 WORK ORDER REQUEST
1-6.0 CONTRACTOR WORK PERFORMANCE EVALUATION
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I-1.0 GENERAL INFORMATION

WELL CANDIDATES FOR PERFORATION

Well Name

DH-21XP ST2

DH-23XP

Concession

05.1a, Offshore

Vietnam Block

Job objective

Re-Perforation

Ad-Perforation

Well Type Production Appraisal/Production
Operation Date Jun-2026 Jun-2026

Rig Type Production platforms Production platforms
Rig Name WHP-DH-02 WHP-DH-02

Water Depth +-110m +-110m

RTE-MSL, +/-30 m +-30m

Total Depth 4421 mMDRT/3231.4 mTVD 4043mMDRT/ mTVD
WHP ~600 psi 1000 psi

WHT ~55 degC 60-70 degC

Max, Formation Pressure psi 5000 psi

DHG Pressure psi psi

Max. Temperature (at TD) | degC 102-125 deg C

DHG Temperature degC degC

Reservoir Fluid

Oil, gas, water

Oil, gas, water

H,S Presence

CO2 Presence %o 0-4 %
Casing
9-5/8” Casing See Well schematic below See Well schematic below
77 Liner See Well schematic below See Well schematic below
Production Tubing
3 %%” Tubing - See Well schematic below See Well schematic below
Carbonate Formation:
DVO0 0,
DV0_2 base Carbonate Formation:
Perforation Tareet DVl 3 H141, H143, H144, H144 base
g DV1 4 (backup), H145, H147,
DV1 5 H150Res,
DVl 6
DV2 3 base
Equipment and Service I
Delivery Mode Calil-Out” basis
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BACKUP WELLS FOR PERFORATION

Well Name

DH-19P

DH-18P

DH-24XP

Concession

Job objective

Ad-Perforation

Ad-Perforation

Re-Perforation

Well Type Production Appraisal/Production Appraisal/Production
Operation Date Jun-26 Jun-26 Fun-26

Rig Type Production platforms | Production platforms Production platforms
Rig Name WHP-DH-02 WHP-DH-02 WHP-DH-02

Water Depth +-110m +-110m +-110m

RTE-MSL +/-30 m +-30 m +/-30 m

Total Depth mMDRT/ mTVD) mMDRT/ mTVD mMDRT/ mTVD
WHP ~600 psi ~560 psi psi

WHT ~81 degC ~70 degC degC

Max. Formation : . .

Pressure pst Psi pst

DHG Pressure psi psi psi

1(\;{?)( rl;]:’)l;emperature degC 102-125deg C degC

DHG Temperature degC degC degC

Reservoir Fluid Oil, gas, water Oil, gas, water

H.S Presence

CO2 Presence b 0-4%

Production Tubing

3 %" Tubing

See Well schematic
below

See Well schematic
below

See Well schematic below

DVL 3, DV2 2

Perforation Target H125 TBA TBA
Hi33
H137

Equipment and

Service Delivery

Mode

1-2.0 SPECIAL PROVISIONS

-2.1  Work Site(s)

The Work Site(s) shall be WHP DH-02.

1-2.2  Mobilization Date

CONTRACTNO.:
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123

i-2.4

1-2.5

1-2.6

1-2.7

1-2.8

1-2.9

[-2.10

CLIENT shall give CONTRACTOR at least seven (7) days advance notice for the
initial mobilization for CONTRACTOR Equipment and CONTRACTOR Personnel.
The subsequent mobilization throughout the duration of CONTRACT will be on
twenty-four (24) hours on a "Call-out" basis.

CONTRACTOR Contract Administrator

CONTRACTOR hereby appoints, as CONTRACTOR’s Contract Administrator <<To

be provided and specified by CONTRACTOR>> or his appointee designated by him
in writing,.

CLIENT’s Contract Administrator

CLIENT hereby appoints, as CLIENT Contract Administrator, the Director or his
appointee designated by him in writing,

CLIENT Representative(s)

CLIENT hereby designates the Director, Production Superintendent, and Well
Intervention Supervisor as CLIENT Representatives.

Mobilization Site for CONTRACTOR Equipment and Products

The Mobilization Site for CONTRACTOR Equipment shall be the CLIENT’s

Warehouse at PTSC Supply Base, Vungtau, S.R. Vietnam or any other mutually
agreed location.

Demobilization Site for CONTRACTOR Equipment

The Demobilization Site for CONTRACTOR Equipment shall be at CLIENT

Warehouse at PTSC Supply Base, Vungtau, S.R. Vietnam or any other mutually
agreed location,

Mustering Point for CONTRACTOR Personnel

Southern Vietnam Helicopter Company's Helibase in Vung Tau (by chopper) or PTSC
Supply Base in Vung Tau (by vessel) for all CONTRACTOR’s Personnel.

CLIENT Warehouse and Base Facility

PTSC Supply Base, Vungtau, S.R. Vietnam.

CONTRACTOR Warehguse and Base Facility

<<To be provided and specified by CONTRACTOR>>

CONTRACT NO.:
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1-2.11 CLIENT QOperations Office

15™ Floor, Victory Tower, 12 Tan Trao Street, Tan My Ward, Ho Chi Minh City, S.R.
Vietnam.

1-2.12 CONTRACTOR Operations Office

<<To be provided and specified by CONTRACTOR>>

[-2.13 Commencement Date of CONTRACT

The time and date when CONTRACTOR mobilizes the first CONTRACTOR
Equipment to the Mobilization Site or the first Personnel at the Mustering Point.

[-2.14 Commencement of Rates

The applicable rates as defined in EXHIBIT IV hereof shall commence on the
Commencement Date of CONTRACT. No payable rates shall be payable throughout
mobilization and demobilization of CONTRACTOR Equipment or CONTRACTOR
Personnel.

The applicable rates as defined in EXHIBIT IV hereof shall commence upon physical
mobilization.

1-2.15 Point of Origin
CONTRACTOR Point of Origin is at Vung Tau or other location designated by
CLIENT for CONTRACTOR's Personne! that are to be furnished under this
CONTRACT.

[.2.16 Delivery Schedule

Initial delivery date and the following time CONTRACTOR shall deliver
CONTRACTOR Equipment and Products at the designated Mobilization Site on the
date stipulated in the notification issued by CLIENT.

that CLIENT shall have the right to change or to amend the quantity and delivery date
of the CONTRACTOR agrees CONTRACTOR Equipment.

If other means of fransportation is required due to failure of CONTRACTOR to meet
committed delivery period, additional cost to be incurred shall be to
CONTRACTOR’s account.

1-2.17 Request for Services

A request for Provision of Wireline & Perforation Equipment, Products and Services
shall be in the form of EQUIPMENT/MATERIALS/SERVICES REQUISITION
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1-2.18

{-2.19

[-2.20

I-2.21

1-2.22

1-2.23

1-2.24

provided in Exhibit X- INVOICING PROCEDURES & ADMINISTRATION
GUIDELINES and duly signed by COMPANY’s Representative(s) who are specified
in Item 1-2.5 above,

Duration of CONTRACT

The duration of the CONTRACT shall be as per ARTICLE 3.

“Call-Out” of CONTRACTOR Personnel

CONTRACTOR shall provide CONTRACTOR Personnel on “Call-out” basis and

when directed by CLIENT. CLIENT shall give to CONTRACTOR at least twenty-
four (24) hours for “Call-out” personnel.

“Call-Out” of CONTRACTOR Equipment

CONTRACTOR  shall make available CONTRACTOR Equipment at
CONTRACTOR Warehouse in Vung Tau, Vietnam for delivery to the Work Site as
requested by CLIENT on “Call-out” basis.

Completion of WORKS

Completion of WORKS shall be achieved when the operations described in EXHIBIT
1-2.0 on the last well designated by CLIENT has been compieted and CONTRACTOR
has been notified in writing by CLIENT.

Demobilization of CONTRACTOR Equipment

Upon completion of WORKS on the last well designated by CLIENT,
CONTRACTOR shall make ready all Equipment for offloading onto the supply
vessel(s). CONTRACTOR shall be responsible for the removal of CONTRACTOR
Equipment from the designated Demobilization Site. Rental shall cease when
CONTRACTOR Equipment reaches the Demobilization Site.

Release of CONTRACTOR Eguipment

CLIENT shall have the right to release any of the CONTRACTOR Equipment for any
reason whatsoever within twenty-four (24) hours. CLIENT shall endeavor to notify
CONTRACTOR of its intent to release any of CONTRACTOR Equipment as soon as
such decision is known. However, CLIENT shall continue to pay the applicable rental
rates until the CONTRACTOR Equipment has been delivered and reached to the
Demobilization Site. CONTRACTOR shall promptly prepare for demobilization
whatever portion of CONTRACTOR Equipment that is to be released and shall assist
CLIENT in the loading-out of the said equipment. CONTRACTOR shall be on hand
at'the Demobilization Site to take delivery of such equipment.

Re-engagement of CONTRACTOR Eqguipment

CONTRACT NG.:
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1-2.25

1-2.26

1-2.27

[-2.28

CLIENT shall have the option to re-engage any released CONTRACTOR Equipment.

Release of CONTRACTOR Personnel

CLIENT shall give CONTRACTOR at least five (5) days advance notice of release of
any designated personnel. However, subject to terms and conditions of main contact
body hereto, CLIENT shall have the right to release without prior notice any of
CONTRACTOR Personnel, who, in CLTENT’s opinion, are or could be detrimental
to the performance of the WORKS or interest of CLIENT.

CONTRACT Closure

CONTRACTOR shall submit to CLIENT a “CONTRACT CLOSURE LETTER” and
“CONTRACT CLOSURE CERTIFICATE” as per format shown in APPENDIX X-
6 and APPENDIX X-7 respectively.

Health, Safety and Environment Requirement

CONTRACTOR shall provide necessary tools, equipment and written procedure to
make sure all hazards listed in APPENDIX VI-5 are addressed.

CONTRACTOR is required to develop the action plan (or written procedure) for each
hazard listed in APPENDIX VI-5 (where and when applicable) prior to the

commencement of WORKS.

Confidentiality of Information

All documents, data and other information which have not been made public and
which come into CONTRACTOR’s possession or to his attention in the course of
rendition of the SERVICES shall be CLIENTs sole property and shall not be used in
whole or in part by CONTRACTOR other than as necessary hereunder or released or
disclosed in whole or in part by CONTRACTOR to anyone not employed by CLIENT
without CLIENT’s written consent (except where required by court order or subpoena,
copies of which shall be timely furnished to CLIENT prior to release or disclosure).
Without CLIENT’s prior written consent, neither CONTRACTOR nor any person
acting for or on behalf of CONTRACTOR will confirm or deny any statement to any
third parties regarding any information provided to CONTRACTOR hereunder or
disclose to any third party that such information has been provided to
CONTRACTOR. All reports, documents, data, presentations and other material
prepared by CONTRACTOR pursuant to this Agreement shall be CLIENT’s sole
property in which CONTRACTOR shall have no proprietary rights (including, but not
limited to, copyright). Upon termination of this Agreement, CONTRACTOR will
promptly deliver to CLIENT all documents, data and other information and all copies
of same, and any analyses, compilations, studies or other data prepared hereunder in
CONTRACTOR s possession or control. This confidentiality obligation, which shail
be strictly construed, shall survive the termination of this Agreement. CONTRACTOR
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will require all of its employees and subcontractors to agree to and abide by terms
identical to this Item.

1-2.29 Changes

[-2.29.1

1-229.2

1-2.29.3

Should CLIENT desire any change to the CONTRACTOR’s Equipment,
it shall advise CONTRACTOR of said request. CONTRACTOR shall,
upon request from CLIENT, provide CLIENT within fourteen (14) days a
CHANGE PROPOSAL defining the terms and conditions shall include but
not limited to price, method of payment, earliest commencement date and
any other information deemed necessary,

When and if CLIENT approves the CHANGE PROPOSAL, CLIENT will
issue to CONTRACTOR a written CHANGE ORDER in duplicate
originals in the form shown in APPENDIX IX-2 herein, CONTRACTOR
shall sign both duplicate originals of the CHANGE ORDER to indicate its
receipt, understanding and acceptance of it. Execution by CLIENT, one
duplicate original will be returned to CONTRACTOR.

Should the Parties agree to the terms and conditions, including but not
limited the Price, and Method of payment, the change shall be made.

1-2.30 Training of CLIENT personnel

CLIENT seeks opportunity for the training of its personnel in the perforation services
and related operations. Accessibility to CONTRACTOR’s training facilities within or
outside Vietnam will be a consideration in the bid evaluation exercise. All expenses
so incurred by CLIENT personnel would be for account of CLIENT.

I-3.0 GENERAL SCOPE OF WORKS

The equipment listed are proposals only for this operation and do not constitute a commitment
by CLIENT to rental or purchase all item. The actual quantities and equipment to be supplied
will be detailed in a Call-out instruction issued by CLIENT.

The WORKS is defined and described by, but not necessarily limited to any or all of the

following:

1-3.1 Equipment and Personnel

I-3.1.1

1-3.1.2

CONTRACTOR shall provide and deliver a well maintained and in good
operating condition of equipment as listed in APPENDIX II-1 of EXHIBIT
II or elsewhere in the Published Price List, to Mobilization Site upon request
by CLIENT.

CONTRACTOR shall ensure that all CONTRACTOR Equipment is in good
working condition prior to the mobilization to Work Site.
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[-3.1.3

Equipment shall be inspected and stacked up to CLIENT's satisfaction before
sending to offshore for installation.

1-3.1.4 CONTRACTOR shall provide sufficient spare parts at the Work Site to

[-3.1.5

1-3.1.6

1-3.1.7

1-3.1.8

[-3.1.9

1-3.1.10

[-3.1.11

I-3.1.12

maintain the Equipment in good working order.

CONTRACTOR shall provide adequate number of highly competent
personnel as specified in EXHIBIT V for the performance of the WORKS
at the Work Site.

CONTRACTOR shall furnish the inspection reports/ certificates of
CONTRACTOR Equipment upon request by CLIENT before delivering to
Mobilization Site.

CONTRACTOR shall be responsible for the installation, maintenance, repair
or replacement and removal of CONTRACTOR Equipment furnished
pursuant to this CONTRACT. CONTRACTOR shall at all times maintain
adequate facilities, equipment, supplies and spare parts to ensure that
CONTRACTOR Equipment is in good working condition at all times.

Upon delivery of Equipment and Tools to the Platform/ Work Site, the
Equipment and Tools shall be inspected by CLIENT’s Representative to
CLIENT's satisfaction and all deficiencies that could prevent the Equipment
and Tools from being used for its intended services and shall be corrected to
CLIENT's satisfaction at CONTRACTOR's sole cost.

Upon completion of WORKS, CONTRACTOR Personnel shall make ready
all CONTRACTOR Equipment for offloading onto the supply vessel(s).

CONTRACTOR shall be responsible for the removal of CONTRACTOR
Equipment from the designated Demobilization Site. Rental shall cease when
CONTRACTOR Equipment reaches the Demobilization Site.

In the event that the work is interrupted or retarded for lack of equipment,
accessories or spare parts which would normally be carried as routine, the
relevant rates of service charges shall cease to apply and shall not resume
until such lack has been remove.

CONTRACTOR shall prepare Equipment Rental Report (ERR) listing all
equipment on rental to CLIENT.

These sheets, duly signed by the CLIENT Representative shall be presented
with the invoice as part of the supporting document.
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CLIENT 4Representative will provide all assistance to ensure these records

are accurate and reflect the exact amount of CONTRACTOR Equipment at
the Work Site.

1-3.2  Services and Technical Support

1-3.2.1

[-3.2.2

1-3.2.3

CONTRACTOR shall be using CONTRACTOR Equipment and
CONTRACTOR Personnel described in EXHIBIT II and EXHIBIT V
perform the WORKS in accordance with CLIENT detailed perforation
program. CLIENT shall be at liberty to change or modify its program at any
time deemed necessary. As to any well which CLIENT elects to have such

operations, CONTRACTOR shall perform the WORKS directed by
CLIENT.

CLIENT shall not without CONTRACTOR's consent authorize any person
other than CONTRACTOR Personnel to operate the CONTRACTOR
Equipment, except that if any emergency should arise CLIENT may utilize
CONTRACTOR Equipment in the appropriate manner, CLIENT shall notify
CONTRACTOR within twenty-four (24) hours of such usage.

CONTRACTOR shall also perform any other related services normally
provided by CONTRACTOR within CONTRACTOR's capabilities, which
CLIENT may reasonably request.
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I-4. SPECIFIC SCOPE OF WORKS
1-4.1  Job information and requirements:
[-4.1.1 DH-23XP
Well Schematic:
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Perforation interval:

Re-perf H141 3634.6 3647 124
Re-perf Hl141 3649.7 3655.6 59
Re-perf | H141 3657.5 3662 45
Reperf | H143 3701.5 37132 11.7
Re-perf | H143 3714.8 3723.2 8.4
Re-perf Hi44 3758.2 3782 23.8
Re-perf | Hi45 3840.7 3867.3 26.6
Re-perf | 1147 3874.9 3885.6 10.7
Re-perf | H147 3889.7 3893.5 3.8
Re-perf | H150Res 3965.5 3974.9 9.4
Re-perf | H150Res 3981.9 3988.6 6.7
Total 123.9
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1-4.1.2 DH-21XP_ST2

.
Well Schematic:
COMPLETION SCHEMATIC
WELL: DH-21XPST
S—
ool Lines: ZE WEIGHT GRADE THREAD DRIFTDIA | QEPTH-MMD
SCESV Yalve T X FHTM 16 1747 00 Tube Production Casing -5 AT SPF [ TSH Shee 635 3296.0
FOG THA X TR s HAT 0D Tule Produgtisi Liter bl 29 PPF LB VA Plus 6,050 49070
control Line Huid Sheil Tedus 32 Giompletion Tubing 3l JAPPR 120K 3081 JEE Bear 2.667 $103.6
Completion Fiwid Beine {CaCi2 104 ppg) LRt 8.2 PFF 1CR-80KSE VAMTCH 2.867 42546
: ToE | TOP
GASING 5 LWR DEFTH ; ;
B D SMAX DD DEPTH | OEPTH LERGTH ; ; MIN D | Fax o)
GCOMPLETION | MORT e | men Vo RT | TVBRT| M UEPER COMPLETION EQUIPMENT et | e
EQUIPMENT # : » " -
18,10 [Hurtafy Table
"s 665 [SUS ASESEMBLY ¥1: TUBING RANGER. 2992 | A883
191,54 § 218 3127, 926 Tabing JFEEEAR 84 P 2992:| 3Jded
848 ASSEMELY #2: 3-112" 2,812 PROFILE BX NIPPLE 130R-$0KSI :
224.1 LE ) it ayriiiuse 2802 | 3883
82 | 48312, 924 Tubing JFEBEARB X P 2952 | 5009
 |suB ASSEMBLY B3: 3112 SLB TRMAXXSE SCESV 2813 BX PROFILE 13CRs -
2981 135 [ooiest JPEaEAREXP 2812 | 5376
57000 | £0uts 3172, 9.2 Tubl JFEBEAR B X P 2997 | 3883
50D ASSEMALY 74 3117 3.2 FFF BOLOA1.0 SIDE POCKET MANDREL 13CR 3
Te8.0 287 |pokss JFEREAR BXF { GASLFT YALVE T264™ - 10K0psH | 2069 | 5313
72827 | B Jls 312", 9.2 Fubing JFEBEAR B X P 2om2 | 3863
; SUB ASSEMBLY #6: 3.112" $DOE POCKET MANDREL 13CR-80KSI JFEBEAR | .
1212.2 287 |oxp | ARLIFT VALV Yase- 1162psi) 2363 | 5313
0687 |77 J1s 3142 0,26 Tubing JFEBEAR B X P 2392 | 2983
] SUB ASSEMBLY #5: 3-172 $I0€ POCKET MANDREL 13CR-$4K5I JFEBEAR
TS 257 pup | GASLIFT-VALVE 12754~ 1155931 | 23563 | 851
24779 | 39.Jt8 3-942", 9,26 Tubing JFEBEAR B X P 2992 | 5883
SUB ASSEMALY ¥7: 3-UT" SIE PGCKET MANDREL 13CR-S0KS1 JFEBEAR .
6723 257 1oxp { GRRIFICE VALVE 144" ). 2963, | 513
5316 | BJts 3, 9.26 Tubing JFEBEARB % P 299 | 1BB3
LIt ASSERELY #8: 31127 SLB PIG GAUGE CARRIER 12CR-BIKSL
28324 176 OFEREAR BXP 2992 | 4870
883 |1 H5 3112, 9:0¥ Tuliing JFEBEAR B X P 2902 | 3463
O, ZONE 5 Sl ASSEMBLY #9r 2" POLISH BURE RECEPTACLE, PBR, 10 FT
{HO PERFORATION) 26de.8 440 | o TROWE 13CR-SOKSH JFEBEAR BXF, 67,596 LES SHEAR VALUR 2476 | 5000
26825 LT muND 894 |18 302, 925 Tubing JFEDEAR B X P 2993 | 3d08
) . SIS ASSEMBLY 100 3-8/ X 312" PACKER, SRP-2,3 ST 0#- 472, )
T Top Liner. it  26isz 200 |0DR.4GET, D299, 3 UZTSZRIFEBEAR BXP, TICR-B0KSE To.000 LES 2567 | 4440
sHEAR VALUE, 2500P 51 SETTING PRESSURE.
&8 Casing Shee [ 3224 528,84 | 6005 32, 5.0% Tubing JFEBEAR B X P 29w | 5888
SUB-AGSEMBLY. #11: 7 X 332" PACKER, SRP-2, 1286- 298, OD6,000%,
® 32083 203 |024827 3 12"9.2 JFEREAR BXP, 186R-A0HSI, 45,000 LBS SHEAR VALUE | 2960 | 6000
500D S SETTING PRESSURE,
892 [ 146347, 2.3 Tubing JFEREAR B X P 2592 | 3063
i ZONE 4 ; 5UB ASSEMBLY #12; 3-U2" NON ELASTOMERIC SLENNG SLEEVE 2810FE{ ,
3238,4:9370.8 pbiss ana0.T 134 1 150R 80 SHIFT DOWN TO DPEN. Az | 46
5223 | A7:8 34127, 9.2% Tubing JFEBEAR B X P 29% | 5683
N\ SUR ASSEMBLY $13: T X 3442 RAGKER, SRP:2, 72645 268, 0D8.000%,
Wi 203 (D292 1202 JFEBEAR BYP, 1ICR-30KSI, 45,000 LBS SHEARVALUE, | 2963 | 6.000
\ ISU0PRNSETTING PRESSURE.
B PONE & . 3858 144 SUB ABSEMELY #14: 315 NON ELASTOMERIC SUDING SLEEVE 2813FE] ,, 000 | 1o
FSIRS RS Eh] ) #% 11ACR-LEE SHIFT DOWN TO OPEN..
179 | 1PJ 3472, 9.2% Tibing JEEBEAR BX P 2582 § 3883
. 241,66 | 27 sls 3427 9.2% Tublrg JFEBEAR B X P xg92 | 088
N . SR ASSEMBLY #16: 7 X I-H2* PAGKER SRP-2,7"25#- 234, 006, 000%, B .
3.0 203 |l02:997% 3 1ma. AN JFEDEAR BXP, TICR-40KS), 36,000 LAS SHEARVALUR, | 2963 | 5000
: it 38E0PSI SETYING PRESSURE,
o, FoNE s : h P UE ASSEMBLY £18: 312" NON ELASTOMERIC SLIOING SLEEVE 2813-1FE |«
2651305808 M | [\seves 34 Y iacRLag SHIFT DOWN YO OPER 2012 | 4246
420,53 |48 34T, $:2% Tuding JFEBEAR BX P 2952 § 3883
N S4B ASSEMBLY #4777 X 427 PACKER, $RP-2, T 264 288, (106000,
dor28 576 {ID2950% 3 112°9.28 JFEBEAR 8XP, (3CR-A0KS!, 48,000 LBS SHEARVALUE, | 2963 | 8000
3360FS] SETTIHG PRESSURE.
763 201 [#112% 2.842° PROFILE 6X NPPLE 1ICR-A0KSI JFEBEAR BIP 2012 | 3,883
893 | 115342, 9.2% Tubing JFEREAR 8 X P 2802 | 2mes
- w2 _— :g: ASSENELY #1810 172" TUBING CISSAPRARING PLUG SndAUTRFRL | oo0n | agqp
893 | tJis 3002, 9.08 Tubing JFEBEAR B X P F902. ] 3863
£119.1-3255.8 T MO [ ey T b Perturated Bup Jont . 2992 | 3p8d
100 {Xeowee 5924 PUPJOINT JFEBEARE X VAMTOP Py 299 | 3883
143,74 |16 di5 3+ 172* Tubing {VAMTOP) 2992 | 3883
: I 400 [X.over 32" PUP JOINY YAMTOP B X JFE BEAR Fin 2992 | aAe%
Eni of. Competion String | 4255 2848 (23 [SUB ASSEMBLY #19: 3 HZ Wire-LIne Enty Suids. 2982 | 3869
7" Gasing Show . 407 Update by Nanddeen K 7Yan Thang:
HOLE TO | 43005 Date’ aHToNza

CONTRACT NO.: EXHIBIT PAGE 13 OF 19 {f“
-




Perforation interval:

Re-perf DVO 0 24799 2486.7 6.8
Re-perf DVO0 2 base 2682.9 2692.6 9.7
Re-perf DV1 3 2804.5 2811.9 74
Re-perf DV1 4 2815.9 2822.8 6.9
Re-perf DV1 5 28298 28356 5.8
Re-perf DV1 6 2854.9 2862.4 1.5
Re-perf DV2 3 base 29421 29477 5.6

Total 49.7
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I-4.1.3 DH-19P
Well Schematic:
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I-4.1.4 DH-18P
Well Schematic:
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i-4.1.5 DH-24XP
Well Schematic:
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I-4.2 Specific Scope of Works:

CONTRACTOR shall supply and maintain the necessary tools, equipment, supplies and
consumable products, including a reasonable inventory of spare parts, as shown in EXHIBIT
IT and provide skilled personnel as shown in EXHIBIT V on “Call-cut” basis to conduct
Wireline and Perforation operations and services as required and requested by CLIENT.
CONTRACTOR shall also perform any other related services normally provided by
CONTRACTOR in conjunction with hydrocarbon producing and wireline/slickline

operations within CONTRACTOR's capabilities which CLIENT may reasonably request. The
WORKS shall include but not limited to the following:

1-4.2.1 Propose wireline perforation programs in detail.

[-4.2.2 Propose and provide suitable tools, optimum bottom-hole assembly (BHA) for
wireline/slickline related operations as per CLIENT’s requirements including but not
limit to perforate, retrieve straddle packer (for well DH-15P, type of 2.72” OD V3
Widepak SLE Retrievable Straddle) and install retrievable bridge plug.

I-4.2.3 Rig up, function and pressure test Wireline/Slickline, Mast and Perforation
Equipment, Downhole Tools.

[-4.2.4 Provide retrievable bridge plug which are installed inside the tubing without nipples
to isolate lower zones.

[-4.2.5 Provide explosive and gun for ad-perforation/re-perforation services with the
requirement of utillizing Company’s guns and explosives availble in stock (All
Company’s Gun and Explosives available in stock detail as tabie below). Store and
handling the explosive inventory as per the authority regulations.

b Aok s oS RIBBON 14D AS45015 fi 546
2 |HMX PERF, 2-1/8" HERO-HR HMX SDP-2107-410 Ea 188
3 [BLDIRECTIONAL BOOTER-HMX DET-3050-429 Ea 30
4 i‘:s";alml" é;"ggﬁ:gg‘;} fire} DET DET-3050-1258 Ea 1
5 |aun2rx21FT | $21-0637-A21A Ea 0
6 |GuN2'x11FT $21-0637-A11A Ea 0
7 |GUN 2" x 04T $21-0637-A04A Ea 6
8  [Rubber grommets-flat cord DET-0010-006 Ea 0
9 |Topsub- WiL2" TAG TAG-2000-112 Ea 1
10 [Tandem sub 2" TAG TAG-2000-281 Ea 1
11 [Bull plug 2 TAG TAG-2000-078 Ea 1
12 |Booster transfer kit-threaded RTG 450F RTG-0100-275 Ea 40
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I-5.0

1-6.0

I-4.2.6 Maintain in good working condition and service all Perforation accessories as
required for the operation prior to mobilization to Mobilization Site.

1-4.27 Calibrate and maintain accuracy of all measuring equipment including depth meter,
downhole gauges, sensors and recorders, Gamma ray and depth correlation tools, ete.

1-42.8 Store Load perforation guns and prepare the assembly on the rig as per CLIENT
requirements prior to start of the operations.

[-42.9 Conduct wireline perforation operations as per approved programs and any other
related wireline/slickline operation requested by the CLIENT.

1-4.2.10 The wireline/slickline operations are to be carried out 24 hours per day.
1-4.2.11 Provide CLIENT with Wircline perforation planning and related consultancy.

1-42.12 Al hardware and software required for the services shall be provided by
CONTRACTOR.

1-4.2.13 Reporting:

- Daily report: Daily operation report via email.

- Final report including:
» Wireline operation report and BHA tool string diagrams
» Perforation operation report and BHA tool string diagrams
* The final report for each well when sent to COMPANY will be made into:

three (03) color hard copies and three (03) USBs.

- CONTRACTOR is requested to submit the final report and refating results in two

(02) weeks after completion of the wireline perforation operations.

WORK ORDER REQUEST

Work Order Request applicable for requesting additional Equipment/ Materials/ Services to
be furnished pursuant to this CONTRACT but the rates have not been specified in EXHIBIT
IV — CONTRACT PRICE AND PRICE LIST.

Any request for Equipment/ Materials/ Services under Work Order Request category shall
within the scope of this CONTRACT and shall be made in writing using WORK ORDER
REQUEST format shown in APPENDIX XI-6.

The Work Order Request shall state the scope of each "Equipment/ Materials/ Services", Work
Site, commencement date, applicable rates, reimbursable cost to CONTRACTOR by CLIENT

and other details with respect to the Work Order Request and should there be a conflict, the
CONTRACT shall prevail.

CONTRACTOR WORK PERFORMANCE EVALUATION

CLIENT shall continuously evaluate the work performance of CONTRACTOR pursuant to
the requirement of the CONTRACT throughout the term of the CONTRACT.

CONTRACT NO. EXHIBIT 1 PAGE 190F 19
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EXHIBIT II

EQUIPMENT AND TOOL SPECIFICATIONS
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EXHIBIT II

EQUIPMENT SPECIFICATIONS

CONTRACTORS shall provide but not limited to the following:

H-1.0 GENERAL SPECIFICATION FOR EQUIPMENT

Pursuant to ARTICLE 14, "CONTRACTOR'S OBLIGATION", CONTRACTOR
shall provide the complete line of equipment as listed in APPENDIX I1-1 of EXHIBIT
I or elsewhere in the Published Price List, to perform this service. CONTRACTOR shall
quote the propose equipment for this CONTRACT in the format shown in the
APPENDIX 1I-1. All items quoted shall have details on specification and manufacturer.

II-1.1 CONTRACTOR shall quote the propose equipment for this CONTRACT in the
format shown in the APPENDIX 11-1. All items quoted shall have details on
specification and manufacturer.

I[I-1.2° CONTRACTOR shall ensure that all CONTRACTOR FEquipment deliver to the

Work Site is accompanied with sufficient spare part to maintain the Equipment
in good working order.

0-13  CONTRACTOR shall ensure that all CONTRACTOR Equipment is in good
working condition prior to mobilization to Work Site. CONTRACTOR shall be

able to furnish the inspection report of delivered equipment upon request by
CLIENT.

[I-1.4  CONTRACTOR Equipment shall be clearly marked and suitably protected from
the efiect of corrosion and mechanical damage during handling, storage and
transportation in steel container with four lifting pads and complete with certified
four legged slings. All slings must be color coded as per CLIENT requirement.
All CONTRACTOR Equipment is subject to CLIENT inspection prior to
acceptance.

II-1.5 CONTRACTOR shall submit a copy of monthly equipment report to CLIENT,
listing the inventory and status report of equipment and tools available at
CONTRACTOR's warehouse/disposal complete with but not limited to
complete description, serial number, last inspection date, and purchase date.

CONTRACTOR shall prepare Equipment Rental Report (ERR), listing all
CONTRACTOR Equipment at the Work Site and on rental to CLIENT. This
report, duly signed by the CLIENT Representative at Work Site, shall be
presented with the monthly invoice as part of the supporting document.

II-1.6  The equipment should preferably be field proven for use in the environment to
which it will be subjected CONTRACTOR shall ensure that all CONTRACTOR
Equipment are followed the API standard.
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11-2.0 CONTRACTOR EQUIPMENT

I1-2.1 Designated " Call-Out" Equipment and Tools

CONTRACTOR shall make available all designated “Call-out”
CONTRACTOR Equipment and Tools as listed in APPENDIX II-1 for the
CLIENT use upon request in writing. All CONTRACTOR Equipment and
Tools as listed in APPENDIX II-1 shall be located at the Supply Base.

CLIENT shall compensate CONTRACTOR at scheduled rates stipulated in the
APPENDIX IV-1.

11-2.2 Spot "Call-Out" Equipment and Tools

CLIENT may from time to time require equipment and Tools on spot "call-
out" basis from CONTRACTOR's Published Price List. CLIENT shall
compensate CONTRACTOR at the quoted price shown in CONTRACTOR's
Published Price List less discount as stipulated in the EXHIBIT I'V-1.

I1-3.0 REPAIR AND MAINTENANCE SERVICE

CONTRACTOR shall have adequate facilities, equipment, tools and spare parts to repair
service and maintain CONTRACTOR Equipment in good working order. Machine shop
and repair facilities shall be available twenty four (24) hours a day including holidays.
CLIENT’s Representative shall have the right to monitor/verify the maintenance of
equipment (for major repair and service).

END OF EXHIBIT
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APPENDIX II-1

EQUIPMENT AND TOOL SPECIFICATIONS

1. CALL OUT WIRELINE & PERFORATION EQUIPMENT, TOOLS AND PRODUCTS
Minimum Client’s Requirements Contractor's
No. Descriptions Unit | Qty | Wireline Equipment & Tools including but
not limited to the following: proposal
1 Rental Equipment
1.1 Surface Wireline Unit & Accessories
Portable wireline computerized logging unit
fully equipped with:
- A hydraulic power unit driven by diesel
engine (water or air cooled) complete with
all accessories to provide power required to
operate each and every piece of
CONTRACTOR Equipment. Skid mounted
Dual drum Wireline or integratc?d with Offshore Logging Unit.
1.1.1 Unit ea 1 | Diesel engine must have hand and
pneumatic/hydraulic start, flame arrestor
and exhaust manifold wrapped with non-
flammable material.
- Air conditioned pressurized unit suitable
for Zone 2 area (IP Code).
- Equipped with Dual Drum Cable.
- Acquisition system for E-line Logging and
Perforation.
112 | Mono conductor Cable | ea 9 7/32" or 5/16" OD , 200001t length, rated to
350degF
1.13 ?ggf ?ﬁ%ﬁ Release | get | 2| Run with 2.0-2.125 guns.
Friction reducer for
1.1.4 | high deviation well ea 4 | For high deviation well of DH-02.
(roiler bogies)
As required and proposed by
1.1.5 | Others ea 1 CONTRACTOR
1.2 Wireline Container Tools box
Self contained workshop container certified
. for appropriate sitting on the platform or
1.2.1 | E-line Tool Box set 2 rig, skid mounted. Have enough facility to
store/repair tools at the well site.
1.3 Pressure Control Equipment
CONTRACT NO.:.... EXHIBIT PAGE 4 OF 7




No.

Descriptions

Unit

Qty

Minimum Client’s Requirements
Wireline Equipment & Tools including but
not limited to the following:

Contractor's
proposal

1.3.1

Lubricator System

ca

All lubricator sections to be
interchangeable, 3” ID x 10K psi WP,
hydraulically tested to 15K psi and x-ray by
third party and reports of the test submitted
to CLIENT. One (01) section of lubricator
c/w 2 x %" NPT fittings and valves for
bleeding off and chemical injection.
Minimum total length 40ft.

Stuffing Box to have compatible
connections with lubricator sections.
Complete with sheave etc. and 10K psi WP,
Dual ram hydraulic W/L BOP, 3" ID 10K
psi WP, 451t length, to have top connection
compatible with lubricator sections
complete with hydraulic hoses and hand
pump.

Pump In Sub and Bleed off Sub: 3" ID, 10K
psi WP.

TIW valve (work valve) for pressure test
PCE or injection in to the well.

The CONTRACTOR should provide cross-
over from PCE to the Top Tree Connection

1.3.2

Grease Injection
System

ca

Grease Injection System for Mono Cable

133

Others

set

As required and proposed by
CONTRACTOR

14

Perforation Service

1.4.1

Perforation Equipment

lot

Provide hardware (bottom sub, top sub,
tandem), None Radio Silence (RF Safe)
and other equipment and spare part able to
perforate 2.0-2.125” guns as determine in
the purchased item. The consumable and
hardware available to run minimum 150
meter of the explosives around 40 runs with
100% back-up for all items.

1.4.2

Explosives Storage
Container

ca

Explosives storage container (with safety
lock) c/w jettison on skids

1.4.3

Gamma Ray - CCL
correlation tools

ea

Provide depth corelation for minnimum ID
2.867". Run with 2.0-2.125 guns.

1.4.4

Others

set

As required and proposed by
CONTRACTOR

Purchase Explosive and Perforation Equipment/Products and retrievable bridge plug

EXHIBIT 11

PAGESQF 7




Minimum Client’s Requirements Contractor's
No. Descriptions Unit | Qty | Wireline Equipment & Tools including but I
not limited to the following: proposa
* Gun charge specification according to API
RP 19B
* HMX explosive type
* 5,000psi working pressure
350 | ° 150°C working temperature
2.1 Explosive charge ea 0o |" Minimum hole entry diameter is 0.2"
* Deep or Super Deep penetration.
Minimum penetration into the formation
(beyond cement sheath) is 12"
[CONTRACTOR to submit results of
perforation modeling}
99 Gun hardware (211, ca | 57 -Gun lengths 211t, 111t and 4ft, perforate in
) 111t and 4ft) gas/liquid
23 Wireline Conventional To be rated for the expected well
. ea 57
Detonator temperature
24 Detonating Cord ft | 912 | To be rated for the expected well
) temperature
Retrievable Bridge To be rated for the expected well
2.5 ea 1
Plug temperature and pressure
As required and proposed by
2.6 Others ea 1 CONTRACTOR
3 REPAIR AND MAINTENANCE SERVICE/SUPPORT BASE & OFFICE IN VUNGTAU
- Have adequate tools, equipment and spare
parts inventory to service and maintain in
good working order on the Work Site(s) and
at the respective supply bases. Provide the
Warehouse, list of spare equipment, spare parts and
31 Workshop, Open ca 1 consumables that will be maintained at
‘ Yard, Office & Tech CONTRACTOR’s warehouse to support
Support In Town the operations.
- Technical support in town, supply base,
logistic capability to support offshore
operation.
- Location must be Vung tau,
2. ADDITIONAL EQUIPMENT, TOOLS AND PRODUCTS
Any additional equipment in contact with reservoir fluid must be sour service. CONTRACTOR
has to specify to CLIENT additional equipment, tools and products that are required to
CONTRACTOR’s operation. CLIENT shall have the right not to accept any of the additional
equipment offered by CONTRACTOR.
CONTRACT NO...... EXHIBIT It
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3. REPAIR AND MAINTENANCE SERVICE/SUPPORT BASE & OFFICE IN VUNGTAU

CONTRACTOR must have adequate tools, equipment and spare parts inventory to service and
maintain in good working order on the Work Site(s) and at the respective supply bases in Vung
tau. CONTRACTOR is able to provide the list of spare equipment, spare parts and consumables
that will be maintained at CONTRACTOR’s warehouse to support the operations.
CONTRACTOR must have a designated team to provide technical support in town, supply base,
logistic capability to support offshore operation.

4, SOUR (H28, CO2 AND ACIDIZING) SERVICE

All equipment and tools in contact with or expose to reservoir fluids must be sour service (H2S,
CO?2 and acid) and built as per ANSVASME B31-3 and NACE MR-01-75 specifications.
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EXHIBIT 111

SUMMARY RESPONSIBILITIES

(not applicable)
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EXHIBIT 1V

CONTRACT PRICE AND PRICE LIST

TABLE OF CONTENTS
SECTION TITLE
IvV-1.0 CALL-OUT EQUIPMENT AND SERVICES
IvV-2.0 CALL-OUT WIREINE EQUIPMENT, TOOLS & SERVICES
IV-3.0 PURCHASE ITEMS: EXPLOSIVE AND PERFORATION
’ EQUIPMENT/PRODUCTS
IvV-4.0 PENALTY
IV-5.0 TECHNOLOGY TRANSFER INCENTIVE (TTT)
IV-6.0 CERTIFICATION
1Iv-7.0 SPECIAL DISCOUNT OFFER
APPENDIX
v-1 CONTRACTOR’S PUBLISHED PRICE LIST
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EXHIBIT IV

CONTRACT PRICE AND PRICE LIST

THE FOLLOWING PRICES ARE INCLUSIVE OF ALL COSTS TO COMPLY WITH THE

CONTRACT FORM, SCOPE OF WORKS, HSE REQUIREMENT, SPECIFICATIONS AND
OTHER APPLICABLE PROCEDURES.

Pursuant to ARTICLE 4, ARTICLE 7 and ARTICLE 9, CLIENT shalli compensate
CONTRACTOR in accordance with the rates specified herein which are exclusive of applicable

Vietnamese taxes (withholding taxes/ VAT), which, if applicable, shall be borne by CLIENT, except
for the CONTRACTOR’s personnel income tax.

IV-1.0 CALL-OUT EQUIPMENT AND SERVICES

As and when required by CLIENT, CONTRACTOR shall furnish the equipment on a

"Call-out" basis. The price of “Call-out” equipment specified in the EXHIBIT IV-2.0 to
EXHIBIT IV-5.0.

During the CONTRACT period, CLIENT will send a mobilization notice of seven (07)
calendar days to CONTRACTOR prior to mobilization of equipment to mobilization site.

Iv-1.1

Daily Call-out Rates and Operating Rates

Rental Rate shall be the compensation paid to CONTRACTOR by CLIENT
when CONTRACTOR Equipment was sent to the Work Site on CLIENT
request.

Only one type of rate gither daily call-out rates or operating rates is applicable to
CONTRACTOR equipment at any one time.

The rate shall be all inclusive and shall cover all cost for the normal usage repair

charge due to normal wear and tear, i.e., to inspect, redress, replace, rebuild,
rechrome and refurbish.

The daily cail-out rates shall commence on the day CONTRACTOR's
Equipment is arrived at the designated Mobilization Site and shall cease when
the CONTRACTOR's Equipment is returned to the designated Demobilization
Site, prorated to the nearest day.

The operating rates for surface equipment are considered to be from the time the
equipment are fully rigged-up, pressure tested to CLIENT satisfaction and
connected to wellhead and ceases when disconnected from wellhead.

The operating rates for downhole equipment and tools will start from the day the
equipment and tools are lowered through the rotary table or wellhead master
valve of production well. Daily Equipment Operating Charges will cease on the

CONTRACTNO.: .....
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v-1.2

IvV-1.3

day the equipment and tools are pulled out above the rotary table or wellhead
master valve of production well.

The CLIENT reserves the right to approach alternative third parties directly in
order to have these alternative parties perform these support services, or provide
the routine products, under direct contract with the CLIENT.

Mobilization and Demobilization Cost

CONTRACTOR shall mobilize the complete set of equipment as specified by
CLIENT and demobilize the same upon completion of WORKS.

CLIENT shall compensate CONTRACTOR firm lump sum cost after
completion for each mobilization and demobilization.

Mobilization Cost is the cost to mobilize CONTRACTOR Equipment to
Mobilization Site and Demobilization Cost is the cost to demobilize
CONTRACTOR Equipment from Demobilization Site.

Personnel Rate

Personnel Rate shall be the sole compensation paid to CONTRACTOR by
CLIENT when CONTRACTOR Personnel was sent to Work Site on CLIENT
request.

The Service Rate for each CONTRACTOR Personnel shali be applicable for any
full day or part thereof where CONTRACTOR Personnel is engaged by
CLIENT. The service rate shall commence on the day he departs the Mustering
Point on his way to Work Site and shall cease on the day he returns to the
Mustering Point from the Work Site.

Only one daily charge shall be made for each person being replaced on a one-
for-one basis on the day of crew change. In no event shall CONTRACTOR be
entitled to charge CLIENT more than per day Service Rate for the same
personnel in any given twenty-four (24) hours day.

Any additional charges for CONTRACTOR Personnel other than Service Rate
will not be accepted by CLIENT.

IV-1.4 Lost in Hole/ Damage beyond repair

1.4.1 TIfany Tools and Equipment whilst under CLIENT’s custody, care, or control,

including but not limited to, in use, in operation, storage, movement, or in
transportation by CLIENT, is reported lost, lost in hole, lost while on rental,
permanently lost or left in the well bore or lost/damage beyond repair being
operated by the CLIENT without the supervision of the Personne! of the
CONTRACTOR, shall classify such Equipment as Lost — In — Hole (LIH)

CONTRACT NO.: ...
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1.4.2

1.4.3

1.4.4

1.4.5

1.4.6

except by reasons of :

a) Force Majeure; and

b) the CONTRACTOR’s Gross Negligence and/or Willful Misconduet,
its employees, agents, contractors or sub-contractor; and

c) ordinary wear and tear.

If any Tools and Equipment provided on rental to CLIENT is returned in a
condition that is determined to be in a condition beyond economical repair (in
the opinion of Third Party Inspection or manufacturer), CONTRACTOR shal}
classify such Tools and Equipment as Damaged-Beyond-Repair (DBR).

Without prejudice to other terms of the CONTRACT, CLIENT shall
compensate CONTRACTOR for any CONTRACTOR’s Tools and Equipment
classified either as LTH or DBR which are not covered by CONTRACTOR’
insurance or recoverable from other sources.

CLIENT’s obligation under this ARITICLE for any such LIH or DBR shall be
based on reimbursement “Replacement Value” or the “LIH Price” stated in
CONTRACT less accumulated depreciation as specified in CONTRACT
(determined on the straight-line method) to the dated of the lost with respect to

the lost or damaged equipment provided however, in no event shall this exceed
the current replacement cost.

The depreciation rate will be 2% per month straight line depreciation beginning
from the date of purchase/manufactured and total depreciation shall not exceed
a maximum of 36%. If equipment is capable of being repaired, then CLIENT

with reimburse CONTRACTOR for mutually agreed cost involved in such
repairs.

All LIH/ DBR Equipment shall be verified by the on-site CLIENT
Representative. All claims for LIH/DBR equipment must be verified through
reference to the equipment list on the CLIENT’s Daily Drilling Report
or/against the equipment list on the Delivery Order or Shipment Manifest
verified between CLIENT and CONTRACTOR.

Third party inspection of damages, photographic evidence, maintenance report
and rig-site field run repot will be provided to CLIENT to review and
acceptance of such report to agreeing on abnormal Damage-Beyond-Repair.

CONTRACTOR shall submit documentary proven evidence of purchased
price or certified manufactured value (per CONTRACTOR’s Global SAP
system) in connection with its invoices(s) for any such loss or damage of
equipment. Failure to provide any required documentation shall result in no
payment made for Lost in Hole Charges.

Whenever Lost in Hole Charges are applied, the rental charges for the LIH/
DBR equipment shall cease at the time of a written LIH/ DBR notice by

CLIENT and/or when “fishing” operations are abandoned, whichever is
earlier,

IV-1.53 Zero Rate
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No rates whatsoever shall be payable by CLIENT to the CONTRACTOR for
CONTRACTOR’s equipment and personnel during any period while any
operation to be performed by the CONTRACTOR is suspended or the next
operations cannot commence or that operations are being conducted in order to
correct or overcome the effects due to CONTRACTOR s Gross Negligence and
Willful Misconduct”.

IV-2.0 CALL-OUT WIRELINE EQUIPMENT, TOOLS AND SERVICES
As and when requested by CLIENT, CONTRACTOR shall provide the following
equipment at the specified rates when the said equipment is engaged by CLIENT.
DAILY
DALY CALL OPERATING LIH
Ttem DESCRIPTION QTY | OUTRATE RATE
(VND/DAY) [ )
(VND/DAY)
Dual Drum Wireline Unit ¢/w
a. lea
mono-conductor cable
b Wireling logging/perforating | ea
" | acquisition
. Mono-conductor Cable 7/32" | reel
"1 OD or 5/16"
3"ID PCE, with Grease
do|T . . 1 set
injection head
E-line Standard Downhole
€. 2 set
Tools
f Addressable Release Tool 5 set
" | (ART)
Friction reducer for high 4 ea
& | deviation well (roller bogies)
Perforation equipment: Firing
h. | system & perforation | 1 set
accessories
i. | Explosive storage containers 4 ea
., {Gamma Ray - CCL
1 . 2ea
correlation tools
k. |Lesson Learn Workshop 1 trip
I. |Other (Bidders to propose)
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IvV-2.1

Call-out Personnel

When required and requested by CLIENT, CONTRACTOR shall furnish the
following call out personnel on a twenty-four (24) hour notice by CLIENT.
CLIENT shall compensate CONTRACTOR for said call out personne! in
accordance with the terms and conditions of this CONTRACT at the Daily
Rate as specified below:

Item

Daily Rate Per Man

Description Quantity (VND)

Wireline Supervisor 2 <<CONTRACTOR TQ OFFER>>

Wireline Operator 2 <<CONTRACTOR TO OFFER>>

Gun loader

<<CONTRACTOR TO OFFER>>

Iv-2.2

[V-23

Mobilization/ Demobilization Costs (Lump Sum)

TO/FROM VUNG TAU
(VND)
Mobilization: <<CONTRACTOR TO OFFER>>
Demobilization: <<CONTRACTOR TO OFFER>>

Mobilization Cost is the cost to mobilize CONTRACTOR Equipment to
Mobilization Site.

Demobilization Cost is the cost to demobilization CONTRACTOR Equipment
from Demaobilization Site

CONTRACTOR’s Published Price List

CLIENT may from time to time require equipment and personnel from
CONTRACTOR's Published Price List on Spot "call-out" basis.

A copy of CONTRACTOR Published Price List shall be attached and made a
part of this CONTRACT. The attached Price List shall remain firm for the
duration of this CONTRACT. Should any provision in the "Price List' be in

conflict with the terms and conditions of this CONTRACT, this CONTRACT
shall prevail.

a. Additional Equipment

Additional equipment which are not shown under EXHIBIT IV-2.0 and
the said equipment are available from Contractor’s Published Price List
shall be provided upon request in writing by CLIENT's Representative at

quoted price less discount shown in CONTRACTOR's Published Price
List

CONTRACT NO. ...
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b. Additional Personnel

Additional personnel which are not shown under EXHIBIT IV-2.0 and
the said personnel are available from Contractor's Published Price List
shall be provided upon request in writing by CLIENT's Representative at
quoted price less discount shown in CONTRACTOR's Published Price
List.

IV-3.0 PURCHASE ITEMS: EXPLOSIVE AND PERFORATION
EQUIPMENT/PRODUCTS

As and when requested by CLIENT, CONTRACTOR shall provide the following
purchase consumable items/products at the specified rates to support the perforating
operations with the requirement of utillizing Company’s guns and explosives availble in
stock (All Company’s Gun and Explosives available in stock detail as table shown under
section 1-4.2.5 of EXHIBIT I). The quantity below to be round up to the nearest packing
sizes and they may be vary and subject to CONTRACTOR s actual packing sizes.

Ttem DESCRIPTION QTY ME;JSNUlgE(ﬁENT UN(I:NC];:).ST
a. | Explosive Charge 3500 Ea.
b, | Gun2lft 32 Ea.
¢. |Gunllit 20 Ea.
d. |Gun4ft 5 Ea.
e. | Detonator 57 Ea.
f. | Detonating Cord 912 Ft.
g. | Retrievable Bridge Plug 1 Ea.
h. | Mobilization charge for Gun i Trip
i. | Mobilization charge for Explosive 1 Trip
j. | Other (Bidders to propose)

IV-4.0 PENALTY

1V-5.1 Substandard Performance

In case of the lost time, no call out rate and operating rate shall be applied to call
out equipment, tools and services on any failure throughout the duration of
operation.
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IV-5.1 Failare to Deliver Equipment or Personnel

Provided CONTRACTOR has been given adequate notice of mobilization, then
if CONTRACTOR subsequently fails to deliver such services on time and
provided that the total Hability of CONTRACTOR under this clause shall not
exceed the limit of CONTRACTORs liability as described in CONTRACT
FORM then CLIENT has the right:

i. to mobilize a Third Party to provide these services as described in
CONTRACT FORM,

and

ii. to deduct from CONTRACTOR’s invoices, a charge for each day or part
thereof which is specified in the ARTICLE 27 - “LIQUIDATED
DAMAGES?”, that CLIENT’s Drilling Rig suffers idle time waiting for
services to be delivered, subject to a maximum of 10 days.

and

iii. tocharge CONTRACTOR for any additional transportation and mobilization
cost incurred by CLIENT.

IV-5.0 TECHNOLOGY TRANSFER INCENTIVE (TTI)

N/A

IV-6.0 CERTIFICATION

CONTRACTOR must be able to provide full fitness certification of the equipment before
being used in CLIENT's operations. Failure to do so and if the equipment fail or

malfunction during operation, then no charges whatsoever will be applicable for the usage
of the equipment.

IV-7.0  SPECIAL DISCOUNT OFFER

<<CONTRACTOR TO OFFER>>

END OF EXHIBIT
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APPENDIX IV-1

CONTRACTOR’S PUBLISHED PRICE LIST

<<CONTRACTOR TO OFFER>>
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EXHIBIT V

CONTRACTOR’S PERSONNEL

TABLE OF CONTENTS
SECTION TITLE
V-1.0 CONTRACTOR PERSONNEL
V-2.0 RESPONSIBILITIES OF CONTRACTOR PERSONNEL
V-3.0 QUALIFICATION OF PERSONNEL
V-4.0 PERSONNEL WORK/LEAVE SCHEDULE
V-5.0 REPLACEMENT OF EXPATRIATE BY NATIONAL
) PERSONNEL
V-6.0 APPROVAIL OF PERSONNEL
V-7.0 PERSONNEL TRAINING
APPENDIX
V-1 CONTRACTOR’S PERSONNEL RESUME
V-2 TRAINING/CERTIFICATION REQUIREMENTS
b.
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EXHIBIT Y

CONTRACTOR’S PERSONNEL

Pursuant to ARTICLE 14 - "CONTRACTOR'S PERSONNEL" of the CONTRACT,
CONTRACTOR shall provide but not be limited to the following:

V-1.0 CONTRACTOR’S PERSONNEL

CONTRACTOR shall at its sole cost and under its exclusive control, provide adequate
number of highly competent personnel for the performance of the WORKS pursuant to
this CONTRACT at the Work Site(s). CLIENT shall pay CONTRACTOR for personnel
mentioned below at the rates specified in APPENDIX IV-1.

V-1.1  Work Site(s)

CONTRACTOR shall maintain at all times experienced and highly qualified
technical personnel available in Vung Tau, S.R. Vietnam to support all the
services provided to CLIENT by CONTRACTOR.

V-12 Personnel

V-1.2.1  Call-out service personnel.

The Wireline personnel shall be fully capable of operating,
troubleshooting and maintaining each and every piece of
CONTRACTOR Equipment that is provided by CONTRACTOR to
execute the WORKS pursuant to this CONTRACT.

The CLIENT’s minimum requirements for each of the Slick-line
personnel are listed as the following:

CLIENT'S MINIMUM REQUIRED CONTRACTOR
REQUIREMENTS QUANTITY PROPOSAL

Wireline Supervisor

Minimum 6 years experience in Wireline
Supervisor position, 4 years experiences in

Wireline Perforation operations. 2 COMPLY: Y/N
Responsibility: Supervise the

wireline/slickline operations, report to Well
Intervention Supervisor and CLIENT's
Representative.
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CLIENT'S MINIMUM REQUIRED CONTRACTOR
REQUIREMENTS QUANTITY PROPOSAL

Wireline Operator

Minimum five (05) years in Wireline
Operator position.

2 COMPLY: Y/N
Responsibility: Operate wireline/slick-line
equipment and report to Wireline/SLK
Supervisor.
Gun Loader
Minimum five (05) years in Gun loader
position. 5 COMPLY: Y/N

Responsibility: To perform gun loading and
any tasks which relate to explosives and
report to Wireline/SLK Supervisor.

V-1.2.2  Services Crew for Wireline, Perforation Services (24-hour
Operations)

A "Service Crew" will consist of two (02) Wireline Supervisors, two
(02) Wireline Operators, two (02) Gun Loaders who shall work as a
team in performing the services. Each Service Crew member must
be fully qualified to operate, troubleshoot and maintain the
CONTRACTOR Equipment. The Wireline Supervisor will supervise
execution of all well intervention activities of Service Crew and
report to Client’s Representative.

V-12.3 Equipment Maintenance Service Personnel

CONTRACTOR shall maintain sufficient personnel fully qualified
to services, repair and maintain all of CONTRACTOR Equipment

and shall provide such personnel within 24-hours of notice by
CLIENT.

V-2.0 RESPONSIBILITIES OF CONTRACTOR’S PERSONNEL

The responsibilities of CONTRACTOR Personnel shall include but not be limited to the
following;:

V2.1 Prepare and install CONTRACTOR Equipment as specified and required by
CLIENT.

V-2.2 Maintain all CONTRACTOR Equipment in good operating condition and
make recommendations for repair or replacement damage equipment.

CONTRACT NO.: ... EXHIBIT V PAGE3OQOF 7



V-2.3

V-2.4
V25

V-2.6

V-2.7

V-2.8

V-2.9

V-2.10

Ensure all WORKS carried out is in accordance with the latest relevant API

Specification, Standard and Recommended Practices and other requirements
as determined by CLIENT,

Operate alt CONTRACTOR Equipment in performance of the WORKS.
Ensure the inventory lists for each basket of tools are kept up to date.

Ensure sufficient spare parts at the Work Site to maintain the Equipment in
good working order.

Observe at all times, CLIENT's Safety Regulations and Standards and ensure
that Works in progress is performed in accordance with those regulations.

CONTRACTOR Personnel shall prepare Equipment Rental Report (ERR)
listing all equipment on rental to CLIENT. These sheets, duly signed by the
CLIENT Representative shall be presented with the monthly invoice as part of
the supporting document. CLIENT Representative will provide all assistance

to ensure these records are accurate and reflect the exact amount of
CONTRACTOR Equipment at the Work Site.

CONTRACTOR Personnel shall prepare and submit to CLIENT
Representative supervising the WORKS at Work Site, a Service Ticket and
Timesheet, listing all CONTRACTOR’s Personnel activities on the Work Site
since arrival, make recommendations for inspection, repair or replacement of

equipment, upon completion of each WORKS and prior to leaving the Work
Site.

Upon completion of WORKS, CONTRACTOR Personnel shall make ready
all CONTRACTOR Equipment for offloading onto the supply vessel(s).

V-3.0 QUALIFICATION OF PERSONNEL

V-3.1

V-3.2

V-33

V-34

CONTRACTOR shall submit to CLIENT for approval resume as shown in
APPENDIX V-1, of CONTRACTOR Personnel proposed. for assignment to
CLIENT stating designation, technical experiences and training attended.

CONTRACTOR shall indicate for each resume the designation for the
respective personnel for the performance of the WORKS.

CLIENT shail have, at its option, the right to reject and any personnel proposed
by CONTRACTOR.

CONTRACTOR shall also ensure that the personnel provided have adequate
command of the English Language.

V-3.5 CONTRACTOR reserves the right to propose and mobilize alternative candidates

with equivalent qualifications if the initially submitted candidates are
unavailable at the time of mobilization, and the COMPANY's approval will
not be unreasonably withheld.
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V-4.0

v-5.0

V-6.0

V-7.0

PERSONNEL WORK/LEAVE SCHEDULE

CONTRACTOR’s Personnel (both Expatriates and Nationals working on the Rig or
Platform) shall work on a twelve (12) hour per day shift on an equal time "work/leave"
schedule to be approved by CLIENT.

REPLACEMENT OF EXPATRIATE BY NATIONAL PERSONNEL

CONTRACTOR shall fill positions designated for Expatriates with Nationals provided

such Nationals are fully qualified to meet the requirements of the position and CLIENT
has given written approval.

APPROVAL OF PERSONNEL

No later than fifteen (15) calendar days prior to commencement of WORKS,
CONTRACTOR shall submit to CLIENT for confirmation a resume (the names, resumes,

titles and functions of all supervisory and other key personnel) that CONTRACTOR
proposes to assign to the WORKS.

After approval of the aforesaid personnel by CLIENT, no changes shall be made without
CLIENT's prior approval.

PERSONNEL TRAINING

V-7.1  Safety Training

All CONTRACTOR personne! employed for the WORKS must have attended
the applicable training recognized by CLIENT as listed in APPENDIX V-2 and

must hold valid certification for the required training prior to participation in the
WORKS.

CONTRACTOR shall provide said training, and re-certification when required,
at its own expense. CONTRACTOR shall submit these certificates to CLIENT
together with their resume.

V-7.1  Job related Training

CONTRACTOR shall also endeavor to provide job related training to all
CONTRACTOR Personnel at CONTRACTOR sole cost during the performance
of the WORKS and CONTRACTOR shall furnish CLIENT copies of the
certificates.
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APPENDIX V-1

CONTRACTOR’S PERSONNEL RESUME

NAME

NATIONALITY
DATE/PLACE OF BIRTH
NRIC/PASSPORT NO.

DATE OF ISSUE/EXPIRATION

QUALIFICATION

EXPERIENCE IN REQUIRED DISCIPLINE
(INCLUDING PERSONNEL TRAINING)

EXPERIENCE IN OIL INDUSTRY
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APPENDIX V-2

TRAINING/CERTIFICATION REQUIREMENTS

MIN.
NO. | COURSE TITLES ATTENDANCE GROUP COURSE VALID.
DURATION

Basic foshore Safety All service personnel who are
Induction and ,

1. .. assigned to perform Work at 2 Days 4 Years
Emergency Training CLIENT’s offshore sites
(BOSIET) )
Helicopter All service personnel who are

2. [Underwater Fscape |assigned to perform Work at 1 Day 2 Years
Training (HUET) CLIENT’s offshore sites.
Basic Safety, Sea All personnel who spend 5 or

3 Survival and Fire more nights offshore at any one 3 Days 1 Years
Fighting Courses, visit or exceeding more than 20 Y
Decre 137/144 days cumulative per year.

All service Supervisor and Gun

Industrial Explosives |Loader who supervise/perform

4 Safety Training the task relate to explosives at 2 days 2 Years

CLIET’s offshore sites
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EXHIBIT VI

HEALTH, SAFETY AND ENVIONMENT REQUIREMENT

TABLE OF CONTENTS
SECTION TITLE
VI-1.0 SAFETY POLICY & PROGRAM
VI-2.0 ACCIDENT REPORTING & INVESTIGATION
VI-3.0 ALCOHOL/DRUG POLICY
VI-4.0 PERMIT TO WORK SYSTEM
VI-5.0 SAFETY TRAINING & SUPERVISION
VI-6.0 PERSONNEL PROTECTIVE EQUIPMENT
VI-7.0 SAFETY DRILL
VI-8.0 SAFETY MEETING
VI9.0 MEDICAL WELFARE
V1-10.0 TOOL & EQUIPMENT
VI-11.0 HOUSEKEEPING
VI-12.0 ENVIRONMENTAL PROTECTION
VI-13.0 LAND TRANSPORTATION
VI-14.0 OFFSHORE SAFETY PASSPORT
VI-15.0 TYPICAL HAZARDS
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VI-1 APPROVED PERSONNEL PROTECTIVE EQUIPMENT
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VI-3 APPROVED SAFETY TRAINING INSTITUTIONS
V-4 MONTHLY SAFETY STATISTICS REPORT
VI-5 LIST OF TYPICAL HAZARDS
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EXHIBIT VI

HEALTH, SAFETY AND ENVIRONMENT REQUIREMENT

This EXHIBIT provided a reference to requirements HSE Management System applicable to the
CONTRACT. The list is by no means definitive and the CLIENT Safety Manual together with
other policies, procedures and special instructions, shall also apply to this CONTRACT.

When this EXHIBIT and its APPENDICES refers to the CONTRACTOR and the
CONTRACTOR's Personnel, this shall also be taken to refer to Sub-contractors of the
CONTRACTOR and the Sub-contractor's Personnel.

VII-1.0

VII-2.0

VII-3.0

HSE POLICY & PROGRAM

CONTRACTOR shall have in place, prior to the commencement of this CONTRACT,
a written policy on Safety, Health and Environment. This policy shall be of a standard
comparable to CLIENT’s policy and shall be actively supported and endorsed by
CONTRACTOR's Management. A copy to be submitted to CLIENT prior to the
commencement of the operation.

In addition, CONTRACTOR shall also have safety targets and objectives, paying
particular attention to accident prevention, written action plans clearly indicating how
safety objectives shall be achieved and a system to appraise risk and problem areas to
ensure that the overall safety program is being carried out and complied with.

CONTRACTOR shall submit the Monthly Safety Statistics Report as per format
shown in APPENDIX VI-2.

ACCIDENT REPORTING & INVESTIGATION

VII-2.1  Accident is defined as any unintentional or unplanned event or condition
which has or could have resulted in injury to a person, loss or damage to
equipment, plant or property, or pollute to environment.

VII-2.2  CLIENT requires that all accidents, no matter how trivial, must be reported
to the CLIENT’s Representative(s). CONTRACTOR shall ensure that its
employees are aware of this mandatory requirement.

CONTRACTOR shall be responsible to investigate, in a professional
manner, all accidents that occur during the performance of the WORKS.
The investigation report shall be made available to CLIENT when
requested. CONTRACTOR shall also be responsible for assisting CLIENT
in accident investigations, if so required.

AL.COHOL/DRUG POLICY
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VII-3.1

VII-3.2

VII-3.3

VII-3.4

CONTRACTOR ensures that its employees, agents and Sub-contractors
shall not perform any WORKS for CLIENT while under the influence of
alcohol or any controlled substance. CONTRACTOR, its employees,
agents, and Sub-contractors shall not misuse legitimate drugs or possess,
use, distribute, or sell illicit or un-prescribed controlled substances or drugs
on CLIENT business or premises. CONTRACTOR shall adopt and enforce
WORKS rules and policies in order to assure compliance with these
obligations.

CLIENT reserves the right to conduct alcohol and/or drug tests on the
CONTRACTOR employees, agents, or Sub-contractors while on premises
owned or controlled by CLIENT's where reasonable cause exists.

CLIENT also reserves the right to conduct searches for possession of drugs
and/or alcohol on the person, vehicles, and other property of
CONTRACTOR, its employees, agents or Sub-contractors while on
premises owned or controlied by CLIENT. Any person who refuses to
cooperate with any such search shall be removed from the premises and not
permitted to return.

CONTRACTOR shall require its employees, agents and Sub-contractor to
submit to medical evaluation or alcohol or drug testing where cause exists
to suspect alcohol or drug use.

CONTRACTOR warrants that any employee, agent or Sub-contractor who
either: (1) refuses to participate in medical evaluation or alcohol or drug
tests, or (2) tests positive for alcohol or a controlled substance, shall be
removed from the premises and not be permitted to perform any WORKS
for CLIENT.

VI-4.0 PERMIT-TO-WORK SYSTEM

All WORKS carried out by CONTRACTOR's Personnel must be in accordance with
the CONTRACTOR “Permit-To-Work System".

VII-4.1 Hot-Work

All Hot-Work must be carried out in strict compliance accordance with the

CONTRACTOR's "Permit-To-Work System" and attention must be given

to the following:

VII-4.1.1  Only trained, competent personnel shall be engaged for any
Hot-Work.

VII-4.1.2  The personnel carrying out the WORKS must have a copy of
the authorized Hot-Work permit displayed at the Work Site(s)
or Work Area. This permit shall clearly state the nature of the
WORKS to be carried out, safety precautions to be taken
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VII-5.0

VII-6.0

regarding fire equipment, personal protective equipment, etc.,
and necessary tests for the presence of combustible gases.

VII-4.1.3  The CONTRACTOR, in accordance with the "Permit-To-
Work System" shall dedicate a trained fire-watcher to the
personnel performing the WORKS. The duties of the fire-
watcher are as follows (if applicable):

1) To ensure that the Work Site(s) or Work Area and adjacent
areas are maintained in a safe condition (e.g., sparks are
not falling onto unprotected area).

2) To warn the workers of any hazard developing in the Work
Site(s) or Work Area.

3) To isolate the equipment in the event of an emergency.

4) To quickly extinguish any smouldering material which
may develop into a fire.

5) To be able to establish contact with the Control Room if an
EMErgency oCcurs.

6) To ensure that a minimum of one dry chemical fire
extinguisher, one pressurized fire hose, and a fire blanket
are available at the Work Site(s) or Work Area and be
capable of using this equipment if required to do so.

7) To ensure that the Work Site(s) or Work Area is clear of all

flammable and  combustible material prior to
commencement of WORKS.

SAFETY TRAINING & SUPERVISION

Prior to the commencement of the WORKS, CONTRACTOR shall at its own expense
ensure that its personnel have been given the necessary basic safety, fire-fighting, sea-
survival, and job related training required by law and CLIENT as outlined in
APPENDIX VI-2, Such training shall be carried out at training establishments
approved by CLIENT as listed in APPENDIX VI-3. Certification of training shall be
provided to CLIENT prior to the commencement of WORKS.

Upon request from CONTRACTOR, CLIENT may approve training provided by
training establishments other than those specified in APPENDIX VI-3 provided
CONTRACTOR furnishes CLIENT a copy of the course/program syllabus and
contacts for the establishment.

PERSONAL PROTECTIVE EQUIPMENT
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VII-6.1

VII-6. 2

VII-6.3

Vil-6.4

NOTE:

VII-6.5

CONTRACTOR shall at its own expense be responsible for providing its
personne! with CLIENT approved Personal Protective Equipment suitable
for the task being carried out.

CONTRACTOR shall ensure that its personnel and/or other personnel
assigned by the CONTRACTOR to the performance of the WORKS wear
the following minimum Personal Protective Equipment when engaged in
WORKS or when in an on-site area where such equipment is required:

1} Coveralls,

2)  Safety footwear with steel toe cap and steel mid sole,
3)  Safety helmet, and

4)  Safety glasses.

Other Personal Protective Equipment that is required, depending on the
nature of the job to be carried out and the likely hazards encountered in
certain WORKS environments, including:

1)  Ear muff/plugs,

2)  Gloves,

3)  Face shield/Visor,

4)  Respiratory protection, and
5)  Fall protection.

CONTRACTOR must ensure that the standard Personal Protection
Equipment such as gloves, apron and respiratory protection equipment
issued to its personnel complies with the recommendations contained in the
manufacturer's "Material Safety Data Sheet" for the product.

In some circumstances this may require the wearing of self-contained or air-
line breathing apparatus and the CONTRACTOR must ensure that these
employees are thoroughly familiar with all types of respiratory protection.

A list of CLIENT Approved Personal Protective Equipment is contained in
APPENDIX VI-1.

VII-7.0 SAFETY DRILL

ViiI-7.1

The CONTRACTOR shall ensure that its personnel are thoroughly familiar
with all site alarms, their muster station and, where applicable, the location
of their lifeboat.
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Vii-8.0

VII-9.0

VII-10.0

VII-72  CONTRACTOR's Personnel should rapidly acquire a thorough knowledge

of site escape routes including alternative routes if the primary route
happens to be blocked.

VII-7.3  The employees, servants or agents of the CONTRACTOR when working
offshore or onshore shall participate in appropriate emergency drills and
emergency response training (e.g., fire, muster and boat drills, instructions
in survival, lifesaving, and firefighting).

SAFETY MEETINGS

The CONTRACTOR’s Personnel shall, from time to time, be requested to attend
CLIENT safety meetings. Attendance at these meetings is mandatory and does not
relieve the CONTRACTOR of the obligation to hold its own safety meetings as
outlined in CONTRACTOR's safety policy.

MEDICAL WELFARE

VII-9.1 CONTRACTOR shall ensure that all its employees and Subcontractor's
employees engaged in the WORKS are medically fit and healthy. Any
medical disabilities, including such disabilities which CONTRACTOR may
consider will not adversely influence the employee's ability to perform his
role in the WORKS, shall be reported to CLIENT prior to the start of the
WORKS. CONTRACTOR, if requested by CLIENT, shall provide
medical certificates for CONTRACTOR and Sub-contractor personnel.

VII-9.2  CONTRACTOR shall, at no cost to CLIENT, be responsible for the
medical welfare of its own and Sub-contractor's employees and shall take
care of arrangements for medical attendance, treatment or hospitalization if
and when necessary and will arrange suitable insurance coverage for such
contingencies. In cases of emergency, CLIENT may make or provide for,
the necessary emergency arrangements, the costs of which shall be
reimbursed to CLIENT by CONTRACTOR.

TOOLS & EQUIPMENT

Equipment and tools shall only be operated by competent personnel.

CONTRACTOR shall ensure that all CONTRACTOR's machinery, equipment,
facilities, and other items associated with or utilized in the WORKS are maintained in a

safe, sound and proper condition, and comply with laws, regulations, and CLIENT
requirement.

CONTRACTOR shall ensure that all tools and equipment and temporary facilities and
other items used in the WORKS, whether purchased, rented or otherwise provided by
CONTRACTOR are in a safe, sound and good condition and are capable of performing
the function for which they are intended.
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If any tool or item of equipment provided by CONTRACTOR is unsafe or incapable of
doing the WORKS, CONTRACTOR shall repair and/or replace such defective tools
and equipment used in the WORKS at CONTRACTOR's own expense.

VIi-10.1

VI1I-10.2

DIESEL. ENGINE DRIVEN PUMPS, COMPRESSORS, WELDING

SET,ETC,

VII-10.1.1

VII-10.1.2

VII-10.1.3

VII-10.1.4

Diesel engine driven pumps, compressors, welding sets, and
any other diesel engine driven equipment must be located ina
safe area.

Any such equipment must be well maintained and in good
operational order and prior to use should be inspected by
CLIENT Representative.

If the equipment is to be used offshore, it shall be inspected
prior to shipment to the offshore site.

If such equipment is to be used in a hazardous area classified
as a Zone | or 2 area, the equipment must comply fully with
EEMUA 107 requirements (Recommendations For The
Protection Of Diesel Engines Operating in Hazardous Areas).
The said requirements were formerly contained in an Oil
Companies Materials Association (OCMA) pubtication.

ELECTRICALLY POWERED PORTABLE TOOLS AND

EQUIPMENT

VII-10.2.1

VII-10.2.2

ViI-10.2.3

Only trained and competent personnel shall use portable
electrically powered tools and equipment.

Electrically powered portable tools and equipment shall be 110
volts centre-tapped or 240 volt tools subject to the following
conditions:

1)  they shall be double insulated, and

2)  the power source shall be equipped with an earth leakage
circuit breaker/ ground fault interrupter (ELCB/GFI)
with a trip sensitivity not exceeding ten milli-amps
(10mA).

A written procedure for checking and maintaining portable
electrically powered hand tools and equipment shall be in
place. Any defective electrical tool and equipment shall be
immediately prohibited from further use until it has been
satisfactorily repaired. Defective items which are no longer
serviceable shall be removed from storage or use and
scrapped. CONTRACTOR shall maintain accurate records
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VII-10.3

regarding the maintenance and disposal of such equipment.
The CONTRACTOR shall appoint a person(s) to be
responsible for such maintenance.

HANDTOOLS

VII-103.1  CONTRACTOR shall ensure that all tools supplied are in
good condition and fit for their intended use.

VIl-103.2  Damaged tools which are unfit for use must be removed
from service immediately and if they cannot be repaired,
they must be scrapped.

VII-103.3  CONTRACTOR's employees must be fully instructed
regarding the use of the correct tool for a particular job, (e.g.
The use of a cheater bar or piece of pipe to increase the
length of a pipe wrench handle is totally unacceptable. A
larger pipe wrench must be used).

Vil-11.0 HOUSEKEEPING

VII-11.1

VII-11.2

VII-11.3

VII-11.4

CONTRACTOR shall ensure that its personnel keep and maintain good
housekeeping practices at the Work Site to eliminate all hazards or control
hazardous conditions in order to avoid injury to workers throughout the
duration of the WORKS. CONTRACTOR shall know what the hazards are
and how to guard against the hazards, the kind of which shall include unsafe
acts and unsafe conditions.

In order to reduce the risk of fire, waste materials and garbage shall not be
allowed to accumulate and as a minimum, must be disposed of on a daily
basis and in an appropriate manner.

In order to minimize site hazards (such as trips, slips, falls, etc.), access
ways must be kept clear of electrical cables, wires, metal pipes, scaffold
boards and other materials and equipment.

All gaps such as that caused by the removal of gratings must be adequately
roped off and the grating stored so that it does not become an "obstruction
and frip hazard".

VII-12.0 ENVIRONMENTAL PROTECTION

VII-12.1

VIi-12.2

CONTRACTOR shall pay due regard to the environment by acting to
protect air, water, animal and plant life from adverse effects of
CONTRACTOR's activities, and to minimize any adverse effects which
may arise from such operations in accordance with government and
CLIENT environmental policies.

CONTRACTOR shall adhere to existing national statutory regulations
concerning discharges resulting from the performance of the WORKS.
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VII-12.3

Vil-12.4

CONTRACTOR and its Sub-contractors shall not, under any circumstances
dump, throw or dispose of any refuse, oily wastes, toxic substance, debris or
garbage into the sea. CONTRACTOR shall provide containers in which all
refuse is to be placed and shall dispose of such refuse in accordance with
existing laws and regulations.

CONTRACTOR shall ensure that its employees and its Subcontractors, and
their employees are fully aware of the above and CONTRACTOR shall
enforce such regulations to the satisfaction of CLIENT.

Vi-13.0 LAND TRANSPORTATION

Vil-13.1

VII-13.2

Vii-13.3

CONTRACTOR's Personnel travelling to and from onshore work site(s)
shall use proper and safe means of transport.

Such transport shall comply with the Vietnamese traffic rules and
regulations.

Transportation of the CONTRACTOR's personnel in open trucks is
prohibited unless the truck is fitted with seats and certified to carry
passengers. All speed limits must be adhered to.

VII-14.0 TYPICAL HAZARDS

VIl-14.1

Vil-14.2

CONTRACTOR is required to provide the tools and equipment as well as
written procedure to ensure all hazards listed in APPENDIX VI-3 are
addressed.

CONTRACTOR is required to develop an action plan (or wrilten

procedure) for each mentioned hazard (where and as and when applicable)
prior to commencing the WORKS.

END OF EXHIBIT
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APPENDIX VI-1

PERSONAL PROTECTIVE EQUIPMENT

1.0 SAFETY SPECTACLES

BRAND MODEL NO. STANDARD
KING OR EQUIVALENT ANSI Z78.1

2.0  SAFETY BOOTS

2.1 FOR GENERAL USE

BRAND MODEL NO. STANDARD
KRUSHERS OR -AS/NZS 2210.3: 2000
EQUIVALENT ASTM F2413-05

EN 345-1

2.2 FOR CHEMICAL USE

RUBBER BOOT - VIETNAM

3.0 COVERALL

FRABRIC 100% COTTON

4.0 HAND PROTECTION

4.1 IMPACT GLOVES
4.2 WOOL GLOVES WITH PLASTIC DOT

4.3 WELDER GLOVES
COW-HIDE, COLOR REUST, DELUXE, COTTON LINING

5.0 HEARING PROTECTION

5.1 EAR MUFFS MOUNTED ON SAFETY HELMETS

BRAND MODEL NO. STANDARD
PROTECTOR CLASS S ANSI §3.19-1974/CSA
OR EQUIVALENT 794.2
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5.2 EAR PLUGS
M EAR PLUGS 1110

OR EQUIVALENT

6.0 HEAD PROTECTION

BRAND MODEL NO.
BULLARD CLASS E, TYPEI
OR EQUIVALENT

7.0 EYE/FACE PROTECTION

7.1 CHEMICAL SPLASH GOGGLES

BRAND MODEL NO.
CONDOR OR 1VT70
EQUIVALENT

7.2 FACE SHIELD

BRAND MODEL NO.

MSA OR EQUIVALENT 488126

7.3 WELDERS GOGGLES

BRAND MODEL NO.
GRAINGER OR PN 1UYF9
EQUIVALENT

8.0 OTHERS

8.1 SAFETY HARNESS/LIFEBELT

BRAND MODEL NO.

SALA OR EQUIVALENT 1107802

8.2 DUST MASK (DISPENSABLE)

VIETNAM

8.3 RAIN WEAR
VIETNAM

STANDARD

ANSI/ISEA Z89.1-2009

STANDARD

STANDARD
ANSI 787

STANDARD

STANDARD
ANSI Z359.1
ANSI Z359.3
ANZI 73594
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8.4 WELDERS APRON

ANSELL OR EQUIVALENT
8.5 CHEMICAL - HANDLING APRON

ANSELL OR EQUIVALENT

8.6 WORK VEST

STEARNS OR EQUIVALENT 1223 US COAT GUARD
(TYPE V) APPROVED
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APPENDIX VI-2

TRAINING/CERTIFICATION REQUIREMENTS

MIN.
NO. | COURSE TITLES ATTENDANCE GROUP COURSE | VALIDITY
DURATION
All supervisory personnel
1. | Supervisor Safety supervising minimum of 8 3 Days -
employees
5 Rigging and Slinging All personnel who are assigned 3 Davs )
" | Safety rigging/slinging responsibility. J
a) All supervisory personnel who
. are required to supervise erecting
3. | Scaffolding and dismantling of scaffolding and 10 Days )
g g
inspect scaffolds
b) All personnel erecting or
dismantling scaffolding. 10 Days )
. All personnel who spend 5 or more
4 }gasxg Safety, S.ea nights offshore at any one Visit or
. urvival and Fire & di h 4 5 Days 3 Years
Fighting Courses exceeding more than 20 days
cumulative per year.
5. grane Operatot's All personnel who are required to 3 Days 3 Years
ourse operate cranes.
. N All personnel who are required to
6. 1 Forklift Driver’s Course operate forklif. 1 Day 3 Years
7 | Gas Tester The personnel shall appoint to carry
out the job
8 | Medic The personnel shall appoint to carry
out the job
9 | Blectrician The personnel shall appoint to carry
out the job
10 | Welders The personne! shall appoint to carry
out the job
1 Ié?,g?go;]gﬁ;z:ggn The personnel shall appoint to carry
Protection Supervisor out the job
12 | Chemical Handlin The personnel shall appoint to carry
& out the job
13 | Anchor Handlin The personnel shall appoint to carry
& out the job
. The personnel shall appoint to carry
14 | Authority to Inspect out the job
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APPENDIX VI-3

APPROVED SAFETY TRAINING INSTITUTIONS

Name of Institution

Courses

Sri Bima Maritime Training o Sea Survival & Fire
Centre, Miri, Sarawak Training.

2. Terengganu Safety Training Centre o Safety & Sea Survival
(TSTC), Teluk Kalong Fire Training
Kemaman, Terengganu HUET

3. Kerteh Fire Services o Fire Training
East Coast Regional Office
PETRONAS Kerteh, Terengganu

4. Robert Gordon Institute o Sea Survival & Fire
of Technology (RGIT) Training.

Aberdeen, Scotland HUET

5. Petroleum Training Assoc. o Sea Survival &
North Sea (PETANS) Safety
Lowestoft, England HUET

6. Maritime Training Centre Sea Survival & Safety
(MTC) Vlissingen, Holland HUET

7. Rotterdam International o Fire Training
Safety Centre (RISC), Holland

8. Industrial Foundation Sea Survival, Fire
For Accident Prevention Training & Safety
Woodside Offshore Petroleum HUET
Perth, Australia

9. Alert Disaster Control (Asia) Safety and Sea Singapore

Survival. Fire Training.
10.  PetroVietnam Manpower Training College o Safety and Sea Survival
HCMC, Vietnam o Fire Training
o HUET
o HUET
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11.  PVD Training o Safety and Sea Survival
HCMC, Vietnam o Fire Training.

NOTE: In certain cases it may not be practical to send personnel to some of the above training
establishments due to the logistical problem. However, a number of the above

establishments can be contracted to train CONTRACTOR Personnel at the Work
Site(s).
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LIST OF APPROVED MEDICAL EXAMINERS

L. SOS International Centre
635 Nguyen Du, Dist 1, HCMC, Vietnam.

2. Columbia Saigon Clinic
08 Alexandre de Rhodes, Dist. 1, HCMC, Vietnam

3. VSP Medical Centre
Vietsovpetro Clinic
5 Area, Ward 7, Vung Tau City

4. Victoria Health Care
79 Dien Bien Phu, Dist. 1, HCMC, Vietnam
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APPENDIX VI-4

MONTHLY SAFETY STATISTICS REPORT

TO: DOMESTIC PETROLEUM OPERATING BRANCH - PETROVIETNAM
EXPLORATION PRODUCTION CORPORATION LIMITED

15% Floor, Victory Tower, 12 Tan Trao Street, District 7, Ho Chi Minh City, S.R.

Vietnam

ATTN : OPERATION MANAGER

MONTH
CONTRACTOR :

‘Non-Lost Time Injur

CONTRACT NO.
WORK AREA

Non-Tnjurious ncident
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HSE pérfoi"rzh:a_n_cp efforts L

“Environmental report

SIGNATURE

NAME

DATE

DESIGNATION :
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DEFINITION OF ACCIDENT TYPE

1.  LOST TIME INJURY (LTI)

Any work related injury or illness which renders the injured person unable to perform his

normal duties, on any day immediatety following the day of the accident. It can be divided
into four categories:

i) Fatality

Death due to work related injury or illness regardless of the time between injury or
illness and death.

ii) Permanent Total Disability

A work related injury which incapacitates a person permanently and results in
termination of employment.

iii)  Permanent Partial Disability

A work related injury which results in the complete loss or permanent loss of use of
any member or part of the body or any permanent impairment of functions of parts of

the body, regardless of any pre-existing disability of the injured member or impaired
body function.

iv) Lost Workday Case

A work related injury or illness other than a Permanent Partial Disability which
renders the injured person temporarily unable to perform his normal duties, on any
day immediately following the day of the accident.

2.  NONLOST TIME INJURY (NLTT)

Any work related injury or illness other Lost Time Injury. It can further divide into three
categories:

i) Restricted Work Case

A work related injury or illness which requires the person to be treated by doctor and
is declared fit to return to do part of his normal work on restricted or light duties on
the day immediately after following the accident/injury. (N/B. Restricted
activity/light duties must be within the injured person's normal scope of work.)

ii) Medical Treatment Case

A work related injury or illness that involves neither lost workdays nor restricted
workdays but which requires the injured to be treated by or under the specific orders
of a physician or could be considered as being in the province of a physician.

iii)  First Aid Injury
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A work related injury or illness which requires minor treatment or subsequent
observation of minor scratches, cuts, bums, splinters and so forth which do not
ordinarily require medical care even though such treatment is provided by a
physician or registered professional personnel, and the injured is able to resume his
normal job function immediately after treatment.

3. FIRE/EXPLOSION

Any event involving fire/ explosion.

4.  PROPERTY LOSS/ DAMAGE

Any accident which involves property damage/loss other than a fire or explosion.

5. OILSPILL

Any accident involving spillage or release of oil and/or chemicals which cause pollution of
air, water or ground.

6. NEAR MISS

Any event or condition which whilst not resulting in injury to person or loss or damage to

equipment, plant or property, or pollution to the environment is recognized as having the
potential to cause injury and/or property damage.

7. STOP CARD (Safety Observation Card)

Any Safe/Unsafe Act/Unsafe Condition that are reported on STOP Cards. Count each card as
one effort

8. OTHERS

Any Incident/Accident is not above-mentioned

LTI FREQUENCY RATE = No. of LTA * 1,000,000
Man-hours Worked

LTI SEVERITY RATE = No. of Days Lost * 1,000,000
Man-hours Worked
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APPENDIX VI-5

TYPICAL HSE HAZARD

I HEALTH

SAFETY

ENVIRONMENT

|

Hazardous Materials

+  Sulphuric Acid

¢ (Caustic Soda

+ TENORM
{Technologically Enhanced
Naturally Oceurring

Radioactive Material}
» Hydrogen Sulphide
»  Chlorine
e Nitrogen
Solvent Fumes
Mercury
Asphyxiation
+ Nitrogen

*  Oxygen Deficiency

Fire and Explosion

+  Flammability

¢ Expansion

= BLEVE
{(Boiling Liquid Expanding Vapour
Exploston)

e VCE (Vapour Cloud Explosion)

Flammable Properties

s Crude Oil

¢ Hydrogen Gas

» Hydrogen Sulphide
+« Hydrogen

* Condensate

Ignition Sources

Airborne Emissions
e Vents (COg, CHa)
e Flares

*  Fugitives

e  (eneral Exhaust

Underground Equipment Failure
s  Cotrosion soil
e Erosion contamination

Jetty/ Ship Operation
s Hoses/ Boom
¢ SBMs (Single Buoy Mooring)
» Ballast Disposal
= Spillages

¢  Electrical Surface Water Run-offs
Radiological «  Stray Currents » Contamination of waterways
s Instrumentation « Static
s Inspection s Lightning Process Effluents
« TENORM ¢  Pyrophics +  Recovered Oils/ Ballast
(Technofogically Enhanced ¢  Smoking s  Produced water — barium, zing,
Naturally Qccurring « Welding trace of radioactive materials
Radioactive Material) e  Grinding/ Cutting s  Condensate water from
Slug Catchers
Lightning Fire Types »  Surge Vessel Liquids
» Lightning Strikes s Jet, Pool and Flash Fires »  From Drains
* Lagging Fires + Triethylene Glycol
Burns e  Smoke s Biocides (glutaraidehyde)
+ Hot & Cold Material »  Magnesium Hydroxide
Equipment Water
s Low Points
e Draining
» Hydrates
s  Emulsions/ Tank Layering
e Dead Legs
Air
o  Start-Up/ Shut-Down
*  Flare Systems
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I

HEALTH

SAFETY

ENVIRONMENT |

Tank Farm Hazards
A. Floating Roofs (sinking drainage)
B. Boil-Overs
C. Internal Explosions

Lifting
1. Cranes
— Heavy lifts
i) Chains
i Ropes
D. Siings

Machinery
1 Guards
2 Protection

Security

Electricity
E. Electrocution
F. Overhead Lines
G. HV systems/ arcing

Excavations
H. Buried Facilities
I. Collapses
J. Gas Accumulation

Working at Height
K. Scaffolding
L. Ladders
M. Fragile Roofs

Drilling Operations
N. Blowout — Fire/ Explosion
O. Shallow Gas Pockets/ Over
Pressure
P. Gas in Mud-Returns
Q. Hydrogen Suiphide
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EXHIBIT VII

BANK GUARANTEE FORMAT

(Bank Letterhead)

BANK GUARANTEE FORMAT

To: DOMESTIC PETROLEUM OPERATING BRANCH - PETROVIETNAM
EXPLORATION PRODUCTION CORPORATION LIMITED, a company organized and existing
under the Laws of S.R Vietnam and having its registered address at 15™ Floor, Victory Tower, No.

12 Tan Trao Street, Tan My Ward, Ho Chi Minh City, S.R. Vietnam, (hereinafter referred to as
“CLIENT™)

WHEREAS

¢} By an agreement for the

(hereinafter referred to as the "CONTRACT") between
(hereinafter called the "CONTRACTOR") of the one part and CLIENT of the other part, the
CONTRACTOR agrees to perform the WORK in accordance with the CONTRACT.

2) [n response to the request made by CONTRACTOR, we (Name of Banker :)
(hereinafter called the "GUARANTOR") hereby
irrevocably and unconditionally guarantee the sum of fen percent (10%) of the CONTRACT Value
in favour of CLIENT being the amount of financial guarantee required for the above CONTRACT.
The sum shall become payable by us immediately on first demand by CLIENT without proof or
conditions notwithstanding any contestation or protest by the CONTRACTOR or any other third
party.

3) The GUARANTOR shall not be discharged or released from this Guarantee by any
agreement made between the CONTRACTOR and CLIENT and/or any other CONTRACTOR with
or without the consent of the GUARANTOR or by any alteration in the obligations undertaken by
the CONTRACTOR or by any forbearance whether as to payment, time, performances or
otherwise, or by any change in name or constitution of CLIENT or the CONTRACTOR.

)] This Guarantee is a continuing security and accordingly shall remain valid until ninety
(90) days after the end of the duration of the CONTRACT and any extension thereto.

(6))] The GUARANTOR agrees that the Guarantee is given regardless of whether or not the

sum outstanding occasioned by the loss, damages, costs, or expenses howsoever arising, incurred by
CLIENT is recoverable by legal action or arbitration.
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6) For the purpose of this GUARANTEE only, the GUARANTOR does hereby agree to be
governed by the Laws of England. Any disputes relating to this GUARANTEE which cannot be
settled amicably, to be resolved by a single arbitrator to be agreed by the CLIENT and
GUARANTOR in accordance with the Vietnam International Arbitration Centre at the Vietnam
Chamber of Commerce and Industry (VIAC)

IN WITNESS whereof this Guarantee has been duly executed by GUARANTOR the

day of 20__ for and on behalf of ( )
Name : ( ) ( )
Designation

Banker's Seal

Address
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EXHIBIT VIII

PERFORMANCE GUARANTEE FORMAT

(Company Letterhead)

PERFORMANCE GUARANTEE FORMAT

(In Principal's Company Letterhead)

Date occcceviiinininn
To : DOMESTIC PETROLEUM OPERATING BRANCH - PETROVIETNAM
'EXPLORATION PRODUCTION CORPORATION LIMITED
5t Floor, Victory Tower, 12 Tan Trao Street,
Tan My Ward, Ho Chi Minh City, S.R. Vietnam (hereinafter referred to as “CLIENT”)
Dear Sir,

PERFORMANCE GUARANTEE FOR
CONTRACT NO.:
TITLE:

1. We a company duly registered under the laws of
with a principal business address at ("the
GUARANTOR") do hereby enter into the following undertaking with ("CLIENT"):

(a) That in consideration for CLIENT entering into the CONTRACT for the
("the CONTRACT") dated day of

20, with ("CONTRACTOR"), CONTRACTOR
shall perform all his obligations contained in the CONTRACT and all Change Orders

thereunder and amendments thereof which may subsequently be duly executed by
CONTRACTOR.

(b) That, if CONTRACTOR shall in any respect fail to perform the said obligations
contained in the said CONTRACT or commits any breach thereof, we shall ourselves
perform or take whatever steps as may be necessary to achieve performance of
obligations and we shall assume, indemnify and hold harmless CLIENT from and
against any loss, damages, costs and expenses howsoever arising from the said
failure or breach for which CONTRACTOR may be made liable thereunder;

(¢) That we shall not be discharged or released from our undertakings hereunder by any
waiver or forbearance by CLIENT whether as to payment, time, performance, or
otherwise.

2. In the event and for the duration that the GUARANTOR assumes the obligations of
CONTRACTOR under the CONTRACT as provided in Paragraph 1 above, the
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GUARANTOR shall be entitled to all of the rights and benefits to which CONTRACTOR
is entitled under the CONTRACT.

3. For the purpose of this GUARANTEE only, the GUARANTOR does hereby agree to be
governed by the Laws of Vietnam. Any disputes relating to this GUARANTEE which
cannot be settled amicably, to be resolved by a single arbitrator to be agreed by the

CLIENT and GUARANTOR in accordance with the Ho Chi Minh Regional Centre of
Arbitration,

4, This GUARANTEE shall be effective as of the day of 20

IN WITNESS WHEREOF, THE GUARANTOR has caused this GUARANTEE to be duly
executed by an anthorised representatives of the GUARANTOR this day of 20__.

GUARANTOR

for and on behalf of

Name
Designation
Witness
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EXHIBIT IX
CHANGE ORDER PROPOSAL

Changes to the WORKS, may be required during the performance of WORKS any extension of the
CONTRACT and should be handled expeditiously and effectively by the Parties hereto. Such

changes may include but not be limited to additions, deletions, substitutions, alterations and
modifications.

CLIENT shall have the right, at any time, to make any change but such change shall in no way
affect the rights or obligations of the Parties hereto except as provided in a written Change Order.
Changes shall be carried out in accordance with the provisions of the CONTRACTOR.

Except as provided below, CONTRACTOR shail not proceed with any change prior to receipt of a
Change Order, unless authorized in writing by the CLIENT’s Contract Administrator.

The procedure for handling and issuing Change Order(s) shall be as follows:-

Should CLIENT or CONTRACTOR desire any change, it shall advise CONTRACTOR or CLIENT
respectively of said request. CONTRACTOR shall, upon request from CLIENT, provide
CLIENT within three (3) days a CHANGE PROPOSAL in the form shown in
APPENDIX V-1 defining the terms and conditions of the CHANGE PROPOSAL. The
terms and conditions shall include but not be limited to price, method of payment,
earliest commencement date and any other information deemed necessary.

V-2.0 When and if CLIENT approves the Change Proposal, CLIENT will issue to
CONTRACTOR a written Change Order in duplicate originals as per APPENDIX V-2.
All Change Order shall be numbered sequentially.

V-3.0 CONTRACTOR shall sign and promptly return to CLIENT both duplicate originals of
the Change Order to indicate its receipt, understanding and acceptance of it. After
CLIENT execution, one duplicate original will be returned to CONTRACTOR.

V-4.0 In cases of extreme urgency for which CONTRACTOR is unable to submit a firm
proposal prior to commencement of work on the necessary change, CLIENT may issue a
"Preliminary Change Order" to authorize CONTRACTOR to proceed with the change
on the basis of an approximate written estimate prepared by CONTRACTOR. As soon
as possible thereafter, CONTRACTOR shall submit a Change Proposal giving its firm
price for the change. If the firm price quoted in the Change Proposal is more than that
quoted in the "Preliminary Change Order", CONTRACTOR shalil furnish CLIENT with
the reasons for the differences. Upon agreement of the Parties on the firm price, a
Change Order shall be issued as outlined in EXHIBIT IX.
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APPENDIX IX-1

SPECIMEN OF CHANGE ORDER
PYERPOC

COP NO.

CONTRACTOR'S LOGO CHANGE ORDER REV. NO.
PROPOSAL DATE

PAGE : OF

PROJECT
CONTRACT NO.
CONTRACT TITLE
CONTRACTOR

ATTENTION : CLIENT's Representative - {Name and Title)

SUBJRCT

This COP is presented in accordence with yaur Request Ne. dated

DESCRIFTION OF CHANGE :

REASONS FOR CHANGE :

REFERENCE: *

EI DRAWNGS D LETTERS
[j PECIFICATIONS E OTHERS

EFFECT ON SCHEDULED COMPLETION DATE:

EFFECT ON CONTRACT PRICE; ADDITION/ DELETION OF LUMP SUM PRICE OF

SUPPORTINGDOCUMENT :
E] COST ESTIMATE [j OTHERS{TO PECIFY):
E[ MILESTONE PAYMENT AND WORK SCHEDULES

Issued by : Forand on behalf of CONTRACTOR

CONTRACTOR REPRESENTATEVE **
NAME:
DATE:

*  TICK WHERE APPLICABLE
**  CONTRACTOR SITE REPRESENTATIVE OR OTHER AUTHORISED REPRESENTATIVE
*+* CONTRACTOR TO SUBMIT ALL DETAILED DOCUMENTS I¥ ACCORDANCE WITH THE REQUEST FOR CHANGE ORDER
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APPENDIX IX-2

; CHANGE ORDER FORM
PYEP-POC

DATE

CONTRACT TITLE :
CONTRACT No.
CONTRACTOR
WORK LOCATION

DEPARTMENT

DESCRIPTION OF WORK/CHANGE :

REASONS FOR CHANGE

EFFECTIVEDATE OF CHANGE ¢
EFFECT ON CONTRACT PRICE :
SCHEDULE IMPACT:

PAYMENT METHOD

[T} 17vEMISE SEPARATELY ON INVOICE FOR PAYMENT WHEN COMPLETE.

[ ] THECHANGEISFPRICED ON [ ] ruMmpsuMBAsIS
[} uNITRATEBASISPER OF
[ 1 DAYRATERASIS ASSTIPULATED IN CONTRACT
] OTHERS (TO SPECFY)

SUPPORTING DOCUMENTS *
[ ] COSTESTIMATE [ ] OTHERS (SPECIFIC INSTRUCTIONS SUCH AS
[ ] MILESTONBPAYMENT AND WORK SCHEDULES MANNING, EQUIPMENT, ETC.)

For and on behalf of CLIENT For and on behalf of CONTRACTOR

CLIENT's SIGNATURE CONTRACTOR's SIGNATURE

NAME : NAME

DATE : DATE

(* Al detailed technical and commercial documents shall be attaclhed herewith
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EXHIBIT X

INVOICING PROCEDURES & ADMINISTRATION GUIDELINES

TABLE OF CONTENTS
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X-2.0 [NVOICES AND APPLICAPLE SUPPORTING DOCUMENTS
X-3.0 REQUEST FOR EQUIPMENT/MATERIALS/SERVICES
X-4.0 WORK ORDER REQUEST
X-5.0 COMPLETION OF WORKS
X-6.0 CONTRACT CLOSURER
X-7.0 CONTRACTOR PERFORMANCE EVALUATION
APPENDIX
X-1 SPECIMEN FORM OF INVOICE
X-2 BILLING STATEMENT
X-3 INVOICE CHECKLIST
X-4 SPECIMEN FORM OF EQUIPMENT RENTAL REPORT
s SPECIMEN FORM OF EQUIPMENT/ MATERIALS/ SERVICES
REQUISITION
X-6 WORK ORDER REQUEST
X-7 WORK ORDER PROPOSAL
X-8 CONTRACT CLOSURE LETTER
X-9 CONTRACT CLOSURE CERTIFICATE
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EXHIBIT X

INVOICING PROCEDURES & ADMINISTRATION GUIDELINES

X-1.0 INVOICING PROCEDURES

X-1.1

CONTRACTNO. .....

Invoices for WORKS performed shall be submitted in the invoicing format
given in APPENDIX X-1 together with a copy of the Billing Statement per
APPENDIX X-2 for every invoice submission. The statement shall reflect
the total amount previously billed the current month billing and the total
cumulative amount billed to date.

Invoices shall be submitted to the following address:-
PVEP-POC
15th Floor, Vitory Tower

12 Tan Trao Str, Tan My Ward,
Ho Chi Minh City, Vietnam

Attn: Manager, Finance and Accounts

Invoices shall be submitted as per rates in EXHIBIT IV — CONTRACT
PRIC AND PRICE LIST in accordance with ARTICLE 7 entitled
"INVOICING AND PAYMENT" of the terms & conditions.

All invoices shall be prepared on CONTRACTOR's letterhead. The
letterhead shall include the name of the company, current address, telephone
and facsimile numbers.

All invoices must indicate the following information but not limited to
CONTRACT title and number, invoices number and date, location (well and
rig name) where WORKS are performed.

Debit Invoice and Credit Invoice shall be numbered differentially to
distinguish between them.

No payment instruction which conflict with this CONTRACT shall be

shown on the invoices. If any such conflict exists, the CONTRACT shall
govern.,

All invoices are to be submitted in two copies (one original and one
duplicate copy) both complete with relevant supporting documents and
properly stamped to distinguish between original and duplicate,

All invoices must be verified and signed by CONTRACTOR’s Contract
Administrator designated in ARTICLE 18.

When invoices have been found to be undelivered, the CONTRACTOR shall
submit certified true copies of the invoices and supporting documents duly
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X-20

X-3.0

X -4.0

signed by the CONTRACTOR’s Contract Administrator designated in
ARTICLE 18.

X -1.11  All Invoices are to be submitted monthly, i.e., monthly billing and separate

invoices must be submitted for each particular location, i.e., each well and/or
each rig.

X -1.12  Billing shall be supported by verifiable milestone or time sheets (for monthly
rate) approved by CLIENT’s Representative. All other reimbursable cost is to
be supported by appropriate cost summary sheets and verified by CLIENT’s
Representative(s).

INVOICES AND APPLICAPLE SUPPORTING DOCUMENTS

CONTRACTOR shall submit invoices with all supporting documents which are
specified in APPENDIX X-3.

REQUEST FOR EQUIPMENT/MATERIALS/SERVICES

Request for EQUIPMENT/MATERIALS/SERVICES to be furnished pursuant to this
CONTRACT may be made verbally to CONTRACTOR’s Representative from
CLIEN’s Representative, if the rates for the requested Equipment and/or Personnel are
specified in EXHIBIT 1V, either in APPENDIX IV-1 or CONTRACTOR’s Published
Price List.

Such requests shall be confirmed in  writing using EQUIPMENT/
MATERIALS/SERVICES REQUISITION FORM shown in APPENDIX X-5.
However, if the rates for EQUIPMENT/ MATERIALS/SERVICES have not specified
in EXHIBIT IV, then any request for such EQUIPMENT/ MATERIALS/SERVICES
shall be in accordance with a Work Order Request as per EXHIBIT X-6, provided
however that such issuance is not conflict with Change Order requirement as provided
in EXHIBIT IX.

WORK ORDER REQUEST

Work Order Request applicable for requesting additional Equipment/ Materials/Services
to be furnished pursuant to this CONTRACT but the rates have not been specified in
EXHIBIT IV.

Any request for EQUIPMENT/MATERIALS/SERVICES under Work Order Request
category shall within the scope of this CONTRACT and shall be made in writing using
Work Order Request Form shown in APPENDIX X-6.

The Work Order Request shall state the scope of each “Equipment/ Materials/Services”,
Work Site, commencement date, applicable rates, reimbursable cost to CONTRACTOR
by CLIENT and other details with respect to the Work Order Request and should there
be a conflict, the CONTRACT shall prevail.
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Then CONTRACTOR shall submit its proposal to CLIENT all in accordance with
APPENDIX X-7 headed Work Order Proposal hereof for CLIENT’s decision.

The Addendum to CONTRACT shall be signed after mutually agreed by both Parties for
additional Equipment/ Materials/Services in terms of technical and price(s).

X-3.0 COMPLETION OF WORKS

Completion of WORKS shall be achieved when the operations described in EXHBIT I-
2.0 has been completed and CONTRACTOR has been notified in writing by CLIENT.

X-3.0 CONTRACT CLOSURE

CONTRACTOR shal! submit to CLIENT a "CONTRACT CLOSURE LETTER" and
"CONTRACT CLOSURE CERTIFICATE" as per format in APPENDIX X-8 and
APPENDIX X-9, respectively at the end of the duration of the CONTRACT.

X-4.0 CONTRACTOR PERFORMANCE EVALUATION

CLIENT shall continuously evaluate the performance of the CONTRACTOR pursuant

to the specification stated in this CONTRACT throughout the term of CONTRACT
duration.
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APPENDIX X1

SPECIMEN FORM OF INVOICE

TO: PVEP-POC CONTRACTOR
current address,
15th Floor, Vitory Tower telephone and

facsimil bers.
12 Tan Trao Str, Tan My Ward, AcSIMILE NUMDELS

Ho Chi Minh City, Vietnam

ATTN: Finance Manager

Contract Title: Invoice No.:
Contract No.: Invoice Date:

Brief description on type of invoice, location (well & rig), month and year and etc.

Description of charges itemized in accordance with the rates set forth in the CONTRACT.

Total amount of the invoice

CONTRACTOR’s Bank Verify and sign by
and Account Number as per
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APPENDIX X-5

SPECIMEN FORM OF EQUIPMENT/MATERIALS/SERVICES REQUISITION

PETROLEUM OPERATING BRANCH - PETROVIETNAM EXPLORATION
PRODUCTION CORPORATION LIMITED
"
SPECIMEN FORM OF EQUIPMENT/MATERIALS/SERVICES REQUISITION
TO: DATE:
Attn: FAX No:
Attn: FAX No:
CC: Base Manager FAX No:
Contract No: WELL No:
FROM: PVEP-POC REF. No:
SUN PART NO/ ,
ITEM | SUPPLIER CODE DESCRIPTION QTY REMARKS
ITEM TO BE SENT TO: REQUIRED ON LOCATION BY
REQUESTED BY: ENDORSED BY:
OPERATION ENGINEER DRLG SUPT
APPROVED BY:
DRILLING MANAGER
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APPENDIX X-6

WORK ORDER REQUEST
DATE
CONTRACT TITLE
CONTRACT No.
CONTRACTOR
WORK LOCATION
WORK ORDER No. : REVISE No.

DESCRIPTION OF WORK :

REFERENCE (DWGS/ SPECS/ DOCUMENTS/ MINUTES OF MEETING) :

DRAWINGS

SPECIFICATIONS

OTHERS

Please submit the WORK ORDER PROPOSAL by

For and on behalf of CLIENT For and on behalf of CONTRACTOR
NAME : NAME

POSITION POSITION

DATE : DATE
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APPENDIX X-~7

T . WORK ORDER PROPOSAL
PVEP-POC
DATE
CONTRACT TITLE
CONTRACT No.
CONTRACTOR
WORK LOCATION
WORK ORDER No. E}EVISE

DESCRIPTION OF WORK:

REFERENCE (DWGS/ SPECS/ DOCUMENTS/ MINUTES OF MEETING):

DRAWINGS [ |  SPECIFICATIONS [ 1oTHERS L]
WORK DURATION
IMPACT ON CONTRACT SCHEDULE
TOTAL ESTIMATED COST EQUIPMENT COST
PERSONNEL COST
REIMBURSABLE
OTHERS
METHOD OF PAYMEN:
[ ] LuMpsuM | ]  uNITRATE COST (]
T ] weMBURSABLE [ | TIMERATE SCHEDULE [ ]
'OTHERS ]
For and on behalf of
For and on behalf of CLIENT CONTRACTOR
NAME NAME
POSITION POSITION
DATE DATE
CONTRACT NO.. ... EXHIBIT X
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APPENDIX X-8

CONTRACT CLOSURE LETTER

CONTRACTOR

CONTRACT NO.

CONTRACT TITLE

Dear Sir,

For administrative purpose we wish to close and archive the account of this CONTRACT and
therefore request you to sign in duplicate the attached Contract Closure Certificate. Upon
signing, please return one original copy to us for our record and retention.

The purpose of the certificate is to confirm the total sum of money that has been paid by
CLIENT under the CONTRACT and to confirm that no further sums are payable by CLIENT.
Please enter the appropriate figure in spaces provided in the attached Certificate.

Yours faithfuily,
For and on behalf of CLIENT.

Signature

Name

Designation

Date
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APPENDIX X-9

CONTRACT CLOSURE CERTIFICATE

With reference to CONTRACT No. dated 20 \
between undersigned CONTRACTOR,
( Name of CONTRACTOR )
and
( Name of CLIENT )
for
( Title )
In consideration of USD as per final payment under the CONTRACT, the

CONTRACTOR hereby unconditionally releases and forever discharges CLIENT and CLIENT
premises and property from all claims, liens and obligations of every nature arising out of or in
connections with performance of the CONTRACT and all amendments thereto.

The CONTRACT agrees to indemnify and hold CLIENT harmless form and against all cost,
losses, damages, claims from any cause of action, judgments and expenses, including legal costs
arising out of or in connections with claims against CLIENT which claims arise of the
performance of the WORKS under the CONTRACT and which may be asserted by
CONTRACTOR or any of its Sub-contractors or any of their representatives, officers, agents or
employees.

The foregoing shall not relieve the CONTRACTOR of his obligations under the provision of the
CONTRACTOR, which by their nature survive completion of the WORKS including, without
limitation, warranties, guarantees and indemnities.

Executed this day of 20

For and on behalf of (Name of CONTRACTOR)

Signature

Name

CONTRACTNO.: ..., EXTHBIT X PAGE 15 OF 15






