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Tender No.: PVEPPOC-26-10042

PROVISION OF MPLT SURVEY FOR PRODUCTON
WELLS AT DAI HUNG FIELD, BLOCK 05.1(A)
DAI HUNG FIELD, BLOCK 05-1(A)
CLOSING TIME & DATE
10:00am, .......coveennnnnn , 2026 (Vietnam Time)
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PART I: ITB INSTRUCTIONS
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1. INSTRUCTIONS AND INFORMATION TO BIDDER

1.0 GENERAL
1.1 DOMESTIC PETROLEUM OPERATING BRANCH - PETROVIETNAM
EXPLORATION PRODUCTION CORPORATION LIMITED (hereinafter referred to as
"CLIENT") invites BIDDER to submit proposal PROVISION OF MPLT SURVEY FOR
PRODUCTON WELLS AT DAI HUNG FIELD, BLOCK 05.1(a) DAI HUNG FIELD,
BLOCK 05-1(A) (hereinafter referred to as “WORKS”) under Tender No.: PVEPPOC-26-10042

as details in this Tender.

12 1In order for CLIENT to fully assess the relative merits of each proposal, BIDDER is
requested to furnish CLIENT with all relevant and complete information as set forth in the
following items of "INSTRUCTIONS AND INFORMATION TO BIDDER". BIDDER is
urged to comply strictly with Tender’s requirements.

1.3 Eligibility of BIDDER

a. BIDDER shall be eligible required as follows:

In case of independent BIDDER:

- Domestic BIDDER is to provide notarized copy of eligible certificate of business registration
in accordance with Vietnamese Laws.

Foreign BIDDER is to provide notarized copy of eligible certificate of business registration
in accordance with the law of BIDDER's country.

- BIDDER is an independent cost accounting entity.

- There is no decision by a competent authority concluding that the BIDDER has an unhealthy
financial status; BIDDER is not in bankrupt or insolvent status, and BIDDER is not in the
process of dissolution.

. BIDDER participates in bid must be legally and financially independent with Investor and/or
Procuring Entity. Failure to comply with such a requirement may be considered as
disqualifying.

b. In case of Consortium:

- Each Consortium Partner is to provide the documents and to meet the requirements mentioned
in paragraph 1.3.a. above.

- Written Consortium Agreement between the consortium partners specifying responsibilities
(joint and several) of each Consortium Partner in implementing the Bid, rights, and scope of
work and respective value of each Consortium Partner, including the Leading Consortium
Partner and its responsibility, place and date of signing the Consortium Agreement, signatures

and seals (if any) of Consortium Partners. If the Consortium Partner is authorized as the

ITB / TENDER No. PVEP POC-26-10042 Page 4 of 27
PROVISION OF MPLT SURVEY FOR PRODUCTON WELLS AT DAI HUNG FIELD, BLOCK 05.1(a)



Leading Partner to sign the Proposal Letter, this effect shall be stated in the Consortium
Agreement).
1.4. BIDDER must submit its proposal strictly in accordance with the terms of the ITB which
consists of the following:
PART 1 - ITB INSTRUCTIONS
INSTRUCTIONS AND INFORMATION TO BIDDER
BIDDER'S QUESTIONNAIRE
BIDDING FORMS
PRELIMINARY AND TECHNICAL EVALUATION CRITERIA

PART II - CONTRACT DOCUMENT

CONTRACT FORM
EXHIBITS:
EXHIBIT I SPECIAL PROVISIONS AND SCOPE OF WORKS
EXHIBIT II EQUIPMENT SPECIFICATIONS
EXHIBIT III SUMMARY OF RESPONSIBILITIES
EXHIBIT IV CONTRACT PRICE AND PRICE LIST
EXHIBIT V CONTRACTOR’S PERSONNEL
EXHIBIT VI HEALTH, SATETY AND ENVIRONMENT REQUIREMENT
EXHIBIT VII BANK GUARANTEE FORMAT
EXHIBIT VIII PERFORMANCE GUARANTEE FORMAT
EXHIBIT IX CHANGE ORDER PROPOSAL
EXHIBIT X INVOICING PROCEDURES AND ADMINISTRATION

GUIDELINES

1.5 As a base case, BIDDER's proposal should be in full conformity with the requirements

as set out in the Tender. Nothing shall be deemed to change or supplement this basis
except revisions or addendum to the Tender issued in writing by CLIENT to BIDDER. If
BIDDER wishes to present an alternative (applicable to Technical Specifications ONLY),

BIDDER may do so (as an option to CLIENT) only after having duly complied with the
requirements of the Tender.

1.6 Any queries concerning preparation of the proposal shall be directed in writing to the
address given in item 8.3.

1.7 All Bid Proposals must be signed by an officer of duty authorized by BIDDER to do so.
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1.8

1.9

1.10

1.11

1.12

1.13

1.14

1.15

Any amendment appearing in the Bid Proposal must be signed or initiated by an officer of
duty authorized by BIDDER to do so.

BIDDER is to ensure that all prices and other details in the proposal are correct at the time
of submission. CLIENT will not entertain any changes or addenda due to typing or
calculation errors after the Bid Closing Date.

BIDDER is to bear responsibility for and pay all costs, expenses and other charges incurred
in preparation and delivery of the proposal to CLIENT's designated office as stated in item
8.3, irrespective of whether an order is placed or not.

Submission of proposal by BIDDER will constitute a firm offer by BIDDER that BIDDER
is prepared to enter into Contract with CLIENT on the conditions shown in this Tender.

Proposal by BIDDER shall be binding for a minimum period of 120 calendar days from

the Bid Closing Date. BIDDER may assume that the award for Contract will be made
within 120 calendar days from the Bid Closing Date and BIDDER can assume that it has not
been successful if no notification is received within the bid validity period. BIDDER shall
state the precise date of validity in the proposal. CLIENT shall be entitled to request
BIDDER to extend Bid Validity for maximum of 60 calendar days (if any) without any
BIDDER’s exception.

BIDDER is requested to use the term “CONTRACTOR” instead of its specific company
business name in their submission of Bid Proposal except for covering letter, header, and
footer.

At any time prior to Bid Closing Date, CLIENT, for any reason, whether at its own initiative
or in response to a clarification requested by BIDDER, may modify the Tender by
amendment (including the extension of Bid Closing Date, if necessary) by sending the
amendment of Tender in writing to all BIDDERS prior to the Bid Closing Date. These
amendments shall be part of ITB. BIDDERS shall notify the CLIENT by email or by fax to
acknowledge their receipt of said amendments.

FAILURE TO STRICTLY COMPLY WITH THE INSTRUCTION AS SET FORTH IN
THIS DOCUMENT WILL RESULT IN BIDDER'S PROPOSAL BEING DEEMED NON-
RESPONSIVE IN WHICH CASE IT MAY BE DROPPED FROM FURTHER
CONSIDERATION.

2.0 INTENTION TO BID

2.1

2.2

BIDDER is advised to thoroughly check the completeness of the Tender upon receipt.
BIDDER must inform CLIENT within three (3) days of the bid issue date if any of the pages
are missing.

BIDDER is required to acknowledge receipt of the Tender in accordance with the Tender
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2.3

24

Acknowledgement Letter Form set out in BIDDING FORMS and intention to submit
proposal or otherwise by fax at least three (03) working days from bid issuance date.
BIDDER is also advised to confirm its address and name a representative to whom all
communications from CLIENT shall be addressed to.

Should BIDDER decline to submit a proposal, BIDDER shall state in writing the reason(s)
for declining and is required to promptly return the Tender to CLIENT, and in all such cases
this shall be done not later than the bid closing date.

All Tender documents returned shall be forwarded to the address as given in item 9.3 herein,
with the following wordings clearly marked on the cover/envelope.

(a) "DECLINE TO BID-DOCUMENTS RETURNED"

(b) TENDER NUMBER and TITLE

(c) BIDDER'S NAME

3.0 EXCLUSIVITY OF BID

BIDDER is required to submit Bid Proposal in conjunction with the Principal and the

Principal MUST be the prime vendor for the total proposal package. BIDDER is also required

to submit a support letter from Principal (if any).

4.0 PRICE QUOTATION

4.1
4.2

4.3

The price quotation shall be quoted in Vietnamese Dong (VND), for Domestic BIDDER.
Once specified, the unit prices shall prevail throughout the life of the Contract and
shall not be subject to revision by reason of cost escalation nor currency fluctuations.
PRICE OF COMPENSATION
43.1 BIDDER’s Bid Proposal shall be in full conformity with the requirements as set out
in this Bid documents.
43 BIDDER should specifically note that subsequence to the Bid Closing Date, no
alteration in price quotation will be permitted whatsoever.
433 Prices are to be itemized according to the item numbers in the Commercial Proposal
Form attached hereto. Unit price and total price must be clearly stated in the quotation.
All discounts, in percentage of total estimated contract value, are to be stated separately.
434 The proposed CONTRACT PRICE shall indicate whether it is inclusive of
Vietnamese taxes (VAT, CIT, etc.) or not. In the event that the quoted prices do not

specify this, they shall be treated as inclusive of all taxes.

5.0 BID EXCEPTIONS
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In the event BIDDER has any change that is considered of mutual benefit or if there is any

exception to Tender document, BIDDER must state the changes or exceptions proposed by using

the Exception Form as set out in BIDDING FORMS and giving specific reasons thereof.

Changes or exceptions to the Tender document expressed after the Bid Closing Date will not be

entertained.

CLIENT reserves the right to accept or reject any or all of the proposed changes or exceptions.

CLIENTS will review each change or exception on a case-by-case basis.

6.0 BANK GUARANTEE

6.1 BID BOND
6.1.1 When participating to the Bid, BIDDER shall, at its own expense, furnish Bid Bond using
the Bid Bond Form set out in BIDDING FORMS and issued by a reputable recognized bank
accepted by CLIENT.

6.1.2 The amount of Bid Bond shall be 225,000,000 VND (In words: Two hundred and twenty-five

million Vietnam Dong) and shall be valid for 150 days from the Bid Closing Date. The
Original Bid Bond shall be attached in the Bid Proposal.

6.1.3 In case of Consortium, the Bid Bond will be provided by one of the following two methods:

a)

b)

6.14

Each Consortium Partner shall provide separately Bid Bond, provided always that the
total value of Bid Bond shall not be lower than the amount required in Item 6.1.2
above; if Bid Bond of any Consortium Partner is invalid the Bid Proposal of such
Consortium shall be rejected according to the prerequisite criteria.

The Consortium Partners agree to appoint a Consortium Partner to provide Bid Bond
for the whole Consortium. In this case, the Bid Bond may include the name of
Consortium or name of the Consortium Partner providing the Bid Bond for the whole
Consortium provided always that the total value of Bid Bond shall not lower than the
amount required in Item 6.1.2 above.

Bid Bond shall be considered as not acceptable if its value is lower than the required
value, is not in the required currency, with shorter validity period, not submitted to
the address by the time required by the ITB, states an incorrect BIDDER'S Name, is
not original or without valid signature.

Bid Bond will be returned to the unsuccessful BIDDER within thirty (30) days from
the date of announcement of the Bid results. For the successful BIDDER, the Bid
Bond will be returned when the successful BIDDER provides the Bank Guarantee.
Bid Bond shall be forfeited and shall be disposed if the BIDDER:

withdraws its Bid Proposal during the Validity Period of the Bid or any extension of
validity the BIDDER has agreed to;
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6.1

b) do not commence the contract negotiation, finalization or decline to do so within
thirty (30) days after receipt of contract award notice, or have completed the contract
negotiation, finalization but refuses to sign the contract without valid reasons;

¢) in case of the successful BIDDER fails to furnish the performance bond before
signing the contract or before the contract comes into force.

BANK GUARANTEE

BIDDER’s attention is drawn to Article headed as BANK GUARANTEE of the
CONTRACT FORM whereby the successful BIDDER is requested to provide an irrevocable
first call Bank Guarantee issued by a commercial bank acceptable by CLIENT to guarantee
performance of BIDDER’s obligation under the CONTRACT. The format of Bank
Guarantee shall be set out in EXHIBIT VII of CONTRACT document.

7.0 PROPOSAL FORMAT

7.1 BIDDER is to strictly adhere to the proposal format as set out below.

BIDDER must ensure that the "TECHICAL AND UNPRICED PACKAGE

(TECHNICAL)" does not contain any pricing or cost. Failure to comply with these

instructions may render BIDDER's proposal invalid.

7.2 BIDDER is to submit the proposal in two (2) separate packages, as follows:

a) Technical and Unpriced Package (Technical)

b) Priced Package (Commercial)
73 CONTENTS OF TECHNICAL AND UNPRICED PACKAGE (TECHNICAL)

Unpriced package shall include but not limited to the following:

SECTION

CONTENT

Section 1

PROPOSAL LETTER
The Proposal Letter shall be prepared and fully filled by BIDDER as set out in
BIDDING FORMS and must be signed by the authorized representative of BIDDER (the
representative at law of the BIDDER or the authorized person with legal Power of
Attorney). In case of authorization, BIDDER shall enclose the following instruments and
documents to prove the legitimacy of the authorized person:
a. In case of independent BIDDER:
Power of Attorney signed by the Representative at law of BIDDER authorizing the
authorized person to sign the Proposal Letter.
b. In case of Consortium:
Proposal Letter shall be signed by the Representative at law of each Consortium
Partner, unless the Consortium Agreement stated that the Consortium Partners have
authorized the representative at law of Leading Partner of the Consortium to sign
Proposal Letter. If each Consortium Partner has authorized such a Representative, the
same requirements as an independent Bidder shall be applied.
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Section 2

BIDDER’S ELIGIBILITY, EXPERIENCES AND CAPACITY
BIDDER shall provide the following documents proving BIDDER’s eligibility,
experiences, and capacity:
1. The Documents as required in Item 1.3.
2. BIDDER is requested to submit a completed BIDDER’s QUESTIONNAIRE,
including but not limitation to the following documents:
(i) BIDDER'’s Organization
(ii) BIDDER’s Experience.
(ii) Company Profile; and
(iii) Last 3 Year Financial Statement.

Section 3

TECHNICAL PROPOSAL

BIDDER shall provide the following documents to prove the suitability (compliance) of

WORKS:

1. BIDDER is to provide (i) the detailed description of the working procedures,
BIDDER’s capability of the WORKS proposed and (ii) the relevant guidelines,
drawings, certificates, records to provide the Scope of WORKS as specified in
EXHIBIT I - SCOPE OF WORKS;

2. BIDDER is to fill the information as per EXHIBIT II - EQUIPMENT, MATERIALS,
SUPPLIES AND SERVICES TO BE PROVIDED BY CONTRACTOR;

3. Curriculum Vitae (CV) of Proposed Manpower as set out in BIDDING FORMS;

Section 4

BIDDER’S UNPRICED EXCEPTIONS AND ALTERNATIVES

a. If BIDDER has no exception and alternative proposal, BIDDER shall have the
following statements prominently displayed in capital letters under this section:
"THIS PROPOSAL COMPLIES WITH ALL TERMS AND CONDITIONS OF
THIS CONTRACT, EXHIBITS AND REQUIREMENTS IN THIS ITB" or

b. If BIDDER has an alternative proposal on this bid documents, BIDDER shall
display the following statement in capital letters under this section: "THIS
PROPOSAL INCLUDES EXCEPTIONS AND ALTERNATIVES WHICH ARE
LISTED ON THE FOLLOWING PAGES."
BIDDER shall present a complete and detailed listing of non-compliance to the ITB
in total indicating the delivery impact only, if any, but without indicating the cost
impact. The format of presentation shall be as per the attached BIDDER’s
EXCEPTION TO TERMS AND CONDITIONS and BIDDER’s EXCEPTION TO
EXHIBITS as set out in BIDDING FORMS.

Section 5

BID BOND

BIDDER shall provide the Original Bid Bond as requested in Item 6.1.

7.4 CONTENTS OF PRICED PACKAGE (COMMERCIAL)

Every page of BIDDER's price proposal must bear BIDDER's company seal.

Priced package shall include the following:

SECTION | CONTENT
Section 1 PROPOSAL LETTER
To be attached a similar letter as in Section 1.
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Section 2

BIDDER is requested to submit the following with prices & schedule attached PRICE

COMMERCIAL FORM as per EXHIBIT IV — CONTRACT PRICE

Section 3

BIDDER’s PRICED EXCEPTIONS AND ALTERNATIVES.
a. If BIDDER has no exception and alternative proposal, BIDDER shall have the

following statements prominently displayed in capital letters under this section: "THIS
PROPOSAL COMPLIES WITH ALL TERMS AND CONDITIONS OF THIS
CONTRACT, EXHIBITS AND REQUIREMENTS IN THIS TENDER" or

. If BIDDER has alternative proposal on this bid documents, BIDDER shall display the

following statement in capital letters under this section: "THIS PROPOSAL
INCLUDES EXCEPTIONS AND ALTERNATIVES WHICH ARE LISTED ON THE
FOLLOWING PAGES."

BIDDER shall present a complete and detailed listing of non-compliance to the
Tender in total indicating the delivery impact and cost impact, if any. The format of
presentation shall be as per the attached BIDDER’s EXCEPTION TO TERMS AND
CONDITIONS and BIDDER’s EXCEPTION TO EXHIBITS as set out in BIDDING

FORMS.

8.0 SUBMISSION OF PROPOSAL

8.1 Fach Technical and Unpriced Package (Technical) and Priced Package (Commercial) shall

consist of:

a. One (1) original set of each package wrapped separately from the other copies and

clearly marked with the word "ORIGINAL UNPRICED" or "ORIGINAL
PRICED" on the cover of the respective wrapping.

. One (1) copy each of the Technical and Unpriced Package (Technical) and Priced

Package (Commercial). The copies shall be wrapped separately (2 Unpriced and 2
Priced) and marked with the word "COPY UNPRICED PACKAGE" or "COPY
PRICED PACKAGE" on the covers of the packages.

. 01 native copy containing Technical and Unpriced Proposal and 01 native copy

containing Priced Proposal with label having BIDDER name, Tender title and number.
The native copy shall be wrapped and sealed separately and marked with the word
"UNPRICED PROPOSAL" or “PRICED PROPOSAL" on the covers of the
packages. The soft Proposal documents shall be in native file format (Microsoft
Word® and Microsoft Excel®) (TO BE APPLIED IN CASE THE DOCUMENT
HAVING MANY PAGES).

In the event of discrepancy between the original set and the copies, the original set shall

prevail.

8.2 BIDDER shall ensure that all proposals or submissions to CLIENT, pertaining to the enquiry
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are properly sealed and that the cover of each package is clearly marked in bold letters with
the following wordings:

(a) Tender number and the title.

(b) BIDDER's name and return address.

(c) "TECHNICAL AND UNPRICED PACKAGE" or "PRICED PACKAGE".

(d) "PRIVATE AND CONFIDENTIAL"

8.3 All communications and correspondence with regard to Tender and clarification shall

be made to the following address:
DOMESTIC PETROLEUM OPERATING BRANCH - PETROVIETNAM
EXPLORATION PRODUCTION CORPORATION LIMITED
15th Floor, Victory Tower
12 Tan Trao Street, Tan Phu Ward, District 7, Ho Chi Minh City, S.R Vietnam
Tel: (84-28) 5416 5050 Fax : (84-28) 5416 0616

Attention : Planning & Procurement Department Manager

All communications with regard to bid clarifications shall be made in writing and must indicate
the Tender number and title and send them to the address given above. Such bid clarifications
shall reach the address given above at least ten (10) days prior to the Bid Closing Date. CLIENT
shall preserve the right not to response to bid clarifications received later than the above-

mentioned time.

Submission of Bid Proposal shall be made to the following address:
DOMESTIC PETROLEUM OPERATING BRANCH - PETROVIETNAM
EXPLORATION PRODUCTION CORPORATION LIMITED
15th Floor, Victory Tower
12 Tan Trao Street, Tan My Ward, Ho Chi Minh City, S.R Vietnam
Tel: (84-28) 3776 2222 Fax : (84-28) 3872 1079

Attention: Planning & Procurement Department Manager

8.4 BIDDER is strongly advised to deliver the proposals by hand in order to ensure a timely
receipt by the CLIENT. If BIDDER elects to mail the proposal, BIDDER is advised to use a
fast and reliable delivery service e.g., courier. BIDDER should advise CLIENT by fax the
date on which the proposal was mailed and details of the delivery service.

8.5 Responsibility for timely delivery of the proposals to the correct address rests fully with
BIDDER. CLIENT does not accept late bids submission. Delivery to the wrong address shall
not be an excuse for late delivery.

8.6 BIDDER must ensure that the proposal is delivered to the address given in Item 8.3 above no
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later than 10:00 hours on ....c.ceveviiiiiininiiiiiiiiiciianien LATE BIDS WILL NOT BE
ENTERTAINED.
8.7 BIDDER’s proposal shall be submitted in a separate sealed envelope or package bearing

the name of your company, clearly addressed and marked on the outside as follows:

"STRICTLY CONFIDENTIAL"

PROVISION OF MPLT SURVEY FOR PRODUCTON WELLS AT DAI HUNG FIELD, BLOCK
05.1(a) DAT HUNG FIELD, BLOCK 05-1(A)
(ITB: PVEPPOC-26-10042)

8.8 Bid Proposal as well as all correspondences and documents relating to the Tender exchanged
by BIDDER and CLIENT shall be written in English. Supporting documents and printed
literature furnished by BIDDER may be in another language provided they are accompanied
by an accurate translation of the relevant passages in English, in which case, for purposes of

interpretation of the Bid Proposal, the translation shall govern.

9.0 ACCEPTANCE

9.1 CLIENT may, at CLIENT option, reject all proposals received or may accept any proposal
which, in CLIENT's sole judgment, is the most advantageous to CLIENT. CLIENT reserves
the right to accept or reject all or part of the proposal at CLIENT's discretion and will be
under no obligation to explain the reasons thereof.

9.2 Award strategy: Single Award. CLIENT reserves the right to award the CONTRACT at its

own discretion.

9.3 CLIENT shall not be deemed to have accepted all or any part of a proposal unless and until a
written acceptance is issued.

9.4 Any award as a result of this ITB will be through a properly executed contract issued by
CLIENT. Prior to this, CLIENT may send the BIDDER a Letter of Award in order to initiate
immediate placement of order. Upon receipt of the Letter of Award, BIDDER shall proceed

immediately with the work mentioned in the Letter of Award.

10.0 PAYMENT

10.1 Payments shall be made in accordance with the Article headed as INVOICING AND
PAYMENT of Contract Form attached hereto.

10.2 Any proposal on progress payments shall be based on "value received" or verifiable

milestones and not merely the passage of time and not for merely placing the Contract.

END OF SECTION
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2. BIDDER'S QUESTIONNAIRE

(This form MUST be completely filled by BIDDER. Write 'NA' or 'NOT APPLICABLE' where
appropriate)

PRIVATE & CONFIDENTIAL
1. Full Name of BIDDER:
Registered Address:

Business Address:

Correspondence Address:

Telephone:

Fax:
2. BIDDER’s Organization:

BIDDER is requested to provide a brief description of the background and organization of

BIDDER.
3. List of similar Projects and Contract performed in the last three years:
Name of Project: ....ccccvveevnnniieensevnsiannans Approx. Value of Contract (in current US$/VND):
COUNLTY: 1evreveecrenmiminensssssnssessnsrsensasssseenes Duration of Project (months): .......cocoviiiiiiiiicn
Location within country: ........ccocevennens
Name of CHent: ....ocovvevineimienisieseanneen Total N of staff-months provided to the Project:
AQAIESS: cveereveieererrecreniisenie e Start Date (Month/year): .......cceemrmiesesnecescsesneansisssnns

Completion Date (Month/year): .......cecveeveiiiiiiciinnne.

Narrative description of Project: ............. Description of actual services provided by BIDDER’s
.................................................................. staff within Project: ...

Name of senior professional staff of BIDDER involved and functions performed (indicate most

significant profiles such as Project Director/Coordinator, Team Leader): ....o.ovvumeviccncniicnniisinnnen.

...............................................................................................................................................................

Note: BIDDER shall attach a copy of documents, materials related to above contracts (certified by the

Project Owner for the contract being implemented according to the related information in above table).
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4,

Summary of Financial Data for the fiscal years

Unit: _ (VND/USD)
No. Descriptions 2022 2023 2024
1 Total assets
2 Total liabilities
3 Current assets
4 Current liabilities
5 Turnover
6 Profit Before Tax
7 Profit after Tax
8 Other items (if required)

For the purpose of verification of the data declared, BIDDER is required to submit the

notarized/certified true copy of the following documents:

1.

Audited Financial Statements or Financial Statements certified by competent authorities as
required by the law for the Year 2022, 2023, 2024.

Annual Tax Statements as required by the law on taxation (Tax authorities to certify that the

Bidder has submitted its tax statements) for the Year 2022, 2023, 2024.

Report on Checking of Bidder's Tax Statements (if any) for the Year 2022, 2023, 2024,

Information provided by:

Name:
Designation:

Company:

Signature:
Date:
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3. BIDDING FORMS
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TENDER ACKNOWLEDGMENT LETTER
Letterhead of Bidder
Date:
To: DOMESTIC PETROLEUM OPERATING BRANCH - PETROVIETNAM
EXPLORATION PRODUCTION CORPORATION LIMITED
Attn: Director
Subject: TENDER FOR
TENDER No. PYEPPOC-

Dear Sir,

! We acknowledge receipt of the subject Invitation to Bid (“ITB”).

] We have received all documents without damage and in usable condition.

] We have read the Instructions to Bidders and will submit a bid in accordance with the Tender
requirements.

H We confirm our adherence to the highest standards of business ethics and, in particular, we
have established precautions to prevent any of our officers, employees, or agents from making,
receiving, providing or offering substantial gifts, entertainment, payment, loans or other

considerations which may influence individuals.

[[]  We do not wish to bid and therefore we are returning this Tender in its entirety with this Tender

Acknowledgement Letter.
All future communications in respect of this ITB should be addressed as follows:

Bidder’s

Name: Telephone:

Attention: Fax:

Address: Email:

Signed:

Signature: Date:

Printed Name:

Title:
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PROPOSAL LETTER FORM
Letterhead of BIDDER

Date:

To DOMESTIC PETROLEUM OPERATING BRANCH - PETROVIETNAM
EXPLORATION PRODUCTION CORPORATION LIMITED
Attn: Director

Subject: TENDER FOR
TENDER No. PYEPPOC-

Dear Sir

We, the undersigned, certify that we have read and understood the subject Invitation to Bid and all
documents forming the Bid Document. |
We acknowledge that we have thoroughly investigated, or have had the opportunity to do so, and
satisfied ourselves as to all conditions affecting the WORKS and all necessary information as to risk
contingencies and all circumstances influencing and affecting this Bid Document.

We offer to provide the WORKS as detailed in the Bid Package for the prices stated in our Proposal
attached hereto. This offer is valid until 120 days from the date fixed for submitting same and shall be
binding upon us and may be accepted at any time before the aforesaid date.

If our proposal is accepted, we undertake that, unless and until a formal CONTRACT is prepared and

executed, this Bid Proposal, together with your written acceptance shall constitute a binding contract

between us.

Yours faithfully Correspondence from CLIENT should be
addressed to:

Signature : Address :

Printed Name : Atin :

Position : Telephone :

Company: Telex :

Date : Fax:
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Date:
To

Attn:

Subject: TENDER FOR
TENDER No. PVEPPOC-

POWER OF ATTORNEY FORM
Letterhead of BIDDER

DOMESTIC PETROLEUM OPERATING BRANCH - PETROVIETNAM
EXPLORATION PRODUCTION CORPORATION LIMITED
DIRECTOR

I, the undersigned - the Legal Representative of .... [Name of BIDDER], hereby authorize and

empower [name of Authorized Person and Position] to be my true and lawful attorney to

1. Signing Proposal Letter;
2 Signing transaction documents, correspondence with CLIENT during the Bidding Process,
including, but not limit to, ITB Clarification Request, Bid Clarification;
3. Participating in Contract Negotiation and Finalization;
4.  Signing petitions if the BIDDER has any petitions;
5.  Signing contract with CLIENT if we are selected
for [tender title] under the TENDER No. PVEPPOC-.....
This Power of Attorney is effective as from to
Yours faithfully,

For and behalf of [name of BIDDER].

Name of Legal Representative of BIDDER

Position:
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CONSORTIUM AGREEMENT FORM

, Date:
TENDER FOR
TENDER No. PVEPPOC-

We, representatives of the Parties of the Consortium Agreement, including:

Name of the Consortium Partner (Name of Each Consortium Partners)

Represented by:
Title:
Address:

Power of Attorney No. dated (in case of authorization).

The Parties (hereinafter referred to as Partners) agreed to enter into this Consortium Agreement with

the following terms and conditions:

Article 1: General Provisions
1. The Partners are willing to form a Consortium to participate in the Tender No. PVEPPOC-
for <<TENDER  TITTLE>>
(hereinafter referred to as “TENDER”) to DOMESTIC PETROLEUM OPERATING
BRANCH - PETROVIETNAM EXPLORATION PRODUCTION CORPORATION
LIMITED (hereinafter referred to as “CLIENT”).

2. The Partners agree that the name of the Consortium for all correspondences related to
TENDER is: [specify name of the Consortium as agreed].

3. The Partners confirm that neither of them will unilaterally participate in the bidding of this ITB
as an independent Bidder of partner of other consortium. If the consortium is awarded the
Contract, neither partner will refuse to execute its obligations and duties as agreed in the
Contract unless otherwise agreed in writing by the Consortium Partner. If the Consortium
Partner refuses to fulfill its own obligations as agreed then such Partner is to:

- Compensate for all damages to other Consortium Partners;
- Compensate for all damages to CLIENT as stipulated in the Contract;
- Other penalty [specify other penalty].

Article 2. Responsibilities of the Partners

The Partners agree that the responsibilities of each Partner for execution of the Tender shall be as

follows:

1. Leading Partner of the Consortium:
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The Partners agreed to appoint [specify the name of Leading Partner of the
Consortium] to be the Leading Partner of the Consortium to act on behalf of the Consortium in

the following works:
1.1.  Signing Proposal Letter;
1.2 Signing transaction documents, correspondence with CLIENT during the Bidding
Process, including, but not limit to, Tender Clarification Request, Bid Clarification;
1.3 Participating in Contract Negotiation and Finalization;
1.4  Signing petitions if the Bidder has any petitions;
1.5  Signing Contract with CLIENT if we are selected
2. The Consortium Partners:
[Specify the scope of work, responsibilities of each Partner, including the Leading Partner of
the Consortium and, if possible, to specify the percentage of appropriate value].

Article 3: Validity of the Consortium Agreement
1. This Consortium Agreement is valid from the date of signing.
2. This Consortium Agreement will expire in any of the following cases:
- The Partners completed their obligations, duties and agreed to liquidate the Contract;
- The Partners agreed to terminate this Agreement;
- Cancellation of Bidding Process of the Tender according to the notification of CLIENT.
This Consortium Agreement is made in ___ originals, each Partner will keep __ original(s), all
originals are equally valid.

LEGAL REPRESENTATIVE OF THE LEADING CONSORTIUM PARTNER
[Specify full name, title, sign and seal]

LEGAL REPRESENTATIVES OF THE CONSORTIUM PARTNERS
[Specify full name, title, sign and seal of each Consortium Partner]
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BID BOND FORM

Letterhead OF BANK
BID BOND TO ITB No. PVEPPOC-
Date:
To: DOMESTIC PETROLEUM OPERATING BRANCH - PETROVIETNAM

EXPLORATION PRODUCTION CORPORATION LIMITED (hercinafter referred to as the
"CLIENT")

Basing on the fact that [name and registered head office address of the BIDDER],
(hereinafter referred to as "BIDDER"), will participate to the Bidding for your ITB No. PVEPPOC-
for the << TENDER TITTLE >>

We [name of the BANK], having registered office located at [address of
registered office of the BANK] (hereinafter referred to as "BANK"), pledge to BIDDER to secure for
the Bidder to participate in bidding for said ITB with an amount of
VND (In words: Vietnam Dong).

We shall immediately transfer to CLIENT the amount of money mentioned above when CLIENT

notifies in writing that Bidder breaks the requirements specified in the ITB documents ,

This Bid Bond is valid for 150 days from the bid’s closing date. Any claim of CLIENY related to this
Bid Bond shall be received by [name of the BANK] before expiry of above-mentioned validity period.
Legal Representative of the BANK
[Specify name, title, sign and seal]

Notes:

(') Ifthe Bidder is a Consortium and the Consortium Partners provide separate Bid Bond or one
Consortium Partner provides Bid Bond for the entire Consortium, then this requirement will be
amended as follows: "We shall immediately transfer to CLIENT the amount of money mentioned
above when CLIENT notifies in writing that BIDDER or any Partner in BIDDER's Consortium

breaks the requirements specified in the ITB documents".
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CURRICULUM VITAE (CV) FOR PROPOSED MANPOWER
1. Proposed Position [only one candidate shall be nominated for each position, one candidate may

be nominated for some tasks assigned]:

2. Name of Firm [Insert name of firm proposing the staff]:
3. Name of Staff [Insert full name]:

4. Date of Birth: Nationality:
5

. Education [Indicate college/university and other specialized education of staff member, giving

names of institutions, degrees obtained, and dates of obtainment]:

6. Membership of Professional Associations:

7. Other Training [Indicate significant training since degrees under 5 - Education were obtained):

8. Countries of Work Experience: [List countries where staff has worked in the last ten years]:

9. Languages [For each language indicate proficiency: good, fair, or poor in speaking, reading, and

writing|:

10. Employment Record [Starting with present position, list in reverse order every employment held
by staff member since graduation, giving for each employment (see format here below): dates of
employment, name of employing organization, positions held.]:

From [Year]: __ To [Year]:
Employer:

Positions held:

11. Detailed Tasks 12. Work Undertaken that Best Illustrates Capability to Handle the
Assigned Tasks Assigned

[Among the assignments in which the staff has been involved,
indicate the following information for those assignments that best
[List all tasks to be illustrate staff capability to handle the tasks listed under point 11.
performed under this IT IS IMPORTANT that the staff should list ALL such relevant
assignment| assignments. ]

Name of assignment or project:
Year:

Location:

Client:

Main project features:
Positions held:
Activities performed:
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13. Certification:
I, the undersigned, certify that to the best of my knowledge and belief, this CV correctly describes
myself, my qualifications, and my experience. I understand that any wilful misstatement described

herein may lead to my disqualification or dismissal, if engaged.

Date:
[Signature of staff member or authorized representative of the siaff] Day/Month/Year
Full name of authorized representative:
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UNPRICED PROPOSAL FORM

SCOPE OF WORKS/ SUPPLY
No Descriptions UOM QUANTITY PI?(I)]:’I())]EI‘:L
Bidder to note
: “Quoted”  or
“No Quote”
2
3
4
5
Note:

- The proposed CONTRACT PRICE shall indicate whether it is inclusive of Vietnamese taxes
(VAT, CIT, etc.) or not. In the event that the quoted prices do not specify this, they shall be
treated as inclusive of all taxes.

- Failure to submit this form in accordance with the ITB's requirements may result in the
Bidder’s proposal being disqualified.
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BIDDER'S EXCEPTIONS TO TERMS AND CONDITIONS

ADDITION (+) OR
EXACT NEW REDUCTION () IN
EFFECT ON
ARTICLE WORDING REASON (S) FOR BID PRICE IF
DELIVERY
NO. PROPOSED BY EXCEPTION EXCEPTION IS DATE
BIDDER ACCEPTED BY
CLIENT
BIDDER'S EXCEPTIONS TO EXHIBITS
ADDITION (+) OR
EXACT NEW REDUCTION (-) IN
EFFECT ON
WORDING REASON (S) FOR BID PRICE IF
EXHIBIT NO. DELIVERY
PROPOSED BY EXCEPTION EXCEPTION IS DATE
BIDDER ACCEPTED BY
CLIENT
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4 PRELIMINARY AND TECHNICAL EVALUATION CRITERIA

1. PRELIMINARY CRITERIA

The Preliminary Criteria is defined as "MUST" Criteria. Therefore, Non-compliance /

deviations / exceptions to any of these criteria will cause the Bid disqualified without clarification.

Bidders will be requested to comply with the requirements.

The Bids shall be evaluated with the following Essential Criteria:

BIDDERS
No. | Criteria

A B C

1 Place and time of Bid submission

2 Original Proposal Letter

3 Eligibility of Bidder

4 Eligibility of Consortium agreements (if any) (pursuant to
Article 1.3.b, Section 1 - Instructions to Bidder)

Original Bid Proposal

Validity of Bid Proposal

Original Bid Bond

RIS

Financial Capacity (detail in Table 1-A)

Final Essential Assessment

Note: These above requirements are evaluated according to “qualified or disqualified” as result.
“Qualified”: meet all requirements

- “Disqualified”: not meet any of these above requirements

Table 1-A: Financial Capacity

. Requirement (%) in at least one 0 0 0
Financial Year End Currency of the last three years 2022 (%) | 2023 (%) | 2024 (%)
1. Current Ratio > 100
2. Net profit margin (%) >0

- The essential criteria will be categorized under “ACCEPTABLE” or “NOT ACCEPTABLE” only.

- Any Bid which passed Preliminary Evaluation shall be accepted to Technical Evaluation.

2. TECHNICAL EVALUATION:

See the Technical Evaluation Criteria is attached herewith.
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PART II - CONTRACT DOCUMENT



$

PETROVIETNAM
PVEP-POC

CONTRACT
Between

DOMESTIC PETROLEUM OPERATING BRANCH - PETROVIETNAM
EXPLORATION PRODUCTION CORPORATION LIMITED

And
<<CONTRACTOR>>
For

PROVISION OF MPLT SURVEY FOR PRODUCTON WELLS AT DAI HUNG
FIELD, BLOCK 05.1(A)
CONTRACT No. : PVEPPOC-26-XXXXX
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PREAMBLE

This Contract (hereinafter referred to as "CONTRACT") is made and entered into this ...... day

of i 2026 effective as of the ..... day of ................. 2026 (“Effective Date”)
between:
DOMESTIC PETROLEUM OPERATING BRANCH - PETROVIETNAM

EXPLORATION PRODUCTION CORPORATION LIMITED, a company organized and
existing under the Laws of S.R Vietnam and having its registered address at 15% Floor, Victory

Tower, 12 Tan Trao Street, Tan My Ward, Ho Chi Minh City, S.R. Vietnam, (hereinafter referred
to as “CLIENT”) of the first part;

And
<<CONTRACTOR>> , a company incorporated under
the laws of having its registered office at

and place of business at
(hereinafter referred to as "CONTRACTOR")
of the second part. (Hereinafter the parties of the first and second parts shall be referred to
singularly as "Party" and collectively as "Parties").

WHEREAS : CLIENT, pursuant to various Production Sharing Contracts entered into with
PETROVIETNAM (Vietnam National Oil and Gas Corporation) is appointed as
Authorized Operator’s Attorney for the exploration, development and production
of hydrocarbons for oil and gas fields offshore Vietnam.

WHEREAS : CLIENT in connection with its activities as aforesaid, desires to carry out drilling
and associated operations in the Area of Operations and to enter into this
CONTRACT with CONTRACTOR for the purpose of carrying out said
operations; and

WHEREAS : CLIENT requires PROVISION OF MPLT SURVEY FOR PRODUCTON WELLS AT
DAI HUNG FIELD, BLOCK 05.1(A) (hereinafter referred to as the "WORKS") as
described in the EXHIBITS (attached hereto and made a part hereof) and in
accordance with the terms of this CONTRACT;

WHEREAS : CONTRACTOR represents that it is able and willing to provide the
aforementioned and that it has the experience and capability to do so
expeditiously.

NOW, THEREFORE, for and in consideration of the mutual covenants and agreements set forth
herein, the Parties hereto agree as follows:
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ARTICLE 1 - INTERPRETATION OF CONTRACT

1.1 The following documents together constitute this CONTRACT

CONTRACT FORM ARTICLES 1 TO 44 INCLUSIVE

EXHIBIT I SPECIAL PROVISION AND SCOPE OF WORKS

EXHIBIT II EQUIPMENT AND TOOL SPECIFICATIONS

EXHIBIT 11 SUMMARY OF RESPONSIBILITIES

EXHIBIT IV CONTRACT PRICE AND PRICE LIST

EXHIBIT V CONTRACTOR’S PERSONNEL

EXHIBIT VI HEALTH, SATETY AND ENVIRONMENT REQUIREMENT

EXHIBIT VII BANK GUARANTEE FORMAT

EXHIBIT VIII PERFORMANCE GUARANTEE FORMAT

EXHIBIT IX CHANGE ORDER PROPOSAL

INVOICING PROCEDURES AND ADMINISTRATION

EXHIBIT X GUIDELINES
In the event of any ambiguity, inconsistency or conflict between the provisions of the
CONTRACT FORM and EXHIBITS listed above, the CONTRACT FORM shall take
precedence and prevail over the EXHIBITS.

In the event of any ambiguity, inconsistency or conflict between the provisions of the
EXHIBITS, CLIENT shall decide the order of prevalence amongst the EXHIBITS.

12  Any reference or details provided in any one of the above documents but not in others
shall be taken as read in all documents of this CONTRACT.

1.3 All standards, codes, specifications, drawings, instructions, and other documents that are
referred to in the EXHIBITS shall be deemed incorporated herein by reference and made
a part of the CONTRACT.

1.4  None of the documents herein before mentioned shall be used by CONTRACTOR for any
purpose other than for this CONTRACT.

1.5  Unless otherwise specified by CLIENT, any reference to time period shall be deemed to
be based on calendar days.

1.6 All headings, indexes, titles, subtitles, subheadings, words that are bold, italic, capitalised
or otherwise emphasised of the CONTRACT are used for convenience and ease of
reference only and should not be taken into consideration in the interpretation or
construction of the CONTRACT.
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1.7 All correspondences, documentations, and discussions with respect to the CONTRACT
and the WORKS are to be in the English Language.

1.8 All instructions, notifications, agreements, authorisations, approvals and cknowledgements
shall be in writing (whether by mail or by fax).

1.9 Any review, approval, acknowledgement or certificate given by CLIENT shall not relieve
the CONTRACTOR from any liability or obligation under the CONTRACT.

1.10  Words importing the singular only also include the plural and vice versa where the context
SO requires.

1.11 A reference to “include” or “including” means including and without limitation and any

word specified after the word “include” or its other grammatical forms shall not limit what
else is included.

END OF ARTICLE
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ARTICLE 2 - DEFINITIONS

The following definitions shall apply to this CONTRACT except where the context otherwise
requires:

2.1

2.2

23

24

2.5

2.6

2.7

2.8

2.9

2.10

" Affiliate” or "Affiliated Company" means any company or other entity that directly
or indirectly through one or more intermediary controls or is controlled by or is under
common control with a Party to this CONTRACT. "Control" in this context means
ownership of more than fifty percent (50%) of the voting stock of the controlled
company or the direct or indirect right to determine its actions by contract or otherwise.

"Approved" and "Approval" wherever used means approved and/or approval in
writing including subsequent written confirmations of previous verbal approvals by
(where provided for under this CONTRACT) made by CLIENT.

"Area of Operations" means those areas of the seabed and subsoil beneath the
territorial waters and the continental shelf off Vietnam in which CLIENT is entitled to
conduct operations relating to the exploration and production of hydrocarbons.

"Applicable Laws" means in relation to any person, property or circumstance, statutes
(including regulations enacted thereunder); decrees, laws, ordinances, by-laws,
judgments and orders of courts of competent jurisdiction; rules, regulations and orders
issued by government agencies, federal, national and/or local authorities and other
regulatory bodies and/or other agencies having jurisdiction over the Work Site and/or
the Parties; and regulatory approvals, permits, licenses, approvals and authorizations
which are applicable to such person, property or circumstance.

"Claim" means any claim, demand, cause of action, proceedings, judgments, award
(including reasonable legal fees, costs and expenses and reasonable sums paid by way
of settlement or compromise), liability, loss, expense, penalty, fine and damages and the
like arising from, relating to, or in connection with the performance, mis-performance
or non-performance of this CONTRACT.

"CLIENT" means DOMESTIC PETROLEUM OPERATING BRANCH -
PETROVIETNAM EXPLORATION PRODUCTION CORPORATION LIMITED and
includes its consultants, agents, officers and employees.

"CLIENT Contract Administrator” means CLIENT's personnel as defined in

ARTICLE headed as “CLIENT’S CONTRACT ADMINISTRATOR AND
REPRESENTATIVE(S)”.

"CLIENT Equipment" means the equipment and other related parts, spares and other
materials to be provided by CLIENT.

"CLIENT GROUP" means CLIENT, its Co-Venturers, its and their respective
Affiliates, its and their respective directors, officers and employees of the aforesaid but
shall not include any member of the CONTRACTOR GROUP.

"CLIENT Representative" means CLIENT's representative as defined in ARTICLE
headed as “CLIENT’S CONTRACT ADMINISTRATOR AND
REPRESENTATIVE(S)”.
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2.11

2.12

2.13

2.14

2.15

2.16

2.17

2.18

2.19

2.20

2.21

"Change Order" means a document to be issued by CLIENT which sets forth changes
in the WORKS and adjustments to the CONTRACT Price or Schedule or both, and
which sets forth the basis on which CONTRACTOR will be compensated for the
change, if applicable.

"CONTRACT" means the terms and conditions of this CONTRACT FORM, and the
EXHIBITS, references and documents attached hereto or incorporated by reference
including any subsequent amendments to them.

"CONTRACT Price" means the agreed compensation to be paid to CONTRACTOR

in a prescribed method as specified and qualified in EXHIBIT IV — CONTRACT
PRICE & PRICE LIST.

"CONTRACTOR" means the Party entering into the CONTRACT with CLIENT for
the delivery of the performance of the WORKS or part thereof as set forth in the
CONTRACT and includes the CONTRACTOR Personnel, representatives, successors
and such other persons or body of persons to whom the CONTRACTOR has assigned
this CONTRACT.

"CONTRACTOR GROUP" means the CONTRACTOR, its Sub-contractors, its and
their Affiliates, its and their respective directors, officers and employees but shall not
include any member of CLIENT GROUP.

"CONTRACTOR Contract Administrator’ means CONTRACTOR's Personnel as
defined in ARTICLE headed as “CONTRACTOR’S CONTRACT
ADMINISTRATOR AND REPRESENTATIVE”.

"CONTRACTOR Representative" means CONTRACTOR’s representative as
defined in ARTICLE headed as “CONTRACTOR’S CONTRACT
ADMINISTRATOR AND REPRESENTATIVE”.

"CONTRACTOR Equipment" means the equipment and other related parts, spare
parts, materials, tools, drilling unit, vessels, marine spread, expendables, designated
facilities and equipment and other supplies that are to be provided or supplied by
CONTRACTOR as defined in ARTICLE headed as “CONTRACTOR’S
OBLIGATION” and more specifically described in EXHIBIT I — SCOPE OF
WORK AND TECHNICAL REQUIREMENTS.

"CONTRACTOR Personnel" means all personnel provided by CONTRACTOR in
the performance of the WORKS as defined in ARTICLE headed as
“CONTRACTOR’S OBLIGATION” and more specifically described in EXHIBIT I
— SCOPE OF WORK AND TECHNICAL REQUIREMENTS.

"Co-Venturers" means any parties having a legal interest in the operation of CLIENT
to which the WORKS or part thereof relates including but not limited to
PETROVIETNAM EXPLORATION PRODUCTION CORPORATION LTD and
Partners '

"Day" or "day" means a calendar day. All day shall end at 24:00 local time at the
relevant location in relation to which term “Day” or “day” is used, unless otherwise
specified.
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2.22

2.23

2.24

225

2.26

2.27

2.28

2.29

2.30

231

2.32

2.33

"Drawings" or "Documentation” means sketches, drawings, reports, manuals,
procedures and recommendations of any portion of the WORKS or part thereof.

"Expert" means a person or company mutually agreed upon by CLIENT and
CONTRACTOR to give a technical opinion in order to expedite settlement of any
particular matter as described in ARTICLE head as “ARBITRATION”.

"Gross Negligence' means (i) any act or failure to act which seriously or substantially
deviates from a prudent course of action or (ii) any act or omission in violation of the
most elementary rules of diligence which a conscientious contractor in the same
position and under the same circumstances would have followed or (iii) such wanton
and reckless conduct or omission as constitutes in effect an utter disregard for
foreseeable, harmful and avoidable consequences.

"Party" or "Parties" means CLIENT and/or CONTRACTOR who have their
obligations pursuant to this CONTRACT.

"Specification" means a collection of documents, standards and codes to which the
WORKS must conform to.

"Standard" means any description of a technical nature of materials, engineering
methods and techniques, equipment, construction systems and methods, specifications,
plans, workmanship or otherwise defining a result to be achieved or method to be
followed.

"Sub-contract" means any contract between CONTRACTOR and any other third

party or parties as Approved in writing by CLIENT for the performance of any portion
of the WORKS or any part thereof.

"Sub-contractor’" means any third party or parties having a subcontract with
CONTRACTOR as Approved in writing by CLIENT for the performance of any
portion of the WORKS or any part thereof.

"Third Party" means any person, association of person, company or other body
corporate or commercial entity of whatever character, other than any member of
CONTRACTOR GROUP and any member of CLIENT GROUP.

“Wilful Misconduct” means conscious wilful act or conscious wilful failure to act
deliberately committed by a member of CONTRACTOR covered parties, or CLIENT
covered parties, as the case may be, which is intended to cause harm or injury to
persons or property.

"WORKS" means all activities or services to be performed and rendered by
CONTRACTOR or its Sub-contractor as expressly set forth in the CONTRACT and all
of CONTRACTOR’s activities that are reasonably inferable from the description of the
WORKS. This shall include work or services performed pursuant to any authorization
for WORKS or changes, which may be issued to CONTRACTOR from time to time
and shall therein become part of the WORKS. |

“Work Order” shall mean a document issued by CLIENT to CONTRACTOR in the
format provided in EXHIBIT X - INVOICING PROCEDURES AND
ADMINISTRATION GUIDELINES to this CONTRACT.
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2.34 '"Work Site" means the areas, places either onshore or offshore as designated by
CLIENT where the WORKS are to be performed.

2.34 "Writing(s)" means all printed or hand-written documentation including but not

limited to all telexes, cables and similar items. All requests, approvals, notices and
agreements required under this CONTRACT shall be in writing.

END OF ARTICLE
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ARTICLE 3 - DURATION OF CONTRACT

3.1 Subject to termination provision provided under ARTICLE 23 — “PROVISION
FOR TERMINATION OF CONTRACT?”, this CONTRACT shall commence on
the Effective Date stipulated in the preamble and shall remain valid for 12 months.

3.2 By giving written notice to CONTRACTOR no less than thirty (30) days in advance,
CLIENT shall have the right to extend the duration of this CONTRACT to 12 months
under the same terms and conditions but subject to mutual agreement on rate.

END OF ARTICLE
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ARTICLE 4 - CONTRACT PRICE

4.1

42

4.3

4.4

4.5

For the satisfactory performance of the WORKS in accordance with the CONTRACT,
CLIENT shall pay CONTRACTOR the lump sum amounts and/or unit rates detailed
in the EXHIBIT IV — CONTRACT PRICE & PRICE LIST. This compensation
shall only be adjusted by the use of Change Order(s), as described in and subject to the
provision of ARTICLE 26 — "CHANGES".

If CONTRACTOR fails to complete WORKS, then as payment of damages to
CLIENT, CONTRACTOR shall pay CLIENT the amount detailed in ARTICLE 27 —
"LIQUIDATED DAMAGE".

Except as expressly provided in this CONTRACT, the CONTRACT Price shall
remain unchanged throughout the duration of this CONTRACT and shall not be
subjected to change for any reason whatsoever including but not limited to cost
escalation or currency fluctuations.

CONTRACTOR shall be responsible for and pay at its own expense (when due and

payable) all taxes and duties relating to the WORKS as specified in ARTICLE 9 —
“TAXES AND DUTIES”.

The proposed CONTRACT PRICE shall indicate whether it is inclusive of

Vietnamese taxes (VAT, CIT, etc.) or not. In the event that the quoted prices do not
specify this, they shall be treated as inclusive of all taxes.

END OF ARTICLE
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ARTICLE 5 — RESPONSIBILITY OF CONTRACTOR TO INFORM ITSELF

5.1

52

5.3

5.4

5.5

The CONTRACTOR shall be deemed to have:

(a) Carefully read the CONTRACT documents to determine all the necessary

services, labour, equipment and materials required for the performance of the
WORKS;

(b) Familiarise itself with the Work Site, any restrictions applicable to or associated
with the site whether imposed by any authority or third party and all ingress and
egress from it;

(c) Obtain for itself in advance a full understanding and knowledge of the nature and
scope of the WORKS and of the conditions under which the WORKS will be
carried out.

Any information that CLIENT decides to give to the CONTRACTOR shall be
information that is reasonably available to CLIENT at the material time.

The CONTRACTOR assumes total responsibility for all WORKS including WORKS,
which is based upon data and information not contained in the CONTRACT or any
conclusions, interpretations or WORKS by the CONTRACTOR in applying the data,
information and requirements contained in the CONTRACT.

No additional payment beyond what has been agreed in the CONTRACT will be paid
to the CONTRACTOR due the CONTRACTOR’s lack of understanding of the nature
and scope of the WORKS which a reasonably prudent CONTRACTOR should have
determined and understood in advance, or due to the CONTRACTOR’s conclusions or
interpretations of any data or information.

Any failure by the CONTRACTOR to take account of matters, which may affect the

WORKS, will not relieve the CONTRACTOR from its obligations under the
CONTRACT.

END OF ARTICLE
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ARTICLE 6 — RESPONSIBILITY OF CONTRACTOR TO INFORM CLIENT

6.1

6.2

6.3

6.4

6.5

The CONTRACTOR shall notify CLIENT without undue delay of all things that are or
may appear to be:

(@) in conflict with Applicable Law; or
(b) deficiencies, omissions, contradictions or ambiguities in the CONTRACT.

Failure to so notify shall be deemed to be the CONTRACTOR’s confirmation that there
are no conflicts, deficiencies, omissions, contradictions or ambiguities in the
CONTRACT. However, if CLIENT does receive such notice, CLIENT will review
these items and issue the necessary instructions before the CONTRACTOR proceeds
with any part of the WORKS affected. The CONTRACTOR shall not proceed with the
WORKS prior to the receipt of such instructions.

CONTRACTOR shall notify CLIENT immediately of any impending or actual

stoppages of WORKS, industrial disputes or other matters affecting or likely to affect
the performance of the WORKS.

The CONTRACTOR shall keep CLIENT fully informed of the progress of the
WORKS and shall comply with the reporting requirements as set out by CLIENT.

Without prejudice to the foregoing, CONTRACTOR shall request in a timely manner,
any information or detailed drawings it requires from CLIENT for the performance of
the WORKS under this CONTRACT and CLIENT shall use its best endeavours to
respond promptly to such request.

END OF ARTICLE
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ARTICLE 7 — INVOICING AND PAYMENT

7.1

7.2

7.3

7.4

7.5

After completion of the WORKS, CONTRACTOR shall invoice CLIENT for the
WORKS performed. The invoice may include any amounts due to CONTRACTOR, as
well as charges, if any, made by CONTRACTOR for expenditure on CLIENT's behalf.
Expenditures on CLIENT's behalf shall be authorized in writing by CLIENT Contract
Administrator before being incurred.

All invoices claimed by CONTRACTOR shall be itemized as being directly associated
with the CONTRACT and shall be verified and signed by the authorized signatory
designated in ARTICLE 18 entitled "CONTRACTOR’S CONTRACT
ADMINISTRATION AND REPRESENTATIVE" hereof prior to submission to
CLIENT for payment. Invoicing for WORKS performed shall be kept current at all
times. All invoices submitted shall comply with the requirement of EXHIBIT X —
INVOICING PROCEDURES AND ADMINISTRATION GUIDELINES.

Any charges made by CONTRACTOR for items reimbursable at actual cost under this
CONTRACT or payments made on CLIENT's behalf shall be net of all discounts and
allowances, whether or not taken by CONTRACTOR plus appropriate handling cost as
specified in EXHIBIT IV — CONTRACT PRICE & PRICE LIST and be supported
by sufficient documentation to fully support such reimbursement and permit
verification thereof by CLIENT.

A full set of documents payment include:
e Letter of Payment Request (original);
e Value Added Tax Invoice or E-Invoice (original);

e Copies of the relevant pages from the CONTRACT supporting any rate or charge
contained in the invoice;

¢ Original copies of all invoices for reimbursable items if any;

e CO/CQ, Warranty Certificate, Delivery Notice for Products having been provided
(Original);

e FAT/SIT protocol if any (Original);

e Final Acceptance Protocol signed by duly authorized representative of both parties
(Original);
e Final report (Original);

Invoices shall indicate the CONTRACT number and title and shall be submitted in one

(01) original with the necessary documentation required by CLIENT and shall be
addressed to:

DOMESTIC PETROLEUM OPERATING BRANCH - PETROVIETNAM
EXPLORATION PRODUCTION CORPORATION LIMITED

15" Floor Victory Tower, 12 Tan Trao Street, Tan My Ward, Ho Chi Minh City, SR
Vietnam

Tel: (84-28) 38762222  Fax: (84-28) 3872 1079
Attn: Manager, Finance & Accounts

Payments of undisputed invoiced items shall be made on or before the forty-fifth (45™
day after receipt thereof. If the forty-fifth (45™) day falls on a Sunday or a gazetted
public holiday, the next working day shall be deemed to be the due day for payment.
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7.6

7.7

7.8

79

7.10

7.11

7.12

7.13

Payments in respect of disputed items may be withheld by CLIENT until the settlement
of the dispute by mutual agreement. Payments made by CLIENT shall not preclude the
right of CLIENT to thereafter dispute any of the items invoiced.

CLIENT shall be entitled to withhold payment if any of CONTRACTOR's invoices do
not include the supporting documentation required by CLIENT. In any case, Bank
guarantee as required under Article 8 - Bank guarantee (if applicable) shall be included
in the supporting documentation.

Payments in respect of disputed items may be withheld by CLIENT until the settlement
of the dispute by mutual agreement. In the event that CLIENT disputes any item on a
particular invoice, CLIENT shall be entitled to withhold from payment only the actual
amount in dispute and CLIENT shall inform CONTRACTOR of the disputed items
within thirty (30) calendar days of the receipt by CLIENT of that particular invoice.

CLIENT shall be entitled to withhold payment if any of CONTRACTOR's invoices do
not include the supporting documentation required by CLIENT.

As a condition precedent to making any payments to CONTRACTOR,
CONTRACTOR shall, if requested by CLIENT provide satisfactory evidence that the
payment for all labour, materials, equipment and other obligations arising out of the
performance of this CONTRACT have been fully specified and discharged.

If CLIENT receives a bona fide claim from CONTRACTOR's suppliers or Sub-
contractors that they have not been paid by CONTRACTOR for WORKS done or
material furnished in connection with the performance of WORKS under this
CONTRACT, CLIENT shall first consult with CONTRACTOR with respect to such
complaint. If after such consultation, CLIENT is of the reasonable opinion that such
complaint is valid, CLIENT shall be entitled to withhold such amounts from payments
due to CONTRACTOR under this CONTRACT until CONTRACTOR discharges such
claims whereupon CLIENT will immediately release such sums withheld to
CONTRACTOR.

Payment due to CONTRACTOR may be withheld by CLIENT on account of defective
WORKS done and not remedied by CONTRACTOR, unsatisfactory performance of the
CONTRACT, the filing of claims against CLIENT caused by acts or omissions of
CONTRACTOR or failure of CONTRACTOR to pay amounts when due for labour or
materials used by CONTRACTOR in performing WORKS or amount due to
CONTRACTOR's Sub-contractors(s) on WORKS.

As a condition precedent to making any payments to CONTRACTOR,
CONTRACTOR shall, if requested by CLIENT provide satisfactory evidence that
payment due for all labour, materials, equipment and other obligations arising out of the
performance of this CONTRACT have been fully satisfied and discharged.

CLIENT shall have the right to deduct any monies due to the CONTRACTOR under
this CONTRACT in the event and on proof of default in payment of wages by
CONTRACTOR for settlement of such claim. Such payment shall be deemed to be
payment made to the CONTRACTOR by CLIENT under and by virtue of this
CONTRACT.

If and when the cause or causes for withholding any such payment has/have been
remedied or removed by CONTRACTOR and satisfactory evidence of such remedy or

removal has been presented to CLIENT, the payments withheld shall be made forthwith
by CLIENT.
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7.14

7.15

7.16

7.17

7.18

7.19

7.20

7.21

If CONTRACTOR fails to take appropriate remedial action or refuses to remedy or
remove any cause for withholding such payments within forty-five (45) calendar days
after delivery written notice to CONTRACTOR by CLIENT, CLIENT shall be entitled
to cause the same to be remedied or removed on its own and may deduct the cost
including the expenses thereby incurred by CLIENT from any amounts due or owing or
which may become due or owing to the CONTRACTOR under the CONTRACT
provided always that this provision shall not affect any other remedy to which CLIENT
may be entitled to for the recovery of such sums.

For delay in completion of WORKS due to CONTRACTOR’s and/or its Sub-
Contractors’ negligence, CLIENT shall have the right to deduct any payment to amount
of liquidated damages as provided in ARTICLE 27 entitled "LIQUIDATED
DAMAGES", or adjust the CONTRACT Price in accordance with ARTICLE 4.2

Upon notification of any erroneous billings made by or payments made to
CONTRACTOR by CLIENT, CONTRACTOR shall within fourteen (14) days, make
appropriate adjustments therein and reimburse to CLIENT any amounts of over-
payment still outstanding as reflected by said adjustments. Notwithstanding the
foregoing, CLIENT shall be entitled to deduct such amount from payment due to
CONTRACTOR. Accordingly, CLIENT shall pay CONTRACTOR any amount of
under-payment subject to verification thereof.

Payment made under this CONTRACT shall not preclude the right of CLIENT to
thereafter dispute any of the items invoiced and shall not constitute an admission by
CLIENT as to the performance by CONTRACTOR of its obligations hereunder and in
no event shall any such payment affect the warranty obligations of CONTRACTOR.
Any payments withheld shall be without prejudice to any other rights or remedies
available to CLIENT.

CLIENT shall not be responsible and liable to pay any invoice(s) received later than
six (6) months from CONTRACTOR after Termination of this CONTRACT for
the performance of the WORKS.

All invoices, financial settlements and billings by CONTRACTOR to CLIENT shall
reflect properly the facts relating to all activities and transactions handled for CLIENT's
account.

All payments to Domestic CONTRACTOR by CLIENT under the terms of this
CONTRACT shall be made in Vietnam Dong (VND).

All payments to CONTRACTOR shall be made to:
BANK NAME AND ADDRESS :
ACCOUNT NUMBER

END OF ARTICLE
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ARTICLE 8 - BANK GUARANTEE

8.1

8.2

8.3

8.4

CONTRACTOR shall furnish to CLIENT an irrevocable first call and unconditional
Bank Guarantee in the format set out in EXHIBIT VII - BANK GUARANTEE
FORMAT of this CONTRACT amounting to ten percent (10%) of the CONTRACT
value, issued by a reputable bank and acceptable to CLIENT within twenty (20) days of
the award of this CONTRACT to guarantee the due performance by the
CONTRACTOR of its obligations under this CONTRACT. The expiry date of this
Bank Guarantee shall be not earlier than three (03) months after the end of the
CONTRACT and any extension thereto.  Such guarantee shall be binding
notwithstanding such variation, alterations or extensions of time as may be made,
given, conceded or agreed under this CONTRACT. The expense of preparing,
completing and stamping such instrument shall be borne by CONTRACTOR.

Should the expiry date of the Bank Guarantee required to be furnished pursuant to the
foregoing ARTICLE 8.1 occur before the expiry period mentioned above, the
CONTRACTOR shall provide, at least fourteen (14) days before the expiry date, a
fresh guarantee in the form similar to and in the amount of those previously provided,
except for a revised date of expiry which shall not be earlier than three (3) months after
the end of the CONTRACT or any extension thereto. Should CONTRACTOR fail to
provide the fresh guarantee as required, CLIENT shall, without prejudice to all its other
rights under the CONTRACT or in law, have the right at any time to invoke the Bank
Guarantee referred to in ARTICLE 8.

If the Bank Guarantee to be furnished pursuant to ARTICLE 8, is not duly furnished
by CONTRACTOR to CLIENT within the above prescribed period, CLIENT may, at
its option and without prejudice to any rights or claims it may have against
CONTRACTOR by reason of CONTRACTOR's noncompliance with any of the
provisions of this ARTICLE, withhold an amount equivalent to the payment due or
becoming due to the CONTRACTOR under this CONTRACT until such time the Bank
Guarantee is furnished by the CONTRACTOR, whereupon CLIENT shall immediately
release such sums withheld to CONTRACTOR, or terminate this CONTRACT by
notice in writing to CONTRACTOR. In the case of termination, CLIENT shall
thereupon not be liable for any claim or demand from CONTRACTOR under the
provisions of this CONTRACT in respect of anything then already done or furnished,
or in respect of any matters or thing whatsoever in connection with or relating to this
CONTRACT, but CLIENT shall be entitled to be reimbursed by CONTRACTOR for
all reasonable documented expenses incurred by CLIENT in obtaining a new contractor
to perform the WORKS.

CLIENT reserves the right to instruct CONTRACTOR to revise the Bank Guarantee
amount to correspond to any increase in the CONTRACT Price. Failure to revise the
Bank Guarantee shall constitute a failure by CONTRACTOR to perform this
CONTRACT entitling CLIENT to make an immediate call on the Bank Guarantee.

END OF ARTICLE
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ARTICLE 9 — TAXES AND DUTIES

9.1.1(a)

9.1.1(b)

9.1.1(c)

9.1.1(d)

9.1.1(e)

9.1.1(H)

9.2

CONTRACTOR LEGAL STATUS
Vietnamese CONTRACTOR

The CONTRACTOR is a Vietnamese registered business entity which is registered
under Vietnamese Laws (including but not limited to, the Corporate Law,

Investment Law, Petroleum Law, etc.) and applying Vietnamese Accounting
System.

The CONTRACTOR shall be liable for and declare and pay at its own cost and cause
to be paid any and all taxes and duties of whatsoever nature assessed or levied
against the CONTRACTOR and its employees or agents by the competent authorities

of Vietnam or any other country on account of or in relation to or in connection with
the WORKS.

The CONTRACTOR shall be liable for and pay or cause to be paid any and all taxes
and duties levied or assessed against the CONTRACTOR or against the CLIENT by
the competent authorities of Vietnam in respect of personal income, salaries or any

other benefits of whatsoever nature paid to or received by or acquired by the
CONTRACTOR’s employees.

Notwithstanding ARTICLE 9.1.1(a), the CLIENT shall pay the Value Added Tax
(“VAT”) amount imposing for the WORKS as stated on the VAT invoices issued by
the CONTRACTOR for the WORKS and the CONTRACTOR shall settle the VAT
levied on this WORKS to the relevant Tax Authorities of Vietnam.

The CONTRACTOR agrees to observe all laws, rules and regulations of Vietnam
relating to taxes and duties, including income taxes, and including, if applicable the
filing of returns, assessment of tax and keeping and showing of books and records.

The CONTRACTOR shall indemnify and hold the CLIENT harmless against any
and all liability and claims of whatsoever nature resulting from the
CONTRACTOR’s failure to pay such taxes, levies and duties referred to in above
ARTICLES 9.1.1(a), 9.1.1(b) and 9.1.1(c).

If the CLIENT receives a notice requiring it to pay any levies, charges contributions
and taxes of the type referred to in this ARTICLE 9.1 and/or any interest or penalty
thereon whether with respect to the CONTRACTOR, any its Sub-contractor or any
other person employed by them or providing any services to them on or in
connection with the CONTRACT, the CLIENT shall forthwith notify the
CONTRACTOR who shall cooperate with the CLIENT to make all reasonable
endeavors to make any valid appeal against such payment. In the event that the
CLIENT is ultimately required to make such payment, the CLIENT may recover
from the CONTRACTOR any such sums and all reasonable costs incurred in
connection therewith and the CONTRACTOR shall within thirty (30) days of
receiving written notice from CLIENT pay to the CLIENT any such sum or CLIENT

shall be entitled to deduct such sums from any monies due, or which may become
due, to the CONTRACTOR.

Personal Income Tax
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9.3

9.3.1

932

933

934

9.3.5

9.4

The CONTRACTOR shall be responsible to register, declare and pay to the any
government authorities including but not limited to Vietnamese Tax authorities any
Personal Income Tax or other statutory obligations due and payable in relation to the
remuneration of all CONTRACTOR’s and its Sub-contractors’ Personnel.
CONTRACTOR shall submit all necessary documentation (including but not limited
to tax declarations, evidence of payment, tax receipt) to CLIENT to support such

payment and substantiate that proper payment has been made to the Vietnamese Tax
Authorities.

Importation and exportation of CONTRACTOR’s material and equipment

CONTRACTOR shall at its own expenses be responsible for all customs duties,
licenses, fee, import or tariffs or similar charges imposed by the Government of
Vietnam or any other countries, states or relevant authorities which the
CONTRACTOR is obligated to pay in relation to CONTRACTOR’s supplied
materials and equipment imported into the Socialist Republic of Vietnam for
performance of the WORKS.

CONTRACTOR shall be responsible for the preparation of all documents required by
Customs Authorities in connection with the import and export of CONTRACTOR
Equipment to and from the Socialist Republic of Vietnam.

Notwithstanding the fact that CONTRACTOR Equipment is imported in the name of
CLIENT, CONTRACTOR shall remain responsible for such equipment while in the
Socialist Republic of Vietnam. CONTRACTOR shall protect, indemnify and hold
harmless CLIENT from and against any claims, demands and causes of action, which

may arise as a result of damage to, shortages, or overages in inventory of such
equipment.

Upon termination of this CONTRACT or the operation involving the use of such
CONTRACTOR Equipment, whichever occurs first, CONTRACTOR shall take
immediate steps to remove such equipment from the Socialist Republic of Vietnam
other than equipment used or consumed in the performance of the WORKS. Unless
CLIENT agrees otherwise in writing, CONTRACTOR shall comply with all
directions and procedures as required by CLIENT to cause such equipment to be
removed as expeditiously as possible.

CONTRACTOR shall indemnify and hold CLIENT harmless from and against any
and all taxes, duties, surcharges, fines, or penalties of whatsoever nature for which
CLIENT shall be or become liable as a result of CONTRACTOR's failure to comply
with the directions and procedural requirements of CLIENT with respect to the
removal of CONTRACTOR Equipment imported in CLIENT's name or as a result of
CONTRACTOR's act in selling, transferring, disposing, or otherwise dealing with
such equipment prior to its removal from the Socialist Republic of Vietnam or as a
result of CONTRACTOR's failure to furnish proper and accurate information for
import of such equipment.

Without prejudice to ARTICLES 9.1, 9.2 and 9.3, CONTRACTOR shall protect and
indemnify and hold CLIENT, its Co-Venturers and their respective Affiliates safe and
harmless from any and all claims or liability for income, excess profits, royalty, and
other taxes assessed or levied by the Government of any country against
CONTRACTOR or its Sub-contractors or against CLIENT for or on account of any
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payment made to or earned by CONTRACTOR or its Sub-contractors hereunder.
CONTRACTOR further shall protect and hold CLIENT harmless from all taxes
assessed or levied against or on account of wages, salaries, or other benefits paid to or
enjoyed by employees of CONTRACTOR or its Sub-contractors, and from all taxes
assessed or levied against, on, or for account of any property or equipment of
CONTRACTOR or its Sub-contractors.

9.5 CLIENT shall herein have the right to withhold including but not limited to income,
excess profit, royalty, and other taxes from payment due to CONTRACTOR under
this CONTRACT, to the extent that such withholdings shall be required by the
Government authorities of any country including the Vietnamese Government
Authorities. Payment by CLIENT to the respective governmental office of the
amount of money so withheld shall relieve CLIENT from any further obligation to
CONTRACTOR with respect to the amount so withheld.

9.6 CONTRACTOR shall indemnify CLIENT against all claims, demands and causes of
action based on any actual or alleged failure by CONTRACTOR or its Sub-
contractors to make timely payment of any taxes or duties for which they are liable or
any actual or alleged failure by CONTRACTOR or its Sub-contractors to comply
with applicable reporting, return, or other procedural requirements with respect to
their payment to any Government authorities of any country including the
Vietnamese Government Authorities.  This indemnity shall include, without
limitation, all penalties, awards and judgments, court and arbitration costs, attorneys'
fees, and other reasonable expenses associated with such claims, demands, and causes
of action.

9.7 For the purpose of ARTICLE 9 only, the expression "tax" shall mean, where the
context so admits, any tax, duty or charge, including any additional charge or interest,

assessed or levied by the appropriate Vietnamese Government Authority in respect of
the CONTRACT.

9.8 CONTRACTOR shall give prompt notice to CLIENT of all matters pertaining to
non-payment, claims of immunity, or exemption from any taxes or duties.

END OF ARTICLE
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ARTICLE 10 - INSURANCE

10.1

10.2

10.3

CONTRACTOR shall at its own cost and expense carry and maintain in full force
throughout the duration of this CONTRACT at least the following insurances with
companies satisfactory to CLIENT. Nothing contained herein shall serve in any way to
limit or waive CONTRACTOR's responsibility under this CONTRACT. The
insurances to be carried by CONTRACTOR are as follows:

() Workmen’s Compensation or Similar Statutory Social Insurance and/or
Employer’s Liability Insurance as required by law at the location where the
WORKS will be performed and which may be applicable covering all
CONTRACTOR’s employees engaged in accomplishing the WORKS. Such
insurance shall take effect immediately from the award of the CONTRACT.

(b) Comprehensive General Third Party Liability Insurance covering all operations
hereunder against bodily injury, death, loss of or damage to property for any one
occurrence with water craft exclusion deleted. Such insurance shall include
contractual liability coverage and shall take effect immediately from the award of
the CONTRACT.

(c) "All Risks" Property Damage and Transit Insurance covering CONTRACTOR
Equipment at all times during the duration of this CONTRACT including, but not
limited to, losses occurring at the Work Site(s) and/or in transit to or from the
Work Site and/or between Work Site(s).

To the extent of indemnities given by CONTRACTOR herein, CONTRACTOR shall
cause CLIENT and Co-Venturers, their parent companies, subsidiaries, Affiliates,
consultants and their respective agents, officers and employees to be included as
additional assured and to be covered by all insurances as stipulated in ARTICLE 10.1
with respect to operations conducted under this CONTRACT and shall cause the
insurers thereof to waive all expressed or implied rights of subrogation against such
Parties and their respective employees, servants and agents.

CONTRACTOR shall cause the insurers thereof and of any other policy of insurance
carried by CONTRACTOR including insurance covering CONTRACTOR Equipment
and materials used in the performance of the WORKS to waive all expressed or implied

rights of subrogation against such Parties and their respective employees, servants and
agents.

CONTRACTOR shall further cause the insurance policy as stipulated in ARTICLE
10.1 herein to contain a "Severability of Interests” (Cross Liability) Clause providing
that in the event of one insured Party incurring liability to any of the other insured
Parties, the insurance shall apply for the benefit of the Party against whom claim is or
may be made in the same manner as if separate policies had been issued to each insured

Party.

All deductibles, exceptions, and exclusions applicable to the foregoing insurances
resulting from any act or omission of CONTRACTOR shall be for the account of and
be paid by CONTRACTOR. Any breach of conditions and/or warranties contained in
such policies of insurances shall also be for the account of CONTRACTOR.
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10.4

10.5

10.6

CONTRACTOR shall fully indemnify CLIENT against loss or damage arising out of
any failure to effect or maintain such insurances specified by this CONTRACT or out
of any act or omission which invalidates the said insurances.

Should CONTRACTOR at any time neglect or refuse to provide or renew any
insurance required herein, or should any insurance be cancelled, CLIENT shall upon
notification to CONTRACTOR have the right to procure such insurance and, in such
event, any sum so paid by CLIENT shall immediately become due and payable to
CLIENT by CONTRACTOR or CLIENT shall be entitled to deduct such sums from
any moneys due or which may become due to CONTRACTOR in addition to any other
remedies CLIENT may have under this CONTRACT.

CONTRACTOR shall notify CLIENT immediately upon receipt of any notice of
claims, incidents, or demands or of any situation which may give rise to such claims or
demands being made under the said policies. Written notice shall be given not later
than two (2) days after the occurrence of any accident. However, for serious accidents
(including but not limited to death or serious injuries) notice shall be given immediately
and must be confirmed in writing.

END OF ARTICLE
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ARTICLE 11 — LIABILITIES AND INDEMNITIES

11.1(a)

11.1(b)

11.2

11.3(a)

11.3(b)

114

Personnel of CONTRACTOR

CONTRACTOR shall be responsible for and shall protect, defend, indemnify and
hold harmless CLIENT GROUP from and against any and all claims, liabilities, costs,
damages and expenses of every kind and nature, with respect to injury or death of or
damage to or loss of property of any person employed by CONTRACTOR GROUP
arising during and/or as a result of the performance of this CONTRACT, including
when due to the negligence or wilful misconduct of an indemnitee.

Personnel of CLIENT

CLIENT shall be responsible for and shall protect, defend, indemnify and hold
harmless CONTRACTOR GROUP from and against any and all claims, liabilities,
costs, damages and expenses of every kind and nature, with respect to injury or death
of or damage to or loss of property of CLIENT GROUP arising during and/or as a
result of the performance of this CONTRACT, including when due to the negligence
or wilful misconduct of an indemnitee.

Third Party

Unless otherwise expressly provided for in this CONTRACT, each Party shall be
solely responsible for its own liability (including that of its Sub-contractors and/or
agents and/or employees) in respect of Third Party damages and shall hold the other
Party harmless from and against any such liability.

CONTRACTOR's Equipment and Property

Save as otherwise expressly provided in this CONTRACT, CONTRACTOR shall
assume the risk of, and shall be solely responsible for and in this regard shall
indemnify, defend and hold CLIENT GROUP harmless from and against any claims
arising out of the damage to, the loss, or destruction of, all CONTRACTOR’s

Equipment and property and those of CONTRACTOR GROUP in relation to this
CONTRACT.

CLIENT's Equipment and Property

CONTRACTOR shall assume the risk of, and shall be solely responsible for and in
this regard shall indemnify, defend and hold CLIENT GROUP harmless from and
against any claims arising out of the damage to, the loss, or destruction of, all
CONTRACTOR GROUP (including damage to or loss of the hole or well and all
well control efforts) in relation to this CONTRACT.

Pollution and Contamination

Notwithstanding anything to the contrary contained herein, CONTRACTOR shall be

responsible for and hold harmless and indemnify CLIENT against all claims, cost,

expenses, actions, proceedings, suits, demands and liabilities whatsoever arising out
of actual or potential pollution damage and the cost of cleanup or control which cause
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11.6

11.7

11.8

11.9

11.10

11.11

or allow discharge, spills or leaks from substances of CONTRACTOR under this
CONTRACT.

N/A

CONTRACTOR shall notify CLIENT immediately of any damage, loss or
destruction of property used in connection with the WORKS and any injury or death
of persons occurring in connection with the performance of the WORKS and to
furnish to CLIENT adequate written reports pertaining to it.

CONTRACTOR shall protect, indemnify and hold CLIENT harmless from and
against all liability for any pollution arising out of the WORKS performed hereunder
and resulting from the negligent act or omission of CONTRACTOR and shall
reimburse CLIENT for costs incurred or payment made by CLIENT to control or
clean up the pollution or as compensation for payments made by CLIENT for damage
suffered by others. CONTRACTOR undertakes that equipment or rubbish in any
form originating from the WORKS will not be dumped overboard.

Except as otherwise provided in this ARTICLE, the indemnities given by the
CONTRACTOR shall not be reduced by reasons of any negligence or omission of
CLIENT Representative in failing to supervise or control the CONTRACTOR's site
operations or methods of working or to detect or prevent or remedy defective
WORKS or to ensure proper performance of any other obligations of the
CONTRACTOR under this CONTRACT.

Except as expressly provided herein, CONTRACTOR shall be solely responsible for
the costs of all loss or damage caused by the wilful misconduct, act, omission or
negligence of CONTRACTOR.

CONTRACTOR shall notify CLIENT immediately of any incident, claims or
litigation affecting the provisions of this ARTICLE.

END OF ARTICLE
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ARTICLE 12 — ACCEPTANCE OF WORKS

12.1 All WORKS under this CONTRACT shall be performed in accordance with this
CONTRACT to the satisfaction of the CLIENT representative.

12.2 Pursuant to this ARTICLE, CLIENT Representative shall, decide on all matters as to

the performance and fulfilment of the CONTRACT and his decision thereon shall be
final and conclusive.

12.3 Notwithstanding the above, acceptance of WORKS or part thereof or approval of
CONTRACTOR's activities for the WORKS or partial payments made to the
CONTRACTOR shall not relieve CONTRACTOR of any of its obligations and/or
liabilities provided in this CONTRACT.

END OF ARTICLE
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ARTICLE 13 - WARRANTY

13.1

13.2

133

134

13.5

13.6

13.7

CONTRACTOR warrants and guarantees that the WORKS shall be performed in a
professional manner in accordance with good and sound offshore engineering and
industry practices and with the requirements and conditions of this CONTRACT.

CONTRACTOR warrants that the design, equipment and products supplied under this
CONTRACT comply with the technical specifications, are free from defects in
materials, free from defects in workmanship, fit and suitable for the purpose and use for
which they are intended as stated in this CONTRACT.

Notwithstanding anything contrary under this CONTRACT, if the defects appear within
the warranty period as described above, CLIENT shall notify CONTRACTOR of the
defects. At CLIENT's option, CLIENT may instruct CONTRACTOR to repair or
replace or remedy the defective WORKS at no charge to CLIENT. Alternatively,
CLIENT may repair or replace or remedy the defective WORKS and any/all expenses
incurred by CLIENT for such repair or replacement or remedy work shall be
reimbursed by CONTRACTOR.

The scope of CONTRACTOR’s warranty shall cover all expenses incurred in the repair,
replacement of all materials and equipment found to be defective, labour and all direct
cost and remedy of the defective WORKS.

CONTRACTOR shall obtain from its Sub-contractors for assignment to CLIENT the
best possible warranties and guarantees with respect to materials and workmanship of
third party installed by CONTRACTOR. In the event that CONTRACTOR obtains
more favourable warranties from its sub-suppliers and suppliers than those in this
ARTICLE, such warranties shall be assigned to CLIENT.

CLIENT's inspecting, testing, witnessing tests, paying invoices or issuing any final
acceptance shall not reliecve CONTRACTOR from its warranty obligations set forth in
this ARTICLE.

If CONTRACTOR fails to do the WORKS or part thereof, or make good the defect or
deficiency as required by CLIENT within the specified period after delivery of written
notice to CONTRACTOR by CLIENT, CLIENT shall be entitled to have the WORKS
or part thereof, or the defect or deficiency or part thereof, as the case may be, carried
out by its own personnel or by other contractor appointed by CLIENT. If the WORKS
or the part thereof is WORKS, or the defect or deficiency or part thereof had been
rectified in which CONTRACTOR should have carried out at CONTRACTOR's own
cost, CLIENT shall, in addition to its right to invoke any Bank Guarantee which may
have been furnished by the CONTRACTOR, be entitled to recover from
CONTRACTOR the total cost to CLIENT thereof or may deduct the same from any
moneys or payment due or which may become due to CONTRACTOR and if there are
no or insufficient moneys available, CONTRACTOR shall reimburse CLIENT within
thirty (30) days after invoicing for all such costs. In any events, CONTRACTOR shall
guarantee the WORKS in the same term provided in the foregoing ARTICLES.

END OF ARTICLE
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ARTICLE 14 - CONTRACTOR’S OBLIGATION

14.1

14.2

143

144

145

14.6

14.7

14.8

14.9

CLIENT shall, without prejudice to its rights under ARTICLE 23 - “PROVISION
FOR TERMINATION OF CONTRACT?” has the right to monitor and review, from
time to time, the CONTRACTOR’s performance of the WORKS under this
CONTRACT and CONTRACTOR’s compliance with its obligations hereunder.

CONTRACTOR shall perform the WORKS in strict compliance with the provisions of
this CONTRACT including all EXHIBITS attached hereto and shall comply with and
adhere strictly to CLIENT's instructions and directions on any matter concerning the
WORKS. The foregoing shall not however be construed to exclude CONT RACTOR's
duty to exercise diligence and to perform the WORKS in accordance with the warranty
set forth in ARTICLE 13 — “WARRANTY” hereof.

CONTRACTOR shall carry out all of its obligations under the CONTRACT and shall
execute the WORKS with all due care and diligence and with the skill to be expected of

a reputable contractor experienced in the types of work to be carried out under the
CONTRACT.

CONTRACTOR shall take full responsibility for the adequacy, stability and safety of
all operations and methods necessary for the performance of the WORKS and shall
comply with the ARTICLE 20 — “HEALTH SAFETY AND ENVIRONMENT
REQUIREMENT”.

CONTRACTOR shall furnish the equipment, materials, and supplies and the necessary

personnel required to perform the WORKS as specified in the EXHIBITS attached
hereto.

CONTRACTOR shall commence the WORKS as instructed by CLIENT.

CONTRACTOR shall observe all plans, programs, specifications, schedules, and
instructions provided or made by CLIENT for carrying out the WORKS.

During the progress of the WORKS performed hereunder, CONTRACTOR shall ensure
that its personnel keep the designated area of the Work Site clean and orderly at all

_ times and shall dispose of trash and spoil as instructed by CLIENT.

CONTRACTOR furnished equipment, materials, and supplies

1491 CONTRACTOR shall at its own cost furnish, install, maintain in good
working order, and repair and replace where necessary throughout the
duration of this CONTRACT, relevant and adequate equipment, materials and
supplies for full and proper performance of the WORKS, and shall carry all
spare parts and supplies as required for maintenance and good working
condition of CONTRACTOR Equipment.

1492 CONTRACTOR shall ensure that all materials, tools, equipment and other
items used in the WORKS, whether purchased, rented, or otherwise provided
by CONTRACTOR, are properly packed and equipped with proper and
acceptable slings and spreader bars, where required, and that the equipment
are in a safe, sound and good condition and capable of performing the
functions for which they are intended; and are properly stored and protected
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against all weather elements that may be detrimental to the eventual
performance of the equipment if no such protection is provided.

1493  For equipment assigned to the WORKS, the CONTRACTOR must indicate
on the proforma invoice that is submitted to CLIENT, at time of delivery of
the equipment to the Supply Base, the description, the serial number of the
equipment, maintenance record, year of manufacture and/or year of purchase,
with documental support.

The proforma invoice must reach CLIENT at least one (01) day prior to the
actual shipment. All items delivered must be accompanied by

CONTRACTOR's delivery order and must be clearly tagged for material
identification.

14.9.4  Ifany tool or other item of equipment is, in the judgement of CLIENT, unsafe
or incapable of doing the functions for which it is intended, CONTRACTOR
shall repair or replace the same with a safe and capable tool or item of
equipment at CONTRACTOR's expense.

14.9.5 CLIENT shall have the right to inspect CONTRACTOR Equipment at any
time to observe their condition. If CLIENT notifies CONTRACTOR of any
defects thereto, CONTRACTOR shall take immediate steps to rectify the said
defects at its own cost. However, such inspection by CLIENT shall not imply
any acceptance of the condition of the said CONTRACTOR Equipment by
CLIENT and CONTRACTOR shall not be relieved of its obligations under this
CONTRACT by any such inspection.

149.6 CONTRACTOR shall keep and maintain up-to-date records of all
CONTRACTOR Equipment reflecting their conditions and quantity and shall
make such records available to CLIENT whenever requested.

1497 CONTRACTOR agrees to visually inspect all CLIENT Equipment and
materials furnished by CLIENT and shall report to CLIENT of any apparent
defects therein. CONTRACTOR's use of such materials without so notifying
CLIENT shall be deemed to be conclusive evidence that such materials are free
from apparent defects. CLIENT Equipment on board the drilling unit shall be
maintained in good condition and repaired by CONTRACTOR utilising
CONTRACTOR Personnel and all spare parts, materials required to maintain
or repair CLIENT Equipment at CONTRACTOR’s sole cost.

14.10 CONTRACTOR'S Personnel

14.10.1 CONTRACTOR shall provide the necessary personnel as specified in
EXHIBIT I — SCOPE OF WORKS & TECHNICAL REQUIREMENTS,
and shall make the personnel available for commencement of the WORKS.
CONTRACTOR shall thereafter ensure that such personnel are continuously
available throughout the duration of the CONTRACT.

CONTRACTOR shall furnish at its sole expense any and all visas and work
permits or other permits required for its personnel.

CONTRACT No. : PVEPPOC-26-XXX PAGE 29 OF 62
PROVISION OF MPLT SURVEY FOR PRODUCTON WELLS AT DAI HUNG FIELD, BLOCK 05.1(2)



CONTRACTOR Personnel directly involved in the WORKS shall be subjected
to call twenty-four (24) hours per day at the Work Site.

CONTRACTOR shall furnish additional personnel as CLIENT may request in
writing from time to time.

14.10.2 All CONTRACTOR Personnel directly involved in the performance of the
WORKS offshore shall have undergone the necessary basic safety training
required by CLIENT's and shall possess a valid Offshore Safety Certificates.
All related costs with respect to getting Offshore Safety Certificates for
CONTRACTOR Personnel shall be at CONTRACTOR's own expenses.

14.10.3 Discipline

In the performance of the WORKS, CONTRACTOR shall maintain strict
discipline and good order among its employees and CONTRACTOR'S and
Sub-contractor’s employees and shall not permit any of them to engage in any
activities that might, in CLIENT's opinion, be contrary or detrimental to the
performance of the WORKS or the interests of CLIENT.

14.10.4 Alcohol And Drug Use

a) CONTRACTOR is responsible to ensure that its employees, agents, and Sub-
contractors, its servants and its third party shall not use, be in possession or
under the influence of any drug during the performance of the WORKS, or
cause any drugs to be carried into the Work Site.

b) CONTRACTOR shall also ensure that its employees, agents, Sub-contractors,
its servants and third party shall not use or be in possession of, distribute or
engage in the sale of alcohol/alcoholic beverages at Work Site.

¢) Any of the CONTRACTOR's personnel, employees, agents Sub-contractors
and third party who is incapable of performing his work or duties due to the
influence of alcohol, will be refused entry into or removed from the Work Site.
CONTRACTOR shall replace such person immediately in accordance with the
provision herein contained. Any cost incurred shall be for the
CONTRACTOR's account.

14.10.5 Replacement of CONTRACTOR Personnel

(a) CONTRACTOR shall employ on the WORKS only competent and skilled
personnel. Subject to all other provisions of this ARTICLE, CONTRACTOR
shall ensure that all such personnel continue in the functions and
responsibilities to which they are initially assigned for as long as is necessary
to achieve proper completion of the WORKS. CONTRACTOR shall not
change the personnel assigned to perform the WORKS without prior approval
from CLIENT in writing.

CONTRACTOR shall also take steps to ensure that in the event of a
replacement, the replacement personnel shall be competent, skilled and
familiar with the WORKS. Such steps shall include the training of the "would
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be" new personnel to take-over the work at no additional cost to CLIENT and
shall include an appropriate hand over period for the replacement personnel.

(b) CLIENT shall be entitled to, without prejudice to any other rights or remedies
available to CLIENT under this CONTRACT or otherwise in law, to object
and require CONTRACTOR to remove form the WORKS and/or replace any
of CONTRACTOR Personnel who, in the opinion of CLIENT, is incompetent,
misconduct himself, is negligent in the performance of his duties, and/or
violates CLIENT's alcohol/drug policy.

In such event, CONTRACTOR shall forthwith remove such person from the
WORKS and such person shall not be re-employed in the WORKS again
without the written permission of CLIENT. CONTRACTOR shall
immediately replace, at CONTRACTOR's sole expense, any discharged person
with a suitably qualified and experienced person acceptable to CLIENT.

In the event CONTRACTOR is unable to comply with these obligations,
CLIENT shall have the option to terminate this CONTRACT.

14.10.6 Language Requirement
CONTRACTOR shall ensure that the personnel provided pursuant to this
CONTRACT are competent, efficient and have adequate command of the
English Language.

14.10.7 Personnel Policies

CONTRACTOR shall maintain good site housekeeping and shall furnish
where applicable, to its personnel safety equipment including but not limited to
safety helmets, safety shoes, safety harness and eye and ear protection.

CONTRACTOR shall be responsible for maintaining and enhancing the safety
awareness of its personnel and Sub-contractor's personnel including arranging
safety meeting and emergency drills.

CONTRACTOR shall establish and have its own written policy, safety rules
and regulations for its employees and the employees of any of its Sub-
contractors and shall also acquaint CLIENT Representative with the same.

1411 At all times, CONTRACTOR shall respond promptly and shall accurately furnish to
CLIENT information about the WORKS as requested.

14.12 Tn the execution of the WORKS, no persons other than the authorised employees or
agents of the CONTRACTOR and the employees or agents of CLIENT, shall be
allowed on the Work Site without the written consent of CLIENT.

14.13 Before commencing any hazardous work operations, CONTRACTOR shall inspect the
Work Site and equipment involved to ensure that the WORKS will be performed under
safe conditions acceptable to CLIENT. CONTRACTOR shall verify that "Work
Permits" or "Certificates" are obtained prior to initiating any hazardous work.
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14.14

14.15

14.16

14.17

14.18

CONTRACTOR shall at no cost to CLIENT be responsible for the medical welfare of
its own and Sub-contractor's employees and shall take care of periodical medical
examinations, arrangements for medical attendance, treatment or hospitalisation if and
when necessary and will arrange suitable insurance coverage for such contingencies. In
cases of emergency, CLIENT may make or provide for, the necessary emergency
arrangements, the costs of which shall be reimbursed to CLIENT by CONTRACTOR.

CONTRACTOR shall advise CLIENT immediately in writing of any labour dispute or

anticipated labour dispute, which may be expected to affect the CONTRACTOR's
performance of the WORKS.

CONTRACTOR shall promptly review the information, data, drawings and
specifications provided by CLIENT and shall immediately bring to the attention of
CLIENT all things which in CONTRACTOR's opinion appear to be deficiencies,
omissions, contradictions or ambiguous in such information, data, drawings or
specifications.

In addition to all legal and specific requirements stated herein, CONTRACTOR and
CONTRACTOR's agents, employees, representatives and Sub-contractors who are
engaged in the performance on the WORKS shall comply with, abide by and enforce at
its sole expense any rules, regulations and standards on safety, fire protection and
security regulations as set forth by CLIENT in its safety manuals, policies and special
instructions.

CONTRACTOR shall ensure that all its employees, agents and Sub-contractors comply
with CLIENT's rules, regulations, practices and requirements in the area of CLIENT's
operations. This shall not relieve CONTRACTOR of its obligations as stipulated herein
and in particular this ARTICLE.

END OF ARTICLE
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ARTICLE 15 — CLIENT'S OBLIGATION

15.1 Access To Work Site

CLIENT shall ensure that CONTRACTOR has rights of ingress and egress for its
personnel and CONTRACTOR Equipment to and from the Work Site(s), subject to the
provisions of ARTICLE 14 -"CONTRACTOR'S OBLIGATION". CLIENT shall
promptly advise CONTRACTOR of any restrictions, conditions, or limitations in
CLIENT's permits or authorisations.

15.2 Use of CONTRACTOR Equipment

CLIENT shall not, without CONTRACTOR's specific consent, authorise any person
other than CONTRACTOR Personnel to operate CONTRACTOR Equipment.
However, if an emergency should arise, CLIENT may operate CONTRACTOR
Equipment and shall notify CONTRACTOR of such use. CLIENT shall pay

CONTRACTOR the equipment rental rate, if applicable as specified in EXHIBIT IV —
CONTRACT PRICE AND PRICE LIST.

152  CLIENT shall provide document and information to support CONTRACTOR in
performing the WORKS.

END OF ARTICLE
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ARTICLE 16 — ACTIONS ON BEHALF OF CLIENT

16.1 CONTRACTOR shall take no action on behalf of CLIENT in the performance of the
WORKS, which would subject either Party to liability or penalty under any laws, rules,
regulations, or decrees of any relevant authority.

16.2 CONTRACTOR shall have no authority to and shall not make any statements,
representations or commitments of any kind or to take action which shall be binding
upon CLIENT, except as provided for herein or otherwise authorised in writing by
CLIENT.

163 CONTRACTOR is an independent CONTRACTOR and neither CONTRACTOR nor
CONTRACTOR's respective employees are deemed to be agents or employees of
CLIENT.

164 CONTRACTOR shall notify CLIENT promptly upon discovery of any instance where
CONTRACTOR has not complied with the requirements of this ARTICLE.

END OF ARTICLE
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ARTICLE 17 — CLIENT’S CONTRACT ADMINISTRATOR AND

REPRESENTATIVE(S)

The following defined CLIENT Contract Administrator and Representative(s) shall be
designated in EXHIBIT I — SCOPE OF WORKS & TECHNICAL REQUIREMENTS.
Notice of any change shall be given by CLIENT to CONTRACTOR in writing.

17.1

172

CLIENT Contract Administrator

CLIENT Contract Administrator is the person who shall be responsible for and is duly
authorised to receive and act on behalf of CLIENT on all matters pursuant to the terms
and conditions of this CONTRACT. The CLIENT Contract Administrator shall have
the authority to make the final decisions for CLIENT on all questions, controversies, or
disputes involving the interpretation and implementation of this CONTRACT.

CLIENT Representative(s)

The CLIENT Representative shall have the right to receive all information pertaining to

records, reports, and any other information pursuant to the WORKS and EXHIBITS
attached hereto.

CLIENT Representative(s) shall have the right to issue instructions with respect to the
CONTRACT, reject or disapprove of any part of the WORKS, which does not conform
to this CONTRACT, and to decide on all matters or questions which may arise relating
to the performance of the WORKS and his decision shall be final and conclusive.

CLIENT Representative(s) shall be entitled to inspect all WORKS performed hereunder
and to witness and to check all tests on CONTRACTOR Equipment. Notwithstanding
the above, the presence of and the inspection by CLIENT Representative(s) shall not
relieve CONTRACTOR from CONTRACTOR's obligations and duties and shall not
prejudice CLIENT's rights under this CONTRACT.

CLIENT Representative(s) shall consult with CONTRACTOR Representatives in
delivery of Goods or planning and co-ordinating the WORKS, and all instruction(s)
given by CLIENT Representative(s) consistent with the provisions of this CONTRACT
shall be deemed those of CLIENT and shall be complied with by CONTRACTOR.

END OF ARTICLE
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ARTICLE 18 —- CONTRACTOR’S CONTRACT ADMINISTRATOR AND

REPRESENTATIVE

The following defined CONTRACTOR Contract Administrator and CONTRACTOR
Representative shall be designated in EXHIBIT I — SCOPE OF WORKS & TECHNICAL
REQUIREMENTS. Notice of any change shall be given by CONTRACTOR to CLIENT in

writing.

18.1

18.2

CONTRACTOR Contract Administrator

CONTRACTOR Contract Administrator is the person who shall be responsible for and
is duly authorised to represent CONTRACTOR at all times during the progress of the
WORKS and to receive and to act on any request made by CLIENT in the performance
of the WORKS pursuant to the terms of this CONTRACT.

CONTRACTOR Contract Administrator shall have full authority concerning the
performance of the WORKS and shall have full authority to proceed with the WORKS
and every part thereof in conformity with this CONTRACT. CLIENT shall be entitled
to rely on all decisions and positions of the CONTRACTOR Contract Administrator as
those of CONTRACTOR.

CONTRACTOR Representative(s)

CONTRACTOR Representative is the person employed by CONTRACTOR who will
have supervisory authority over the WORKS and with whom CLIENT
Representative(s) may plan and co-ordinate the performance of the WORKS. Notice
concerning operations, which are transmitted to CONTRACTOR through its designated
CONTRACTOR Representative(s) will be deemed, for the purpose of this
CONTRACT, to have been sufficiently given.

END OF ARTICLE
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ARTICLE 19 — LIENS AND CLAIMS

19.1

19.2

19.3

19.4

19.5

19.6

CONTRACTOR shall indemnify and hold CLIENT harmless from and shall keep
CONTRACTOR Equipment, CLIENT Equipment, wells, and the WORKS free of all
liens, claims, assessments, fines, and levies created, caused, or committed by
CONTRACTOR or its Sub-contractors and all costs, damages, and expenses incidental
thereto; including without limitation all court and arbitration costs, legal fees, and other
reasonable expenses. CONTRACTOR shall notify CLIENT of such liens and/or claims.

CLIENT shall have the right to retain from any payment to be made under this
CONTRACT an amount sufficient to offset such liens and/or claims which
CONTRACTOR fails to discharge promptly until such lien and/or claim is proven to be
invalid or is satisfied, discharged, or settled.

Should there be any liens and/or claims after all payments hereunder have been made,
CONTRACTOR agrees to refund to CLIENT upon demand all moneys that CLIENT
may be compelled to pay to discharge any such liens and/or claims in consequence of
CONTRACTOR's default including all costs and legal and professional fees.

CONTRACTOR agrees that it shall furnish CLIENT, upon completion or earlier
termination of this CONTRACT, full and complete statements that all of
CONTRACTOR's employees, Sub-contractors and suppliers have been paid in full for
works done or for equipment, materials and supplies furnished to the date of such
statements in connection with the performance of WORKS. In the event of any dispute,
CONTRACTOR shall post a bond or any form of security acceptable to CLIENT to
secure or insure CLIENT against any such liens or claims.

At the completion of the WORKS hereunder, or upon expiry or earlier termination of
this CONTRACT, CONTRACTOR shall submit to CLIENT a 'CONTRACT
CLOSURE LETTER' and 'CONTRACT CLOSURE CERTIFICATE’ as per format in
the EXHIBIT X - INVOICING PROCEDURES AND ADMINISTRATION
GUIDELINES stating that all of CONTRACTOR's employees, Sub-contractors and
suppliers have been paid in full, for WORKS done or for equipment, materials and
supplies furnished to, and all debts, taxes, liens, privileges, claims, charges, and
obligations arising out of the purchase or lease of equipment, materials, supplies, and
labour for use in the WORKS hereunder to the date of such statements in connection
with the performance of the WORKS have been fully and finally paid. In the event of
any dispute, CONTRACTOR shall post a bond, or any other form of security acceptable
to CLIENT, to secure or insure CLIENT against any such liens and/or claims.

Such affidavit shall ensure immunity to CLIENT from all liens and/or claims for which
CLIENT might be or become liable. CONTRACTOR shall indemnify and hold
CLIENT harmless from and against all claims, demands, damages, losses, costs,
proceedings, charges, and expenses arising out of or incurred in connection with any
claims or liens asserted by CONTRACTOR's Sub-contractors, suppliers, or any other

liens and claims arising out of the performance of this CONTRACT by
CONTRACTOR.

END OF ARTICLE
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ARTICLE 20 - HEALTH, SAFETY AND ENVIRONMENT REQUIREMENT

20.1

20.1.1

20.1.2

20.1.3

20.1.4

20.2

20.3

204

LAWS AND REGULATIONS

CONTRACTOR shall comply with all laws, regulations, and requirements pertaining to
safety, health, fire, environmental protection, and security regulations, which are
applicable to the location where the WORKS are being carried out.

CONTRACTOR shall ensure its personnel employed for the WORKS comply at all
times with the requirements as set forth by CLIENT in its HSE Manuals, Safety

Manual, policies, procedures, any special instructions, and all requirements stipulated of
CLIENT.

CONTRACTOR shall ensure that all services, materials, and CONTRACTOR's items
used in the performance of the WORKS comply with the above laws, regulations, and
requirements and otherwise meet generally accepted industry standards for occupational
health, safety and environment.

Upon termination of the CONTRACT, CONTRACTOR shall within sixty (60) days
deliver to CLIENT a satisfactory CONTRACT CLOSE-OUT REPORT in a format and
meeting such technical content as specified by CLIENT.

SAFETY EQUIPMENT

CONTRACTOR shall, where applicable, provide at its own expense adequate first aid,
fire-fighting, life saving, and other safety equipment of approved types and amount as
may be specified in connection with this CONTRACT and shall maintain this
equipment in a professional manner and, where appropriate, re-certify the said safety
equipment as dictated by legal and industry standards.

CONTRACTOR shall keep up-to-date records of all said equipment, including
equipment location plans.

CONTRACTOR shall ensure that all cargo and items of equipment located at Work Site
and at CONTRACTOR's onshore base are stored in a proper and safe manner and that

CONTRACTOR's equipment is in all respects fit and suitable to undertake any
operations.

CONTRACTOR shall also, at its own expense, be responsible for providing its
personnel with personal protective equipment as specified required by CLIENT.

SAFETY PROCEDURES AND MANUALS

CONTRACTOR shall have in place, prior to commencement of this CONTRACT, a
written Safety Manual and Emergency Response Manual duly endorsed by
CONTRACTOR's Management and Approved by CLIENT.

CERTIFICATION OF PERSONNEL

CONTRACTOR shall ensure that all machineries, equipment, and tools are operated by
competent personnel who are fully trained and certified to carry out the task. The said
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20.5

20.6

20.7

20.8

20.9

20.10

20.11

personnel shall be authorised in writing by CONTRACTOR's Management or certified
by a reputable training establishment acceptable to CLIENT.

RIGHT TO STOP WORKS

CLIENT Representative shall have the right, but not the obligation, to prohibit the
commencement of the WORKS or to stop any part of the WORKS in progress if the
equipment, personnel, or work conditions are considered to be unsafe or not in
compliance with CLIENT's rules and regulations.

WEATHER/SEA CONDITION

CONTRACTOR may suspend any part of the WORKS under this CONTRACT at any
time with CLIENT's prior approval because of dangerous weather or sea conditions or
other reasons relating to safety. Similarly, if requested to do so by CLIENT in writing,
CONTRACTOR shall immediately suspend all or a designated part of the WORKS as
may be requested by CLIENT because of dangerous weather or sea conditions or other
reasons relating to safety. In this event, CONTRACTOR shall take all reasonable
measures to protect the Work Site, CLIENT and CONTRACTOR Equipment and their
components.

In addition to all legal and specific requirements stated herein, CONTRACTOR
GROUP who are engaged in the performance of the WORKS shall comply with, abide
by and enforce at its sole expense any rules, regulations and standards on safety, drugs,
and alcohol, fire protection, and security regulations as set forth by CLIENT in its safety
manuals, policies and special instructions.

In addition to all legal and specific requirements stated herein and all Vietnamese
legislative requirements, CONTRACTOR GROUP who are engaged in the performance
of the WORKS shall comply with, abide by and enforce at its sole expense any rules,
regulations, and standards on safety, fire protection, environmental protection and
security regulations as set forth by CLIENT in its published safety manuals, policies and
special instructions. Before commencing any WORKS, CLIENT requires that
CONTRACTOR inspect the Work Site and the equipment involved to ensure that the
WORKS will be performed under safe conditions acceptance to CLIENT. These
inspections must be evidenced by "Work Permits" issued by CLIENT prior to initiating
any such WORKS. CLIENT Representative or his designated representatives shall have
the right to prohibit commencement of WORKS or stop any WORKS in progress if the
equipment, personnel or WORKS conditions are considered to be unsafe or not to be in
compliance with CLIENT rules and regulations.

CONTRACTOR shall prohibit the consumption and/or possession of alcoholic
beverages or dangerous drug at the Work Site.

CONTRACTOR shall compile and maintain safety records, data pertaining to its
WORKS with CLIENT. These records shall be updated and submitted to CLIENT
Representative as and when required.

CONTRACTOR shall be wholly responsible for the safety and safe working practices
of its employees, servants or agents, and all equipment, and shall be responsible for the
training of its employees, servants or agents on safety and safe working practices.
CONTRACTOR shall ensure that the personnel to be provided in the performance of
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the WORKS are adequately trained in safety precautions and safe working practices
before they are involved in the WORKS and that they are competent to undertake their
required duties in a safe and efficient manner. CONTRACTOR shall be responsible for
maintaining and enhancing manner. CONTRACTOR shall be responsible for
maintaining and enhancing the safety awareness among its personnel and Sub-
contractor's personnel, including arranging regular safety meetings and emergency

drills, copies of minutes of CONTRACTOR safety meetings shall be submitted to
CLIENT.

20.12  The employees, servants or agents of the CONTRACTOR when working offshore shall

participate in periodic fire and boat drills, instructions in survival, lifesaving and fire
fighting.

20.13  All personnel assigned to Work Site shall be provided with approved safety helmets,
safety glasses, safety shoes and ear protections, by the CONTRACTOR.
CONTRACTOR shall also provide to personnel assigned for special jobs with approved
life lines, life jackets/life vests, breathing equipment, welding helmets, and all other

protective equipment as necessitated by the scope of WORKS and good industrial safety
practices.

20.14 CONTRACTOR shall allow CLIENT Representative and/or its designated third Party

personnel access at any time to conduct audit on the CONTRACTOR Personnel, records
and any other matters related to the safety aspect of the WORKS at the Work Site(s).

END OF ARTICLE
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ARTICLE 21 —- DEFAULT OF CONTRACTOR

21.1 The occurrence of any of the following events shall be deemed a default by
CONTRACTOR under this CONTRACT:-

(a) Any attempted transfer or assignment or Sub-contract by CONTRACTOR of its
right or duties under this CONTRACT without the prior written consent of
CLIENT; or

(b)  The making by CONTRACTOR of an assignment for the benefits of creditors, the
filing by or against CONTRACTOR of a petition in bankruptcy or for corporate
reorganisation, or the appointment of a receiver or trustee for CONTRACTOR or
the properties of CONTRACTOR; or

(c) The failure of CONTRACTOR to satisfy within thirty (30) days of its entry any
final judgement upon which execution is possible or the attachment of any

general liens against the real or personal property of CONTRACTOR and the
continued existence thereof for more than thirty (30) days; or

(d) If the CONTRACTOR has in the opinion of CLIENT failed to comply with the
CONTRACT or failed to perform the WORKS or part thereof or has failed to
adhere to any of its duties and obligations; or

(¢)  The refusal or the inability or other failure of the CONTRACTOR to perform any
part of the CONTRACT in a safe, efficient, professional, workmanlike, skilful,
professional and careful manner in accordance with good industry practices or
with the required promptness or diligence; or

()  Fulfil its obligations relating to prevention of pollution and substantial pollution
result therefrom.

212  CLIENT shall notify CONTRACTOR in writing of any default and require
CONTRACTOR to immediately take appropriate correction action without however
prejudicing any of CLIENT rights hereunder or in law or equity.

213  Notwithstanding the foregoing, in the event of default.by CONTRACTOR, CLIENT
shall, at CLIENT's sole discretion, enforce the Bank Guarantee and/or Performance
Guarantee for completion of the WORKS.

END OF ARTICLE
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ARTICLE 22 — PROVISION FOR SUSPENSION OF WORKS

22.1 CLIENT may, at any time, suspend all or any part of the remaining WORKS for any
reason whatsoever by giving written notice to CONTRACTOR specifying the part of
the WORKS to be suspended and the effective date of suspension. CONTRACTOR
shall cease performance of said suspended part of WORKS on the effective date of
suspension. CONTRACTOR shall continue to perform the unsuspended part of the
WORKS. CONTRACTOR will be given sufficient time for orderly removal of
personnel and items not required during suspension.

22.2  CONTRACTOR shall comply with CLIENT's instructions with respect to all activities
in connection with any suspension of the WORKS or part thereof. Such compliance
will be a factor in determining reasonableness of costs incurred. Compensation for
suspension shall be limited to actual and reasonable out-of-pocket expenses.
CONTRACTOR will not be compensated for expenses that resulted from suspension or
cancellation of WORKS due to safety reasons.

223  Neither CLIENT nor CONTRACTOR shall be liable to the other for loss of anticipated
profits sustained on account of any suspension of WORKS or part thereof.

22.4  CLIENT may, at any time, authorize resumption of all or any part of the suspended
WORKS by giving notice to CONTRACTOR specifying the WORKS to be resumed
and the effective date of withdrawal of suspension. The WORKS shall be resumed by
CONTRACTOR immediately after receipt of such notice, where applicable.

END OF ARTICLE
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ARTICLE 23 — PROVISION FOR TERMINATION OF CONTRACT

23.1

23.2

233

CLIENT shall have the right at its option to terminate this CONTRACT or any part
thereof pursuant to the following provisions.

Termination Without Cause

a)

b)

d)

Notwithstanding any other provisions to the contrary herein, and in addition to
CLIENT's right either to stop the WORKS or to suspend CONTRACTOR from
all or any part of WORKS pursuant to ARTICLE 22 - "PROVISION OF
SUSPENSION OF WORKS", CLIENT may at any time terminate without
cause WORKS in whole or in part by giving written notice to CONTRACTOR
that CLIENT intends to terminate WORKS, specifying the WORKS to be
terminated, and the effective date of termination.

Should CLIENT terminate this CONTRACT or all WORKS without cause,
CONTRACTOR shall stop performance of all WORKS or the terminated portion
of the WORKS on the effective date of termination.

In the event CLIENT terminates any part of the WORKS without cause,
CONTRACTOR shall stop performance of the said portion of the terminated
WORKS on the effective date of termination.

Upon receipt and verification of CONTRACTOR's invoice, CLIENT shall pay
CONTRACTOR all amounts properly due for the work performed prior to the

date of termination and all expenses resulting directly from the termination as
Approved by CLIENT.

Termination For Cause

2)

b)

Subject to provision provided under ARTICLE 21 - "DEFAULT OF
CONTRACTOR" hereof, CLIENT shall have the right to terminate for cause all
or part of the WORKS by giving a notice in writing, specifying the CONTRACT
to be terminated, and the effective date of termination. In either event, CLIENT
shall have available to it all rights and remedies proved in law or equity.

On the date on which the termination for cause given pursuant to provision of
ARTICLE 21 - "DEFAULT OF CONTRACTOR" becomes effective,
CONTRACTOR shall stop performance of the CONTRACT. CLIENT shall,
retain all amounts which are then due and payable to CONTRACTOR plus
reimbursements due to CONTRACTOR for its reasonable and auditable costs
incurred in the performance of the WORKS to the extent such WORKS are
authorised in advance by CLIENT.

(i) If the cost to CLIENT for completing the WORKS is less than the
unearned balance of the CONTRACT Price, CLIENT shall pay the
retained amount to CONTRACTOR. The unearned balance in this context
is calculated by deducting all the paid invoices and retained amount from
the CONTRACT Price.

(i) If the cost to CLIENT for completing the WORKS are greater than the
unearned balance of the CONTRACT Price and is less than the retained
amount, then CLIENT shall deduct the difference from the retained
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234

23.5

23.6

23.7

23.8

239

amount due to CONTRACTOR.

(iiiy If such difference is greater than the retained amount due to
CONTRACTOR, CONTRACTOR shall pay to CLIENT such
difference less the Retained Amount due to the CONTRACTOR.
Notwithstanding, CLIENT may recover the amount due, including any
costs involved from the Bank Guarantee.

In addition to CLIENT's rights to terminate as may be provided herein, CLIENT shall be
entitled to terminate this CONTRACT under the following provisions:

23.4.1 In the event of Force Majeure continuing for fourteen (14) days as specified in
ARTICLE 28 — “FORCE MAJEURE” and there is no expectation of
improvement of the situation, then CLIENT shall be entitled to terminate this
CONTRACT forthwith.

2342 If at any time during the performance of this CONTRACT, there is any
attempted transfer or assignment by CONTRACTOR of its rights or duties
under this CONTRACT without the prior written consent of CLIENT.

CLIENT shall be entitled to terminate this CONTRACT on giving notice of termination
to CONTRACTOR, such termination shall be effective on the date specified in the
notice.

If CLIENT terminates any part of the CONTRACT in accordance with the ARTICLE
herein CONTRACTOR shall execute and deliver to CLIENT the documents required by
CLIENT with respect to said part of the CONTRACT.

For the part of the WORKS terminated, the applicable provision of the CONTRACT
shall continue in full force and effect as to all the WORKS performed prior to the
effective date of termination. For the remainder of the WORKS, the CONTRACT shall
remain in full force and effect.

If this CONTRACT or any portion of the WORKS is suspended or terminated and if
CLIENT so requests, CONTRACTOR shall immediately make every reasonable effort
to cancel existing Sub-contracts, purchase orders or other obligations entered into by
CONTRACTOR with Sub-contractors, suppliers or others for the performance of the
WORKS, upon terms satisfactory to CLIENT.

CLIENT may direct CONTRACTOR to execute and delivery to CLIENT all documents
related to the CONTRACT as required by CLIENT and to take all steps necessary to full
vest in CLIENT the rights and benefits of CONTRACTOR under existing Sub-contracts
or other obligations with Sub-contractors, suppliers and others. In addition,
CONTRACTOR shall do whatever is necessary to preserve and protect the WORKS
already in progress, to protect materials, drawings, documents, equipment and supplies
in transit or at the Work Site and to minimise all costs to CLIENT and CONTRACTOR
resulting from such suspension or termination.

Except as provided above, in the event of termination hereunder, the Parties shall each
be released and discharged from any claims by one against the other in connection with
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the terminated WORKS. Neither CLIENT nor CONTRACTOR shall be liable to the
other for loss of anticipated profits sustained on account of such termination.

23.10 If in the performance of this CONTRACT, CONTRACTOR causes the CONTRACT to
be terminated, or in the event of default by CONTRACTOR, CLIENT shall have the

option to thereafter enforce the Bank Guarantee and/or Performance Guarantee for
completion of the WORKS.

END OF ARTICLE
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ARTICLE 24 — SUB-CONTRACTS AND ASSIGNMENT

24.1

242

243

244

24.5

24.6

CONTRACTOR shall not subcontract or assign the WORKS or any part thereof without
CLIENT's prior written approval. Sub-contract documents and selection of Sub-
contractor(s) related to the WORKS or any part thereof shall require the written approval
of CLIENT prior to the award of each Sub-contract, such approval shall not be
unreasonably withheld. CONTRACTOR shall guarantee that the assignee can meet its
financial obligations under this CONTRACT

CLIENT shall have the right to disapprove, for reasonable cause, any Sub-contractor,
supplier, vendor or source of supply selected by CONTRACTOR.

CONTRACTOR shall be fully responsible for any acts, defaults and omissions of any
Sub-contractors and persons either directly or indirectly employed by Sub-contractor to

the same extent as it is for the acts and omissions of persons directly or indirectly
employed by CONTRACTOR.

CLIENT is entitled to assign all or some of its rights and obligations under this
CONTRACT at any time and from time to time to any its Affiliates, to any of the Co-
ventures and/or to any successor operator in the Area of Operations with the prior written
consent of CONTRACTOR which shall not be unreasonably withheld. CLIENT shall
guarantee that the assignee can meet its financial obligations under this CONTRACT.

CONTRACTOR shall ensure that all CLIENT's right under this CONTRACT including
audit rights are incorporated in all CONTRACTOR's Sub-contracts hereunder.

Approvals granted pursuant to this ARTICLE shall not release or relieve

CONTRACTOR of any of its obligations under the CONTRACT or create any
contractual relationship between any Sub-contractor and CLIENT.

END OF ARTICLE
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ARTICLE 25 — ACCESS AND AUDIT RIGHTS

25.1 CONTRACTOR shall maintain and shall cause its Sub-contractors, subsidiaries, and
Affiliates to maintain true and correct records of all charges and accounts including gifts
and entertainment expenses in connection with the WORKS and all transactions related
thereto and shall retain all such records and accounts for a period of not less than thirty-

six (36) months after the expiry of the CONTRACT or any extensions or any
termination thereof.

252  From the effective date of this CONTRACT and within the time period mentioned
above, CLIENT shall have the right, during regular scheduled business hours, to inspect
and audit the drawings, plans, instructions, procedures, controls, records, including gifts
and entertainment records, and accounts of CONTRACTOR, its Sub-contractors and
Affiliates in connection with the performance of this CONTRACT, and are in
compliance to the CONTRACT terms and conditions. CLIENT shall have the right to
reproduce any such documents, which have been inspected.

253 CLIENT's claims for omissions, corrections, or errors in charges and credits for
CLIENT's account and over-payments of amounts billed by CONTRACTOR and others
noted above may be presented at any time during and after the CONTRACT period
provided that such claims are made during the course of the CONTRACT and within
thirty six (36) months after the expiry of the CONTRACT or any extensions or any
termination thereof. CONTRACTOR shall make a written response to CLIENT
concerning such claims within thirty (30) days of the date of such claims by CLIENT.

254  CONTRACTOR shall ensure that the provisions of this ARTICLE and ARTICLE 24
— "SUB-CONTRACTS AND ASSIGNMENT", are included in all Sub-contracts it
may enter into with its Sub-contractors and Affiliates who will supply any of the labour,
equipment, materials, or services to be provided under this CONTRACT.

END OF ARTICLE
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ARTICLE 26 — CHANGES

26.1

26.2

26.3

264

26.5

26.6

Changes to the WORKS and/or CONTRACTOR Equipment may be required during the
performance of WORKS, or any extension of the CONTRACT, and should be handled
expeditiously and effectively by the Parties hereto. Such changes may include, but are
not limited to additions, deletions, substitutions, alterations, and modifications.

CLIENT shall have the right, at any time, to make any change but such change shall in
no way affect the rights or obligations of the Parties hereto except as provided in a
written Change Order. All provisions of the CONTRACT shall apply to all changes.

Except as provided in ARTICLE 26.6 below, CONTRACTOR shall not proceed with

any change prior to receipt of a Change Order, unless authorised in writing by CLIENT
Contract Administrator.

Should CLIENT desire a change to the WORKS and/or CONTRACTOR Equipment, it
shall advise CONTRACTOR of said request. CONTRACTOR shall, upon request from
CLIENT Contract Administrator, provide CLIENT within fourteen (14) days a Change
Order Proposal defining the terms and conditions of the Change Order Proposal. The
terms and conditions shall include, but not be limited to price, method of payment,
earliest commencement date, and any other information deemed necessary.

When and if CLIENT approves the Change Proposal, CLIENT will issue to
CONTRACTOR a written Change Order in duplicate originals in the form shown in
EXHIBIT IX —- CHANGE ORDER PROPOSAL. CONTRACTOR shall sign both
duplicate originals of the Change Order to indicate its receipt, understanding and

acceptance of it. After execution by CLIENT, one duplicate original will be returned to
CONTRACTOR.

In cases of extreme urgency for which CONTRACTOR is unable to submit a firm
proposal prior to commencement of WORKS on the necessary change, CLIENT may
issue a "Preliminary Change Order" to authorise CONTRACTOR to proceed with the
change on the basis of an approximate written estimate prepared by CONTRACTOR.
As soon as possible thereafter, CONTRACTOR shall submit a Change Order Proposal
giving a firm price for the change. If the firm price quoted in the Change Order
Proposal is more than that quoted in the "Preliminary Change Order", CONTRACTOR
shall furnish CLIENT with the reasons for the differences. Upon agreement of the
Parties on the firm price, a Change Order shall be issued as outlined in ARTICLE 26.5.

END OF ARTICLE
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ARTICLE 27 - LIQUIDATED DAMAGES

27.1

27.2

273

274

27.5

27.6

27.7

If CONTRACTOR fails to complete any portion of WORKS as per the Schedule of
Work stipulated in EXHIBIT I - SCOPE OF WORKS & TECHNICAL
REQUIREMENTS, then CLIENT shall apply liquidated damages in favour of CLIENT
for such delay, in the absence of legal ground or justification, at a rate one percent (1%)
per day of delay up to eight percent (8%) of the total estimated CONTRACT Price.

If CONTRACTOR fails to complete the WORKS on or before the scheduled completion
date, CONTRACTOR shall be responsible for all costs related to such delay including

weather downtime costs beyond the scheduled completion date in order to complete the
WORKS.

The reason for such delay is other than:
(i) Force Majeure; or

(i) Any delay acceptable or reimbursable by the CLIENT to CONTRACTOR
under the terms and conditions of this CONTRACT; or

(iii) The failure of the CLIENT to perform any of the CLIENT’s obligations which
directly or materially affect CONTRACTOR’s performance schedule as
acknowledged in writing by the CLIENT,

The amount due to CLIENT under this ARTICLE shall be fixed. Such amounts shall be
deducted from payments otherwise due by CLIENT to CONTRACTOR as stated in
ARTICLE 7 entitled "INVOICING AND PAYMENT".

CONTRACTOR and CLIENT hereby agree that these amounts of liquidated damages are
fair and reasonable because of the difficulty of ascertaining the exact amount of damages
that CLIENT may sustain by reasons of such delay in completing the WORKS and shall
be deemed to be in full and final settlement of any claims by CLIENT based on
CONTRACTOR's delayed completion of WORKS as specified above.

Pursuant to ARTICLE 4.2, only CLIENT shall have the right to determine whether
CONTRACTOR shall be subjected to "Liquidated Damages" upon assessing the severity
and impact of CONTRACTOR failures to complete WORKS.

CLIENT shall have the right to deduct the liquidated damages amount from payments
due to CONTRACTOR under this CONTRACT. The terms of this ARTICLE 27.7 shall
not be construed so as to prejudice, alter or limit CLIENT’s other rights and remedies
under this CONTRACT upon written notification by CLIENT to CONTRACTOR of its
intent to withhold.

END OF ARTICLE
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ARTICLE 28 - FORCE MAJEURE

28.1

28.2

283

284

Where any Force Majeure event renders impossible or hinders or delays the performance
of any obligation (except for the obligation to make payments) or the exercise of any
right under this CONTRACT then the failure or omission of CLIENT or
CONTRACTOR to perform such obligation shall not be treated as failure or omission to
comply with this CONTRACT.

Upon the occurrence of any Force Majeure event, the Party so affected in the discharge
of its obligation shall promptly give written notice of such event to the other Party. The
affected Party shall make every reasonable effort to remove or remedy the cause of such
Force Majeure or mitigate its effect as quickly as may be possible. If such occurrence
results in the suspension of all or part of the WORKS for a continuous period more than
fourteen (14) days, the Parties shall meet and determine the appropriate measures to be
taken. In the event the Parties do not agree, CLIENT have the right to terminate the

forthwith in which case neither Party shall have any further obligation or liability
hereunder.

The events falling within Force Majeure include acts of God or force of nature, landslide,
lightning, earthquake, flood, fire, explosion, storm, tidal wave, shipwreck and perils to
navigation (other than adverse sea or weather conditions), act of war (declared or
undeclared) or public enemy, strike (excluding strikes, lockouts or other industrial
disputes or action amongst employees of CONTRACTOR or its Sub-contractors) act or
omission of sovereign states or those purporting to represent sovereign states, blockade,
embargo, quarantine, public disorder, sabotage, accident or similar events beyond the
control of the Parties or either of them.

However, the following occurrences shall not be considered as Force Majeure:

(a) Late delivery of CONTRACTOR Equipment caused by an oversold condition of
the market, inefficiencies, lack of funds or similar occurrences; or

(b) Late performance by CONTRACTOR and/or a Sub-contractor caused by
unavailability of equipment, supervisors or labour, inefficiencies, lack of funds or
similar occurrences; or

(c) Mechanical breakdown of any item of CONTRACTOR or its Sub-contractors
equipment, plant or machinery; or

(d) Delays due to ordinary storm or inclement weather; or

(e) Non-performance by Sub-contractors.

unless the delay arises out of a Force Majeure occurrence and is beyond both
CONTRACTOR's and the Sub-contractor's control and an alternate acceptable source of
services, equipment, or material is unavailable. Additionally, Force Majeure shall not
include financial distress of CONTRACTOR or any Sub-contractor.

Any delay or failure in performance by either Party hereto shall not give rise to any
claims for damages or loss of anticipated profits if, and to the extent, such delay or failure
is caused by Force Majeure.

END OF ARTICLE
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ARTICLE 29 — CONFLICT OF INTEREST

29.1

292

CONTRACTOR shall exercise care and diligence to prevent any actions being taken or
conditions from arising, which could result in a conflict with CLIENT's best interest.
This obligation shall apply to the activities of the employees and agents of
CONTRACTOR in their relations with CLIENT's employees and their families, and
with suppliers, Sub-contractors, and third parties, arising from the CONTRACT or
related to the performance of the WORKS.

CONTRACTOR's efforts shall include, but not be limited to, establishing precautions to
prevent its employees, officers or agents from making, receiving, providing, or offering
gifts, entertainment, payments, loans, or other considerations for the purpose of
influencing individuals to commit acts contrary to CLIENT's best interest.

END OF ARTICLE

ARTICLE 30 - WAIVERS

30.1

30.2

The failure of CLIENT, at any time, or from time to time to enforce, or to require the
strict adherence and performance of any of the terms and conditions of the
CONTRACT, to exercise any option, right, or privilege hereunder, or to demand
compliance as to any obligation or covenant, shall not constitute a waiver of any such
terms and conditions and/or affect or impair such terms or conditions in any way, or the
right, privilege, or option of CLIENT, or of the strict performance of CONTRACTOR
thereof unless an express waiver is properly executed and evidenced in writing.

Waivers by CLIENT of any breach or non-observance by CONTRACTOR of any of the
terms and conditions of this CONTRACT shall not constitute or be construed as a

waiver of any succeeding breach or non-observance of the same or any other terms or
conditions.

END OF ARTICLE
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ARTICLE 31 — CONFIDENTIALITY

31.1

312

31.3

314

315

31.6

CONTRACTOR shall obtain written approval from CLIENT prior to making any
publicity release, public statements or announcement regarding the CONTRACT and
the performance of the WORKS or CONTRACTOR's activities related to its
participation in the WORKS.

CONTRACTOR shall at all times hold confidential and shall not, without CLIENT's
prior written approval, divulge to third parties or use in any way other than for
accomplishing the WORKS or for purposes other than that specified in the
CONTRACT, any technical information or any processes, process data or calculations
or any drawings or designs showing the equipment, devices and machinery by which the
processing is to be performed or carried out, disclosed, directly or indirectly, to
CONTRACTOR by CLIENT or its Affiliates in regard to the WORKS or the results
thereof.

Upon completion of the WORKS or upon receipt by CONTRACTOR of CLIENT's
notification of termination of the WORKS or any part thereof as the case may be,
CONTRACTOR shall return to CLIENT all documents, drawings, and data provided to
CONTRACTOR by CLIENT.

CONTRACTOR shall ensure that the provisions of this ARTICLE are adhered to by its
employees, its Sub-contractors, and Sub-contractor's employees and shall promptly

notify CLIENT upon discovery of any instance where the requirements of this
ARTICLE have not been complied with.

This ARTICLE shall continue in force notwithstanding the completion or earlier
termination of this CONTRACT.

The provisions of this ARTICLE shall not apply:

(a) insofar as any of the documents, drawings, and data referred to in the WORKS are
part of public knowledge or literature at the date of their receipt by the
CONTRACTOR as from such date;

(b) insofar as any of the documents, drawings, and data referred to in the WORKS
become part of public knowledge or literature after the date of their receipt by the
CONTRACTOR as from such subsequent date;

(c) insofar as any of the documents, drawings, and data are developed by the
CONTRACTOR independently of the CONTRACT.

(d) insofar as any of the documents, drawings, and data lawfully becomes known or
available to the CONTRACTOR from third party who are not under a similar
agreement, directly or indirectly, with CLIENT hereto.

(e) where disclosure is required to be made in order to comply with the requirements of
any law, rule or regulation of any governmental or regulatory body having
jurisdiction over the WORKS or the CONTRACTOR , or of any relevant stock
exchange.

END OF ARTICLE

CONTRACT No. : PVEPPOC-26-XXX PAGE 52 OF 62

PROVISION OF MPLT SURVEY FOR PRODUCTON WELLS AT DAIHUNG FIELD, BLOCK 05.1(2)



ARTICLE 32 — ARBITRATION

32.1

322

32.3

Any dispute between the Parties as to the performance of this CONTRACT or the rights
or liabilities of the Parties herein, or any matter arising out of the same or connected
therewith, which cannot be settled amicably shall be settled by The Vietnam
International Arbitration Centre at the Vietnam Chamber of Commerce and Industry
(VIAC) in accordance with its Rules of Arbitration, before a board of three (3)
arbitrators. Each of the Parties hereto shall be entitled to appoint one arbitrator and the
two arbitrators shall agree on a third arbitrator. In the event agreement upon the third
arbitrator cannot be reached, the third arbitrator shall be appointed by the VIAC’s
President. It is agreed, however, that no one who is an employee of either Party or who

is in anyway financially interested in this CONTRACT shall be appointed to act as an
arbitrator.

Such arbitration shall be held at Ho Chi Minh City, Socialist Republic of Vietnam. The
award of the arbitrators shall be final and binding upon the Parties. The costs of the
arbitration shall be borne by the Party whose contention was not upheld by the
arbitration tribunals, unless otherwise provided in the arbitration award. The language of
the Arbitration shall be in English language.

Notwithstanding the foregoing, the Parties may agree that any particular matter of
disputes can most expeditiously be settled by an Expert. In that event, the Parties shall
jointly prepare and sign a statement on the issue to be determined by the Expert before
agreeing upon the identity of the Expert. The Parties shall then agree upon the identity
of the Expert to determine the issue described in the said statement and the decision of
the Expert on that issue shall be final and binding on the Parties without further
arbitration on that issue. If the Parties cannot agree upon the identity of the Expert
within fourteen (14) days after the date the last Party signs the aforesaid statement of the
issue, then the dispute shall be referred to arbitration as indicated above.

END OF ARTICLE
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ARTICLE 33 - COMPLIANCE WITH LAW

33.1

332

333

334

335

CONTRACTOR and its Sub-contractors shall be subject to all applicable laws in
connection with the WORKS. If CONTRACTOR or its Sub-contractors perform any
part of the WORKS in breach of the law, then CONTRACTOR shall bear any additional
costs of the WORKS resulting from said violation and correction thereof. For the
purpose of this ARTICLE, "law" includes any laws (national, state, municipal, local, or
others) and any requirements, ordinances, rules, or regulations of any relevant authority
or agency (national, state, municipal, local, or other).

CONTRACTOR shall not enter into negotiations with any relevant authority or agency
to develop acceptance to exemption, composition, variation, or revision to law in
connection with this CONTRACT without CLIENT's prior written approval.

CONTRACTOR shall be responsible for and shall bear all the costs of obtaining all
necessary licences, permits, and authorisations required by law that must be obtained in
CONTRACTOR'S name from the relevant governmental authorities for
CONTRACTOR to do business in the country, or countries wherein any part of the
WORKS is performed, and shall give all required notices.

CONTRACTOR shall, at CONTRACTOR's cost, defend, indemnify, and hold CLIENT
and its Affiliates harmless from all forms of penalty which may be imposed on CLIENT
and its Affiliates by reason of any alleged or violation of law by CONTRACTOR or its
Sub-contractors and also from all claims, suits, or proceedings that may be brought
against CLIENT and/or its Affiliates arising under, growing out of, or by reason of the
WORKS with respect to such alleged or violation of law whether brought by employees
of CONTRACTOR or its Sub-contractors or by third parties or by any relevant
authority.

CONTRACTOR's obligations under this ARTICLE shall include, without limitation,
obtaining all necessary or appropriate import and export licences and Customs
clearances for materials, tools, vessel, parts and spares, and equipment for the WORKS
and providing all documentation in support of such licenses and clearance.

END OF ARTICLE
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ARTICLE 34 - GOVERNING LAW AND LANGUAGE

34.1 The validity and interpretation of this CONTRACT and the legal relations of the Parties
to it shall be governed by the substantive laws of Vietnam, without having regards to its
conflicts of laws provisions.

342  All documents produced by CONTRACTOR in the performance of this CONTRACT as
well as all written communications between CLIENT and CONTRACTOR shall be
written in the English language which is hereby designated the governing language of
the CONTRACT. CONTRACTOR and CLIENT may use any language within their
own organisations, except that all Sub-contracts and all written communications
pertaining to them shall be in English.

END OF ARTICLE
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ARTICLE 35 - PATENTS AND OTHER PROPRIETARY RIGHTS

35.1

35.2

353

COPYRIGHT

CONTRACTOR shall promptly give notice to CLIENT if CONTRACTOR has or
acquires knowledge or any copyright under which a suit for infringement could
reasonably be brought because of the use by CLIENT of any designs, processes, methods
or WORKS product information incorporated or to be incorporated by CONTRACTOR
in the performance of WORKS. Following notification to CLIENT, CONTRACTOR
shall not incorporate into the WORKS these designs, processes, methods or WORKS
product information without CLIENT's prior written approval.

Where designs, processes, methods and WORKS product information specified and used
by CONTRACTOR in the accomplishment of WORKS infringe any copyright,
CONTRACTOR shall indemnify, defend and hold CLIENT and their Affiliates harmless
from and against any and all claims, demands or causes of action of whatever nature and
shall further agree to pay all costs, including counsel and witness fees, court costs,
awards, damages and any and all expenses incurred by or assessed against CLIENT
resulting from such claims, demands or causes of action.

In case the said designs, processes, methods and WORKS product information or any
part thereof is held by such a suit to constitute infringement and its use enjoined,
CONTRACTOR shall at its own expense either procure for CLIENT the right to continue
using the designs, processes, methods and WORKS product information or replace the
designs, processes, methods and WORKS product information with non-infringing
designs, processes, methods and WORKS product information or modify the designs,
processes, methods and WORKS product information so as to remove the infringement.
Where, however, an infringement of any copyright occurs as to design, process, method
and WORKS product information expressly specified by CLIENT, CLIENT shall
indemnify and save CONTRACTOR harmless from any loss on account of claims for
copyrights infringement against CONTRACTOR provided that CONTRACTOR notifies
CLIENT immediately upon receiving notice of infringement.

PATENTS

In the event CONTRACTOR files a patent application in which any of the technical
information provided to CONTRACTOR by CLIENT or by any subsidiary or Affiliate is
disclosed, CONTRACTOR agrees to provide CLIENT with a copy of such application. If
such application includes technical information of CLIENT or its Affiliates which is
proprietary, CONTRACTOR shall not permit the publication in any country of a patent
based on such application without CLIENT's prior written approval.

TECHNICAL INFORMATION

Title to all drawings, specifications, requisitions, calculations, and other patent
documents. Design concepts, technical information prepared by CONTRACTOR or its
Sub-contractors solely for the CONTRACT or any invention development by CLIENT
from information received shall be vested in CLIENT and may be used by or for
CLIENT, for any purposes.

END OF ARTICLE
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ARTICLE 36 — ENTIRE AGREEMENT

This CONTRACT constitutes the entire agreement between the Parties hereto and supersedes all
prior negotiations, representations or agreements related to this CONTRACT, either written or
oral, including CLIENT's bid document and CONTRACTOR's proposal(s) except to the extent
they are expressly incorporated into this CONTRACT. No changes, alterations, or modifications
to this CONTRACT shall be effective unless in writing, and executed by the authorised
signatories of CLIENT and CONTRACTOR.

END OF ARTICLE

ARTICLE 37 - NON-EXCLUSIVE AGREEMENT

This CONTRACT is non-exclusive and CLIENT reserves the right, without having to give any
reason whatsoever to engage other suppliers and/or contractors to supply and/or perform similar
or identical WORKS. CONTRACTOR shall afford such other contractors adequate opportunity

to carry out their contracts and shall accomplish the WORKS in co-operation with those
contractors and with CLIENT.

END OF ARTICLE

ARTICLE 38 — INDEPENDENT CONTRACTOR

38.1 CONTRACTOR is an independent contractor and neither CONTRACTOR nor its
employees, nor CONTRACTOR's Sub-contractors or their employees, are agents or
employees of CLIENT. The entire performance, operation, management, and control of
CONTRACTOR Equipment shall be under the exclusive control and command of
CONTRACTOR. CONTRACTOR's primary purpose shall be to perform all acts
necessary to execute the WORKS consistent with safety and good oilfield practice.

38.2 It shall be the sole exclusive duty of CONTRACTOR to determine at all times whether
the WORKS can be safely continued or undertaken. It shall be CONTRACTOR's duty
to inspect and ensure that all cargo and items of equipment located at the Work Site and
at CONTRACTOR's onshore base are stored in a proper and safe manner and in all

respects fit and suitable to undertake any contemplated operation under the then existing
conditions.

383  The presence of, and the inspection and supervision by, CLIENT Representative(s) at
the Work Site shall not relieve CONTRACTOR from CONTRACTOR's obligations and
responsibilities.

END OF ARTICLE
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ARTICLE 39 — SURVIVAL OF OBLIGATIONS

Notwithstanding anything to the contrary written in this CONTRACT, the liabilities, indemnity
and obligations of CLIENT and CONTRACTOR under this CONTRACT arising prior to the
termination or completion of this CONTRACT shall survive any termination, repudiation,
cancellations or completion of this CONTRACT.

END OF ARTICLE

ARTICLE 40 — LIMITATION OF LIABILITY

Neither Party shall be responsible to the other for any indirect or remote losses of any kind
including but not limited to loss of revenue or anticipated profits, loss of production, loss of
business opportunity or business interruption, regardless of cause and even if caused by
negligence or breach of contract resulting from the carrying out of the operations or the exercise
of rights by the Parties under this CONTRACT.

END OF ARTICLE
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ARTICLE 41 —- NOTICES

41.1  All notices required herein shall be in writing and made to either Party and shall be
deemed to have been properly given or made to the Party it is addressed to if the notices
are sent to the respective Party at the address as indicated hereunder:

CLIENT :

DOMESTIC PETROLEUM OPERATING BRANCH - PETROVIETNAM
EXPLORATION PRODUCTION CORPORATION LIMITED

15" Floor Victory Tower, 12 Tan Trao Street, Tan My Ward, HCMC, S.R Vietnam
Tel: (84-28) 37762222  Fax : (84-28) 3872 1079

ATTN : Director

CONTRACTOR :

NAME . To be specified by CONTRACTOR

ADDRESS «“

TELEFAX : “

TELEPHONE : «

ATTENTION

412  The date of any notice shall be either the date it is first delivered received at the office of
the addresser, or the date it is first received by the addressee, whichever is earlier.
Written notice or instruction shall be deemed to have been received:

If delivered by hand - At time of delivery to either Party
If sent by fax - At time of transmission
If sent by registered mail - At time of receipt or recorded delivery.

413  If the time of such deemed receipt of notice is not during customary hours of business,
notice shall be deemed to have been received at 10:00 A.M. on the first customary day
of business thereafter.

414  FEither Party may change the person or address to which notice shall be sent by giving
the other Party written notice of such change.

END OF ARTICLE
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ARTICLE 42 - TITLE

421 All materials, raw data, field logs, documents drawings and calculations covered by this
CONTRACT in respect of the WORKS and each part thereof, and everything intended
for incorporation therein, shall, as soon as they are delivered or appropriated to the
WORKS be sole and unencumbered property of CLIENT.

422  The CLIENT Representative shall be entitled at all reasonable times to inspect the said
raw data, field logs, documents, drawings, calculations and materials or parts thereof at
all areas where the WORKS is being or has been performed to ensure that this
ARTICLE has been observed and, if it has not been observed, to clearly mark or
identify the equipment and materials at CONTRACTOR's cost.

423  CONTRACTOR hereby waives any liens or claims, which it might have at any time on

or against any material raw data, field logs and documents, drawings and calculations,
which is to be incorporated into the WORKS.

END OF ARTICLE

ARTICLE 43 - SEVERABILITY

In the event that a determination, binding upon CLIENT and CONTRACTOR, is made
that one or more provisions of the CONTRACT are void, unenforceable or unlawful, all
other provisions of the CONTRACT shall continue in force to the extent not affected
thereby provided that as a result of such determination, either the rights and obligations
of CLIENT and CONTRACTOR hereunder are not materially adversely affected or
CLIENT and CONTRACTOR agree to maintain this CONTRACT in force together
with such amendments as they deemed advisable.

END OF ARTICLE
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ARTICLE 44 - PROCUREMENT OF EQUIPMENT, FACILITIES, MATERIALS,
SUPPLIES AND SERVICES

44.1  In the procurement of facilities, goods, materials, supplies and services required for the
WORKS, CONTRACTOR shall, to the extent that it is economically and technically
possible, utilize Vietnamese companies or companies registered in the Socialist
Republic of Vietnam and shall use its best endeavours to employ suitable and qualified

Vietnamese personnel in the WORKS.

442  In pursuance of the provision of ARTICLE 44.1 CONTRACTOR shall, unless

otherwise approved by CLIENT, comply with the following.

a)  give priority to goods manufactured in Vietnam in the procurement of facilities,

supplies and services required for the WORKS;

b) give priority to Vietnamese suppliers or manufacturers for facilities, supplies and

services required for the WORKS;

c) give priority to services and research facilities, professional or otherwise, which
are rendered by Vietnamese firms or companies or firms or companies

incorporated or licensed in the Socialist Republic of Vietnam;

on the understanding that it is technically and economically practicable to give
such priority. In determining what is "technically and economically practicable",

the following shall be considered:

i)  Conformity of the equipment, goods, materials, supplies and services to

acceptable technical and safety standards;

ii)  Availability of the equipment, goods, materials, supplies and services in
3 5

required quantities and within the applicable periods;

iili) Acceptability of the terms and conditions of supply, including maintenance,

servicing, availability of spare parts; and

iv) Competitiveness of prices and costs.

443  CONTRACTOR shall provide at CLIENT'S request a list of all major Sub-contractors
and suppliers utilized by CONTRACTOR in fulfilling its obligation under this
CONTRACT, and a list of equipment, goods, materials, supplies and services required
for operations under this CONTRACT purchased or procured outside the Socialist

Republic of Vietnam.

END OF ARTICLE
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SIGNATORIES

This CONTRACT shall inure to the benefit of and be binding upon the legal representatives,
successors and assigns of the Parties hereto.

IN WITNESS WHEREOF, the Parties have caused this CONTRACT to be executed in
duplicate originals in their respective corporate names by their respective officers, thereunder
duly authorised, as of the date and year first above written.

CLIENT CONTRACTOR
For and on behalf of For and on behalf of
DOMESTIC PETROLEUM OPERATING (CONTRACTOR'S Name)

BRANCH - PETROVIETNAM
EXPLORATION PRODUCTION

CORPORATION LIMITED
Name : Name
Designation Designation
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EXHIBIT I

SPECIAL PROVISION AND SCOPE OF WORKS
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EXHIBIT I

SPECIAL PROVISIONS AND SCOPE OF WORKS

I-1.0 GENERAL INFORMATION

I-1.1 AREA OF OPERATIONS Block 05-1a, Offshore Vietnam
I-1.2 WELL NAME WHP-DHO02: DH-12P, 13P, 14P, 15P, 16P, 17P,
18P, 19P, 21XP-ST2, 22XP, 23XP, 24XP

WHP-DHO1: DH-25P, 26P, 27P, 28P, 29P],
30PI, 31P, 32XP, 33P, 34P, 35P, 36P1, 37P, 38P

1-13 - WELL TYPE Production

1-14 WELL DATA

Water depth: +/-110m below MSL (TBU)

Air temperature: +/-30°C

Estimated BH Pressure 2500- 4500psi (TBU)

HaS presence: Nil

Estimated BH temperature: 100 - 120°C

Number of well(s): TBU

Time Required: 12 months

Well test targets: Clastic and Carbonate reservoirs
I-1.5 RIGTYPE Production platforms
I-1.6 RIGNAME WHP DH-02 and WHP DH-01
I-1.7 OPERATION DATE Tentatively Apr-Dec 2026
[-1.8 DELIVERY MODE “Call-out” basis

I-2.0 SPECIAL PROVISIONS

I-2.1 Work Site(s)
The Work Site(s) shall be WHP DH-02 and WHP DH-01

1-2.2 Mobilization Date

CONTRACT No.: EXHIBIT I
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123

1-24

1-2.5

[-2.6

1-2.7

1-2.8

1-2.9

1-2.10

1-2.11

CLIENT shall give CONTRACTOR at least seven (7) days advance notice for the
initial mobilization for CONTRACTOR Equipment and CONTRACTOR Personnel.
The subsequent mobilization throughout the duration of CONTRACT will be on
twenty-four (24) hours on a "Call-out" basis.

CONTRACTOR Contract Administrator

CONTRACTOR hereby appoints, as CONTRACTOR’s Contract Administrator <<To
be provided and specified by CONTRACTOR>> or his appointee designated by him
in writing.

CLIENT’s Contract Administrator

CLIENT hereby appoints, as CLIENT Contract Administrator, the Director or his
appointee designated by him in writing.

CLIENT Representative(s)

CLIENT hereby designates the Director, Production Superintendent, and Well
Testing Supervisors as CLIENT Representatives.

Mobilization Site for CONTRACTOR Equipment and Products

The Mobilization Site for CONTRACTOR Equipment shall be the CLIENT’s

Warehouse at PTSC Supply Base, Vungtau, S.R. Vietnam or any other mutually
agreed location.

Demobilization Site for CONTRACTOR Equipment

The Demobilization Site for CONTRACTOR Equipment shall be at CLIENT

Warehouse at PTSC Supply Base, Vungtau, S.R. Vietnam or any other mutually
agreed location.

Maustering Point for CONTRACTOR Personnel

Southern Vietnam Helicopter Company's Helibase in Vung Tau (by chopper) or PTSC
Supply Base in Vung Tau (by vessel) for all CONTRACTOR’s Personnel.

CLIENT Warehouse and Base Facility

PTSC Supply Base, Vungtau, S.R. Vietnam.

CONTRACTOR Warchouse and Base Facility

PTSC Supply Base, Vungtau, S.R. Vietnam

CLIENT Operations Office

CONTRACT No.:
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15t Floor, Victory Tower, 12 Tan Trao Street, Tan My Ward, Ho Chi Minh City, S.R.
Vietnam.

1-2.12 CONTRACTOR Operations Office

4t Floor, PVFCCO Tower, 43 Mac Dinh Chi Street, Sai Gon Ward, Ho Chi Minh
City, S.R. Vietnam

[-2.13 Commencement Date of CONTRACT

The time and date when CONTRACTOR mobilizes the first CONTRACTOR
Equipment to the Mobilisation Site or the first Personnel at the Mustering Point.

1-2.14 Commencement of Rates

The applicable rates as defined in EXHIBIT IV hereof shall commence on the
Commencement Date of CONTRACT..

1-2.15 Point of Origin
CONTRACTOR Point of Origin is at Vung Tau or other location designated by
CLIENT for CONTRACTOR's Personnel that are to be furnished under this
CONTRACT.

1-2.16 Delivery Schedule

Initial delivery date and the following time CONTRACTOR shall deliver
CONTRACTOR Equipment and Products at the designated Mobilization Site on the
date stipulated in the notification issued by CLIENT.

CONTRACTOR agrees that CLIENT shall have the right to change or to amend the
quantity and delivery date of the CONTRACTOR Equipment.

If other means of transportation is required due to failure of CONTRACTOR to meet
committed delivery period, additionally directed cost to be incurred shall be to
CONTRACTOR’s account.

1-2.17 Request for Services

A request for Memory Production Logging Tools (MPLT) and Services shall be
either via telex, facsimile, telephone or verbal instructions to be followed by telex or
facsimile form CLIENT’s Contract Administrator.

1-2.18 Duration of CONTRACT

The duration of the CONTRACT shall be as per ARTICLE 3.

CONTRACT No.: EXHIBIT 1 //
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1-2.19 “Call-Out” of CONTRACTOR Personnel

CONTRACTOR shall provide CONTRACTOR Personnel on “Call-out” basis and
when directed by CLIENT. CLIENT shall give to CONTRACTOR at least twenty-
four (24) hours for “Call-out” personnel.

[-2.20 “Call-Out” of CONTRACTOR Equipment

CONTRACTOR shall make available CONTRACTOR Equipment at
CONTRACTOR Warehouse in Vung Tau, Vietnam for delivery to the Work Site as
requested by CLIENT on “Call-out” basis.

1-2.21 Completion of WORKS

Completion of WORKS shall be achieved when the operations described in EXHIBIT
1-2.0 on the last well designated by CLIENT has been completed and CONTRACTOR
has been notified in writing by CLIENT.

1-2.22 Demobilization of CONTRACTOR Equipment

Upon completion of WORKS on the last well designated by CLIENT,
CONTRACTOR shall make ready all Equipment for offloading onto the supply
vessel(s). CONTRACTOR shall be responsible for the removal of CONT. RACTOR
Equipment from the designated Demobilization Site.

1-2.23 Release of CONTRACTOR Equipment

CLIENT shall have the right to release any of the CONTRACTOR Equipment for any
reason whatsoever within twenty-four (24) hours. CLIENT shall endeavor to notify
CONTRACTOR of its intent to release any of CONTRACTOR Equipment as soon as
such decision is known. However, CLIENT shall continue to pay the applicable rental
rates until the CONTRACTOR Equipment has been delivered and reached to the
Demobilization Site. CONTRACTOR shall promptly prepare for demobilization
whatever portion of CONTRACTOR Equipment that is to be released and shall assist
CLIENT in the loading-out of the said equipment. CONTRACTOR shall be on hand
at the Demobilization Site to take delivery of such equipment.

[-2.24 Re-engagement of CONTRACTOR Equipment

CLIENT shall have the option to re-engage any released CONTRACTOR Equipment.

[-2.25 Release of CONTRACTOR Personnel

CLIENT shall give CONTRACTOR at least five (5) days advance notice of release of
any designated personnel. However, subject to terms and conditions of main contact
body hereto, CLIENT shall have the right to release without prior notice any of

CONTRACT No.: EXHIBIT [ /
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[-2.26

[-2.27

1-2.28

1-2.29

CONTRACTOR Personnel, who, in CLIENT’s opinion, are or could be detrimental
to the performance of the WORKS or interest of CLIENT.

CONTRACT Closure

CONTRACTOR shall submit to CLIENT a “CONTRACT CLOSURE LETTER” and
“CONTRACT CLOSURE CERTIFICATE” as per format shown in APPENDIX X-
6 and APPENDIX X-7 respectively.

Health, Safety and Environment Requirement

CONTRACTOR shall provide necessary tools, equipment and written procedure to
make sure all hazards listed in APPENDIX VI-5 are addressed.

CONTRACTOR is required to develop the action plan (or written procedure) for each
hazard listed in APPENDIX VI-5 (where and when applicable) prior to the

commencement of WORKS.

Confidentiality of Information

All documents, data and other information which have not been made public and
which come into CONTRACTOR’s possession or to his attention in the course of
rendition of the SERVICES shall be CLIENT’s sole property and shall not be used in
whole or in part by CONTRACTOR other than as necessary hereunder or released or
disclosed in whole or in part by CONTRACTOR to anyone not employed by CLIENT
without CLIENT’s written consent (except where required by court order or subpoena,
copies of which shall be timely furnished to CLIENT prior to release or disclosure).
Without CLIENT’s prior written consent, neither CONTRACTOR nor any person
acting for or on behalf of CONTRACTOR will confirm or deny any statement to any
third parties regarding any information provided to CONTRACTOR hereunder or
disclose to any third party that such information has been provided to
CONTRACTOR. All reports, documents, data, presentations and other material
prepared by CONTRACTOR pursuant to this Agreement shall be CLIENT’s sole
property in which CONTRACTOR shall have no proprietary rights (including, but not
limited to, copyright). Upon termination of this Agreement, CONTRACTOR will
promptly deliver to CLIENT all documents, data and other information and all copies
of same, and any analyses, compilations, studies or other data prepared hereunder in
CONTRACTOR’s possession or control. This confidentiality obligation, which shall
be strictly construed, shall survive the termination of this Agreement.
CONTRACTOR will require all of its employees and subcontractors to agree to and
abide by terms identical to this Item.

Changes

1-2.29.1  Should CLIENT desire any change to the CONTRACTOR’s Equipment,
it shall advise CONTRACTOR of said request. CONTRACTOR shall,
upon request from CLIENT, provide CLIENT within fourteen (14) days a
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CHANGE PROPOSAL defining the terms and conditions shall include but
not limited to price, method of payment, earliest commencement date and
any other information deemed necessary.

[-2.292  When and if CLIENT approves the CHANGE PROPOSAL, CLIENT will
issue to CONTRACTOR a written CHANGE ORDER in duplicate
originals in the form shown in APPENDIX IX-2 herein, CONTRACTOR
shall sign both duplicate originals of the CHANGE ORDER to indicate its
receipt, understanding and acceptance of it. Execution by CLIENT, one
duplicate original will be returned to CONTRACTOR.

1-2.29.3  Should the Parties agree to the terms and conditions, including but not
limited the Price, and Method of payment, the change shall be made.

1-2.30 Training of CLIENT personnel

CLIENT seeks opportunity for the training of its personnel in the well testing services
and related operations. Accessibility to CONTRACTOR’s training facilities within or
outside Vietnam will be a consideration in the bid evaluation exercise. All expenses
so incurred by CLIENT personnel would be for account of CLIENT.

I-3.0 GENERAL SCOPE OF WORKS

The equipment listed are proposals only for this operation and do not constitute a commitment
by CLIENT to rental or purchase all item. The actual quantities and equipment to be supplied
will be detailed in a Call-out instruction issued by CLIENT.

The WORKS is defined and described by, but not necessarily limited to any or all of the
following:

1-3.1 Eguipment and Personnel

[-3.1.1 CONTRACTOR shall provide and deliver a well maintained and in good
operating condition of equipment as listed in APPENDIX II-1 of EXHIBIT
II or elsewhere in the Published Price List, to Mobilization Site upon request
by CLIENT.

[-3.1.2 CONTRACTOR shall ensure that all CONTRACTOR Equipment is in good
working condition prior to the mobilization to Work Site.

I-3.13 CONTRACTOR shall service and function test CLIENT’s sliding side door
(SSD) shifting tools.

[-3.1.4 CONTRACTOR shall provide sufficient spare parts at the Work Site to
maintain the Equipment in good working order.

PROVISION OF MPLT SURVEY FOR PRODUCTON WELLS AT DAI HUNG FIELD, BLOCK 05.1(a)
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[-3.15

[-3.1.6

[-3.1.7

1-3.1.8

1-3.1.9

1-3.1.10

[-3.1.11

1-3.1.12

[-3.1.13

1-3.1.14

CONTRACTOR shall provide adequate number of highly competent

personnel as specified in EXHIBIT V for the performance of the WORKS
at the Work Site.

CONTRACTOR shall be responsible for the installation, maintenance,
repair or replacement and removal of CONTRACTOR Equipment furnished
pursuant to this CONTRACT. CONTRACTOR shall at all times maintain
adequate facilities, equipment, supplies and spare parts to ensure that
CONTRACTOR Equipment is in good working condition at all times.

Upon delivery of Equipment and Tools to the Platform/ Work Site, the
Equipment and Tools shall be inspected by CLIENT’s Representative to
CLIENT's satisfaction and all deficiencies that could prevent the Equipment
and Tools from being used for its intended services and shall be corrected to
CLIENT's satisfaction under the CONTRACT at CONTRACTOR's sole
cost.

CONTRACTOR shall furnish the inspection reports/ certificates of
CONTRACTOR Equipment upon request by CLIENT before delivering to
Mobilization Site.

Upon completion of WORKS, CONTRACTOR Personnel shall make ready
all CONTRACTOR Equipment for offloading onto the supply vessel(s).

CONTRACTOR shall be responsible for the removal of CONTRACTOR
Equipment from the designated Demobilization Site

CLIENT shall not, without CONTRACTOR s consent, authorize any person
other than CONTRACTOR Personnel to operate CONTRACTOR
Equipment, except in an emergency, in which case, CLIENT may utilize
CONTRACTOR Equipment in an appropriate manner.

CONTRACTOR shall prepare Equipment Rental Report (ERR) listing all
equipment on rental to CLIENT.

These sheets, duly signed by the CLIENT Representative shall be presented
with the invoice as part of the supporting document.

CLIENT Representative will provide all assistance to ensure these records

are accurate and reflect the exact amount of CONTRACTOR Equipment at
the Work Site.

Equipment shall be inspected and stacked up to CLIENT's satisfaction before
sending to offshore for installation.

1-3.2 Services and Technical Support

CONTRACT No..
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CONTRACTOR shall supply and maintain the necessary tools, equipment and
supplies, including a reasonable inventory of spare parts, as shown in EXHIBIT II
and provide skilled personnel as shown in EXHIBIT V on “Call-out” basis to conduct
Slick-line operations and Memory Production Logging services as required and
requested by CLIENT. CONTRACTOR shall also perform any other related services
normally provided by CONTRACTOR in conjunction with hydrocarbon producing
and slick-line operations within CONTRACTOR's capabilities which CLIENT may
reasonably request. The WORKS shall include but not limited to the following:

[-3.2.1

1-3.2.2

1-3.23

1-3.2.4

1-3.2.5

1-3.2.6

1-3.2.7

[-3.2.8

[-3.2.9

Propose MPLT logging operation programs in detail.

Propose and provide suitable tools, optimum bottom-hole assembly (BHA)
for Slick-line related operations as per CLIENT’s requirements.

Run slick-line simulations basing on well conditions with selected BHA
configuration for each operation.

Rig up, function and pressure test Slick-line & Mast Equipment, Slick-line
Tools & MPLT.

Calibrate and maintain accuracy of all measuring equipment including depth
meter, downhole pressure/temperature recorders, gauges, Sensors,
thermometers, clocks, flowmeters and gravitometer, etc.

Conduct Slick-line operation for MPLT runs to determine downhole flow
conditions with sophisticated pressure, temperature, flow, capacitance and
density sensors, etc.

The MPLT operations are to be carried out 24 hour per day.

Maintain in good working condition and service all MPLT equipment and
Logging tools with 100% back up as required for the operation.

Provide CLIENT with MPLT logging services related consultancy.

1-3.2.10 All hardware and software required for the services shall be provided by

CONTRACTOR.

1-3.2.11 Reporting:

- Daily report: Daily operation report via email.
- Final report including:
. MPLT operation report and tool string diagrams
. MPLT surveys data.
. MPLT interpretation reports.
. The final report for each well when sent to COMPANY will be made
into: four (04) color hardcopies and four (04) CDs.
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- CONTRACTOR is requested to submit the final report and relating results
in one (01) week after completion of the MPLT surveys/operations.

EXHIBIT 1
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I-4.0 SPECIFIC SCOPE OF WORKS

The DH-01, DH-02 is an unmanned platform and producing oil of 25 wells from 2011 in
block 05.1a. Almost wells were perforated and completion to produce oil from Carbonate and
Clastic reservoirs. Each completion interval was isolated by packers and sliding side door
(SSD). These SSDs are operated mechanically by shifting tool to open or close. The slickline
operations will be carried out on DH-01, DH-02 wellhead platform to open/close SSDs, to
perform Memory production logging surveys (MPLT) for designated wells. The
CONTRACTOR is required conduct Memory production logging surveys.

Details of Slickline operations and logging are as the following. The survey information is to
be updated and finalized prior to the operation.

The CONTRACTOR shall hands over wells to Production after up on completion of the slick
line operations and follows CLIENT’s and DH-01& DH-02 platform’s HSE policy.

The required works for each well are listed in below table:

I-4.1 Job information and requirements:
Table #1:
DH- DH-13P
Well name DH-15P DH-17P DH-19P DH-24XP 21XPST2
1. MPLT survey. 1. MPLT survey. | 1. MPLT 1. MPLT survey.
Job ob jective 1. MPLT survey 1. MPLT survey. survey.
Top survey
depth (mMD) 2490 2155 2620 2300 3290 2500
Bottom survey
depth (mMD) 4150 3230 3110 3420 3950 3450
Survey length (m) 1660 1075 490 1120 660 950
RKB (m) 17.53 17.28 23.56 31.75 18.5 17.28
Flowing chokes 2 2 2 2 2
Station depths 7-10 point 5-7 point 7-9 point 10 point 5 point 10 points @
(mMD) 2500, 2545,
2645, 2675,
2990, 3175,
3300, 3320,
3430, 3450
Logging speed 20-30-40 20-30-40 20-30-40 20-30-40 | 20-30-40 20-30-40
(m/min)
Max speed 60 60 60 60 60 60
(m/min)
500-2500 stb/d 500-3000 stb/d 3000-1500 stb/d | 500-3500 stb/d | 300-1500 1500-2000 stbd
Flow rate stb/d
Current choke 20-32/64 20-32/64"° 20-32/64"’ 20-32/64"° 20-32/64>°
size (/64"") 24
Oil rate: - Oil rate: - Oil rate: Oil rate: Oil rate: - Oil rate:
3000stb/d 2500stb/d 1500stb/d 3500stb/d 1500stb/d 4000stb/d
Max rate - Gas rate: - Gas rate: - Gas rate: - Gas rate: - Gas rate: - Gas rate:
5MMsct/d 5MMscf/d 5MMscf/d SMMscf/d SMMscf/d SMMscf/d
- BSW: 90% - BSW: 50% - BSW: 40% -BSW:20% | -BSW: 80% | - BSW:20%
WHP (psi) 200-1500 200-1500 200-1500 200-1500 200-1500 1000
CONTRACT No.;
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DH- DH-13P
Well name DH-15P DH-17P DH-19P DH-24XP 21XPST2
WHT (oC) 38-75 38-75 38-75 38-75 38-75 74
DHGP (psi) 1500-3000 1500-3000 ~1500-3000 1500-3000 1500-3000 2555
DHGT (oC) 100-120 100-120 100-120 100-120 100-120 103-108
Do not run tool out | It is required to Do not run tool Do not run toot Do not run tool | Do not run tool out
of tubing end remove check status | out of tubing end out of tubing end | out of tubing of tubing end @
Parker leak of SSD#1,2,3 Tubing leak end 3502mMD (WEG).
Remark Do not run tool out Work is required in
of tubing end case operation for
19P is canceiled.
2022: MPLT 2022: Pull plug at 2022: MPLT 2021: MPLT 2023: Plan to 1. MPLT survey.
2023: Set straddle | SSD#3 2023: Plan to 2023: Plan to work 2. Res. Eval.
packer in tubing acidizing acidizing over/sidetrack Logging.
. 3. Optional: SSDs
Well history closing/opening
Note:

- Use FDI tool to measure fluid density.
- Utilize RTH and POOH data with cable speed 40 m/min of each survey as one down & up logging pass.

Table #2:

Well name

DH-14P

DH-12P

DH-22XP

DH-23XP

DH-18P

DH-16P

Job objective

1. MPLT survey.

1. MPLT survey.

1. MPLT survey.

1. MPLT survey.

1. MPLT survey

1. MPLT survey.

Top survey
depth (mMD) 2540 2760 2990 2400
Bottom survey
depth (mMD) 2980 3000 3910 3100
Survey length (m) 440 240 920 800
RKB (m) 22 17.15 32 31.52 17.28
Flowing chokes 2 2 2
Station depths 3-5 point 3-5 point 4-6 point 4-6 point
(mMD)
Logging speed 20-30-40 20-30-40 20-30-40
(m/min)
Max sp-eed 60 60 60
(m/min)
500-3500 stb/d 500-3000 stb/d | 300-1500 stb/d 500-3500 stb/d 300-1500 stb/d | 300-800 stb/d
Flow rate
Current choke size 20-32/64"° 20-32/64"° 20-32/64°° 20-32/64" 20-32/64 20-32/64°°
(/64")
Oil rate: - Qil rate: Oil rate: Oil rate:
3000stb/d 2500stb/d 2500stb/d 1500stb/d
Max rate - Gas rate: - Gas rate: - Gas rate: - Gas rate:
5MMscf/d SMMscf/d 20MMscf/d 20MMscf/d
- BSW: 30% - BSW: 20% - BSW:50% -BSW:70%
WHP (psi) 200-1500 200-1500 200-1500 200-1500 200-1500 200-1500
WHT (oC) 38-75 38-75 38-75 38-75 38-75 38-75
DHGP (psi) 1500-3000 1500-3000 1500-3000 1500-3000 1500-3000 1500-3000
DHGT (oC) 100-120 100-120 100-120 100-120 100-120 100-120
CONTRACT No.:
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Well name DH-14P DH-12P DH-22XP DH-23XP DH-18P DH-16P
Do not run tool out | Do not run tool out | Do not run tool out | Work required in Work required in | Work required in
of tubing end @ of tubing end @ of tubing end @ case need to open case the W/C case the W/C
4209.51mMD 3171mMD 3952.5mMD SSD#S significantly | increased increased
(WEG) (WEG). Work may | (WEG) by the time the Stk significantly by significantly by
Remark be postponed due operation takes the time the Sk the time the Slk
to lack of GLV for place on site. operation takes operation takes
lifting and no acid place on site. place on site.
treatment is done
previously.
Plug at SSD#4 2021: MPLT 2021: Open 2022: acidizing and | 2021: MPLT 2018: MPLT
2023: Plan to work | SSD#1 MPLT
Well history over. 2023: Plan to re-
perf SSD#1
Note:

- Use FDI tool to measure fluid density.
. Utilize RIH and POOH data with cable speed 40 m/min of each survey as one down & up logging pass.

Table #3:

Well name

DH-25P, 26P, 27P, 28P1, 29P1, 30P],
31P, 32XP, 33P, 34P, 35P, 36PI, 37P,
8P

Job objective

1. MPLT survey.

Depends on well performance, CONTRACTOR may change the list and number of wells to perform
MPLT and slickline job.

1-42 SSDs status of wells:
DH-15P: Status on 2025

No SSD Depth (mMD) Reservoir Status
SSD#7 2,505.01 Circulation Closed
Parker leak 3,056.02 Leak leak
3053.093-
Stradle packer (7,577m) 3060.67
1 SSD#6 3071.39 Sand 0 (high W/C) Closed
2 SSD#5 3428.51 Sand 0-1 Opened
3 SSD#4 3554.69 Sand 2 Opened
4 SSD #3 3757.96 Sand 3-4 Closed
5 SSD#2 3983.50 Sand 5-6 Closed
6 SSD#1 4177 Base sand Closed (flow by tubing tail)
7 Perforated pup 4204.38
o DH-17P: Status on 2025

No SSD Depth (mMD) Reservoir Status
1 SSD#5 2,175.41 Circulation Closed
2 SSD#4 2,214.91 DVi1-2,DV2 Opened
3 SSD#3 2,860.64 Sand 0-2, 3-2 Opened
4 SSD#2 3,064.09 Sand 4,5 Opened
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5 SSD#1 3,209.88 Sand 6 Closed (flow by tubing tail)
6 Perforated pup 3,252.43
e DH-19P: Status on 2025
No SSD Depth (mMD) Reservoir Status
1 SSD#5 2,662.12 Circulation Closed
2 SSD#4 2,692.01 DVO, 1-1 Opened
3 SSD#3 2,805.20 DV2-1,2-2 Opened
4 SSD#2 2,941.29 DV3 Opened
5 SSD#1 3,067.59 H80 Closed
6 Perforated pup 4,022.54 H145, sand § Opened
o DH-24XP: Status on 2025
No SSD Depth (mMD) Reservoir Status
1 SSD#9 2,335.15 Circulation Closed
2 SSD#8 2,365.51 DV0-3,DV1 Opened
3 SSD#7 2,457.88 DV2 Opened
4 SSD#6 2,502.65 DV3 Opened
5 SSD#5 2,599.83 Sand H80. Sandscreen Opened
6 SSD#4 2,781.56 Sand H80. Opened
Sandscreen.
7 SSD#3 2,877.28 Sand H90-HOS. Opened
Sandscreen.
Sand H105-H115-
8 SSD#2 3,087.68 H125. Sandscreen. Opened
9 SSD#ab 3,221.59 Sand H137 to H130. Opened
; Sandscreen.
10 SSD#1a 3,452.03 Sand H137 to H150 Closed
e DH-21XPST2: Status on 2025
No SSD Depth (mMD) Reservoir Status
1 SSD#4 3,221 H82 1-H82 3 Open
2 SSD#3 3,384 H84 2-H95 Open
3 SSD#2 3,639 H98-144 Open
4 Perforated pup#l 4,104 H150-H170 Open/No SSD
End of comp 4,255
e DH-12P: Status on 2025
No SSD Depth (mMD) Reservoir Status
1 SSD#5 2,184.00 Circulation Closed
2 SSD#4 2,214.00 H30,DV1,DV2 Opened
3 SSD#3 2,773.00 Sand 0-3, 1-1 Opened
4 SSD#2 2,908.00 Sand 1-2,2-2 Opened
5 SSD#1 3,016.00 Sand 3-1,4 Opened
Perforated pup 3,166.00 Sand 5 QOpened
CONTRACT No.: EXHIBIT 1

PROVISION OF MPLT SURVEY FOR PRODUCTON WELLS AT DAI HUNG FIELD, BLOCK 05.1(a)
PAGE 14 OF 16

/
/



e DH-14P: Status on 2025

No SSD Depth (mMD) Reservoir Status
1 SSD#7 2,553.39 Circulation Closed
2 SSD#6 2,593.50 DVI-1 Opened
3 SSD#5 2,785.62 DV1-3,2 Opened
Bridge plug SSD#4
4 SSD#4 2,991.24 DV3 Opened
5 SSD#3 3,617.67 Sand 0-1, 0-3 Closed
6 SSD#2 3,811.40 Sand 1-2, 3-1 Closed
Closed-Flow by
7 SSD#1 4,061.85 Sand 3-2, 5 tubing tail

o DH-22XP: Status on 2025

No SSD Depth (mMD) Reservoir Status
1 SSD#4 3004.77 Circulation Closed
2 SSD #3 3074.02 DV 3,11,12 Opened
3 SSD#2 3287.76 DV 2-1 Opened
4 SSD # 1b (Sand Screen) 3884.81 Sand H105 (gas-condensate) Opened
5 SSD # 1a (no sand screen) 3927.61 Sand H105 (gas-condensate) Opened

o DH-23XP: Status on 2025

No SSD Depth (mMD) Reservoir Status
1 SSD#8 2,339.03 Circulation Closed
2 SSD#7 2,380.68 DV0-DV1 Closed
3 SSD#6 2,482.49 DV2 Closed
4 SSD#5 2,552.27 DV3 Closed
5 SSD#4 (Sand Screen) 2,781.23 Sand H80 Opened
6 SSD#3 (Sand Screen) 3,078.75 Sand H80 to H90 Opened
7 SSD#2 (Sand Screen) 3,384.51 Sand H105 to H125 Opened
8 SSD#1b (Sand Screen) 3,615.24 Sand H137 to H170 Opened
9 SSD#1a (no sand screen) 4,009.17 Sand H137 to H170 Closed

e DH-18P: Status on 2025

No SSD Depth (mMD) Reservoir Status
1 SSD#5 2283.63 Circulation Closed
2 SSD#4 2354.24 DV 12,DV2 Opened
3 SSD#3 2646.95 DV 3-1 Opened
4 SSD # 2(Sand Screen) 3053.17 Sand H84-H100 Closed
5 SSD # 1b (Sand Screen) 3409.59 Sand H105-H125 (gas-condensate) Opened
6 SSD # 1a (no sand screen) 3481.34 Sand H105-H125 (gas-condensate) Closed

e DH-13P: Status on 2025

No SSD Depth (mMD) Reservoir Status
1 SSD#7 2,525.50 Circulation Close
2 Parker D19 2540.4
3 SSD#6 2,565.38 DV1-3,DV2 Open
CONTRACT No.: EXHIBIT
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No SSD Depth (mMD) Reservoir Status
4 Parker D21 2666.6
5 SSD#5 2,681.83 DV3 Open
6 Parker D23 2983.95
7 SSD#4 2,999.20 Sand 0-2, Sand 0-3 Open
8 SSD#3 3,200.61 Sand 1-2, Sand 2-2 Open
9 Parker D27 3310.71
10 SSD#2 3,325.94 Sand 3-1, Sand 4 Open
11 Parker D29 3439.35
SSD#1 Close-Flow by
12 Perforate pup 3,454.69 Sand 5 tubing tail
13 X/N 3,469.45
14 Mule Shoe 3,502.00
o DH-16P: Status on 2025
No SSD Depth (mMD) Reservoir Status
1 SSD#4 2,566.88 Circulation Close
2 SSD#3 2,606.65 H30 Open
3 SSD#2 2,713.71 DV1,DV2 Open
4 SSD#1 2,074.51 DV3 Close flow by
tubing tail
Perforated pup 3,016.64

I-5.0 WORK ORDER REQUEST

1-6.0

Work Order Request applicable for requesting additional Equipment/ Materials/ Services to
be furnished pursuant to this CONTRACT but the rates have not been specified in EXHIBIT
IV — CONTRACT PRICE AND PRICE LIST.

Any request for Equipment/ Materials/ Services under Work Order Request category shall
within the scope of this CONTRACT and shall be made in writing using WORK ORDER
REQUEST format shown in APPENDIX XI-6.

The Work Order Request shall state the scope of each "Equipment/ Materials/ Services”,
Work Site, commencement date, applicable rates, reimbursable cost to CONTRACTOR by
CLIENT and other details with respect to the Work Order Request and should there be a
conflict, the CONTRACT shall prevail.

CONTRACTOR WORK PERFORMANCE EVALUATION

CLIENT shall continuously evaluate the work performance of CONTRACTOR pursuant to
the requirement of the CONTRACT throughout the term of the CONTRACT.

CONTRACT No..
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EXHIBIT 11

EQUIPMENT AND TOOL SPECIFICATIONS

TABLE OF CONTENTS
SECTION TITLE

11-1.0 GENERAL SPECIFICATION FOR EQUIPMENT

11-2.0 CONTRACTOR EQUIPMENT

1-3.0 REPAIR AND MAINTENANCE SERVICE

APPENDIX

II-1 EQUIPMENT AND TOOL SPECIFICATIONS
CONTRACT NO.: EXHIBIT 11
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EXHIBIT I1

EQUIPMENT SPECIFICATIONS

CONTRACTOR shall provide but not limited to the following:

11-1.0

11-2.0

11-3.0

GENERAL SPECIFICATION FOR EQUIPMENT

Pursuant to ARTICLE 14, "CONTRACTOR'S OBLIGATION", CONTRACTOR
shall provide the complete line of equipment as listed in APPENDIX II-1 of
EXHIBIT II or elsewhere in the Published Price List, to perform this service.
CONTRACTOR shall quote the propose equipment for this CONTRACT in the format
shown in the APPENDIX II-1. All items quoted shall have details on specification
and manufacturer.

CONTRACTOR EQUIPMENT

I-2.1 Designated "Call-Out" Equipment and Tools

CONTRACTOR shall make available all designated “Call-out”
CONTRACTOR Equipment and Tools as listed in APPENDIX 1I-1 for the
CLIENT use upon request in writing. All CONTRACTOR Equipment and
Tools as listed in APPENDIX II-1 shall be located at the Supply Base.
CLIENT shall compensate CONTRACTOR at scheduled rates stipulated
in the APPENDIX IV-1.

1I-2.2 Spot "Call-Out" Equipment and Tools

CLIENT may from time to time require equipment and Tools on spot "call-
out" basis from CONTRACTOR's Published Price List. CLIENT shall
compensate CONTRACTOR at the quoted price shown in
CONTRACTOR's Published Price List less discount as stipulated in the
EXHIBIT IV.

REPAIR AND MAINTENANCE SERVICE

CONTRACTOR shall have adequate facilities, equipment, tools and spare parts to
repair service and maintain CONTRACTOR Equipment in good working order.
Machine shop and repair facilities shall be available twenty four (24) hours a day
including holidays. CLIENT’s Representative shall have the right to monitor/verify
the maintenance of equipment (for major repair and service).

END OF EXHIBIT

CONTRACT NO.: EXHIBIT I
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EXHIBIT III

SUMMARY RESPONSIBILITIES

DESCRIPTION

PROVIDED BY AT COSTS OF

CONT. | CLIENT | CONT. | CLIENT

I1I-1 TRANSPORTATION

Equipment/Products and CONTRACTOR
Personnel to the Mobilization
Site/Mustering Point

[1I-1.2 Transportation by air and X
land between CONTRACTOR's
Point of Origin and CLIENT
Port of Operation and
Mustering Point of CONTRACTOR
Equipment & CONTRACTOR Personnel

[1I-1.3 Transportation of CONTRACTOR X
Personnel on rig duty between
the Drilling Rig and Mustering
Point or Vung Tau Supply Base.

Personnel from Mustering Point

to Vung Tau Supply Base as a
result of CONTRACTOR Personnel
failure to use CLIENT

furnished transport above.

[1I-1.5 Transportation and handling X
of CONTRACTOR Equipment between
Drilling Rig and Vung Tau, Supply Base

1I-1.6 Wharf facilities, materials X
handling to/from the supply vessels
at CLIENT Supply base, VT.

[11-1.7 Demobilization of CONTRACTOR X
Equipment from the Demobilization
Site including all handling,

transport, wharfage, customs clearance,
etc.

[1I-1.1 Transportation of CONTRACTOR X X

[1I-1.4 Transportation of CONTRACTOR X X

CONTRACT ... EXHIBIT III
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DESCRIPTION

PROVIDED BY

AT COSTS OF

CONT.

CLIENT

CONT.

CLIENT

I1-2

11-3

111-4

HI-5

111-1.8

1I-1.9

Diesel fuel for CONTRACTOR
Equipment

Lubricants for CONTRACTOR
Equipment

SLICKLINE, MAST, N2 PUMPING AND

ACIDIZING STIMULATION SERVICES

[1-2.1

Provision of Slickline, Mast, N2 Pumping

And Acidizing Stimulation Services
in accordance with the CONTRACT.

MAINTENANCE SERVICES

11-3.1

1I-3.2

All repairs of CONTRACTOR Equipment

prior to delivery to the Mobilization Site

Maintenance of all CONTRACTOR
Equipment prior to delivery to the
Mobilization in accordance with the
CONTRACT.

STORAGE AND OTHER FACILITIES

[1I-4.1

Storage space for CONTRACTOR
Equipment on the Drilling Rig.

HOUSING, CATERING AND MEDICAL

SERVICES

111-5.1

1I-5.2

11-5.3

11I-5.4

11-5.5

Accommodation for CONTRACTOR
Personnel onshore not Authorized
by CLIENT.

Accommodation for CONTRACTOR
Personnel offshore.

Catering and meal for CONTRACTOR
Personnel offshore.

Meal for CONTRACTOR Personnel
onshore and while traveling.

First aid medical attention at
the Work Site for CONTRACTOR
Personnel onboard the rig.

X

X

11-5.6

Medical attention and other

X

X

CONTRACT ...
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DESCRIPTION

PROVIDED BY

AT COSTS OF

CONT.

CLIENT

CONT.

CLIENT

11-5.7

11-5.8

requirements of CONTRACTOR
Personnel onshore and while traveling

All arrangements and costs

associated with evacuation of

injured personnel from the

Drilling Rig to Vung Tau or Ho Chi Minh
City

Transportation from Heliport
to Hospital or elsewhere for
injured CONTRACTOR Personnel

111-6

PERSONNEL

[1-6.1

11-6.2

111-6.3

11-6.4

111-6.5

Additional Personnel furnished

by CONTRACTOR as approved in
advance by CLIENT

CONTRACT Administrator over and

above normal crew pursuant to EXHIBIT
v

Travel time and any associated

" personne] expenses for

CONTRACTOR Personnel during
normal crew change.

Travel time and any associated
personnel expenses paid to
CONTRACTOR Personnel in excess
of item 6.2 above and when weather
or failure of CLIENT

transportation prevents normal

crew change.

Travel expenses for CONTRACTOR
Personnel between Point of
Origin and Mustering Point.

Usage of communication equipment
between Drilling Rig and
CONTRACTOR's office (for
official use only)

[11-6.6

Provision of special flight for
CONTRACTOR Personnel between
Mustering point and Drilling Rig as a

CONTRACT ...
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DESCRIPTION

PROVIDED BY

AT COSTS OF

CONT.

CLIENT | CONT. | CLIENT

failure of CONTRACTOR Personnel
to turn up during normal crew change.

I11-7 LICENSES AND PERMITS

11I-7.1  Acquisition and maintenance
of all necessary consents,
permits, licenses and
certificates required for
movement of CONTRACTOR
Equipment to and from Work Site.

I11-7.2 Passports, visas and work permits
and related documentation
required to maintain CONTRACTOR
Personnel in Vietnam.

1I-7.3 Corporate registration,
documentation and fees of
CONTRACTOR in Vietnam required
solely for the performance of
this CONTRACT.

1II-7.4  Arrangement for the clearance
of CONTRACTOR Equipment through
Customs

I-8 SAFETY

I11-8.1 Safety apparels such as clear
lens, safety glasses, safety
boots, coveralls, etc. for each
of CONTRACTOR's and its Sub-
contractors employee(s).

CONTRACT ...
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EXHIBIT IV

CONTRACT PRICE AND PRICE LIST

TABLE OF CONTENTS
SECTION TITLE
v-1.0 CALL-OUT EQUIPMENT
V2.0 CALL-OUT MEMORY PRODUCTION LOGGING TOOLS &
) SERVICES
1vV-3.0 PENALTY
1v-4.0 TECHNOLOGY TRANSFER INCENTIVE (TTI)
Iv-5.0 CERTIFICATION
Iv-6.0 SPECIAL DISCOUNT OFFER
APPENDIX
V-1 CONTRACTOR’S PUBLISHED PRICE LIST
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EXHIBIT 1V

CONTRACT PRICE AND PRICE LIST

THE FOLLOWING PRICES ARE INCLUSIVE OF ALL COSTS TO COMPLY WITH THE
CONTRACT FORM, SCOPE OF WORKS, HSE REQUIREMENT, SPECIFICATIONS AND
OTHER APPLICABLE PROCEDURES.

Pursuant to ARTICLE 4, ARTICLE 7 and ARTICLE 9, CLIENT shall compensate
CONTRACTOR in accordance with the rates specified herein which are exclusive of applicable
Vietnamese taxes (withholding taxes/ VAT), which, if applicable, shall be borne by CLIENT, except
for the CONTRACTOR’s personnel income tax.

IV-1.0 CALL-OUT EQUIPMENT AND SERVICES

As and when required by CLIENT, CONTRACTOR shall furnish the equipment on a

"Call-out" basis. The price of “Call-out” equipment specified in the EXHIBIT IV-2.0 to
EXHIBIT IV-5.0.

During the CONTRACT period, CLIENT will send a mobilization notice of seven 07)
calendar days to CONTRACTOR prior to mobilization of equipment to mobilization site.

Iv-1.1

Daily Call-out Rates and Operating Rates

Rental Rate shall be the compensation paid to CONTRACTOR by CLIENT
when CONTRACTOR Equipment was sent to the Work Site on CLIENT
request.

Only one type of rate either daily call-out rates or operating rates is applicable
to CONTRACTOR equipment at any one time.

The rate shall be all inclusive and shall cover all cost for the normal usage repair
charge due to normal wear and tear, i.e., to inspect, redress, replace, rebuild,
rechrome and refurbish.

The daily call-out rates shall commence on the day CONTRACTOR's
Equipment is arrived at the designated Mobilization Site and shall cease when
the CONTRACTOR's Equipment is returned to the designated Demobilization
Site, prorated to the nearest day.

The operating rates for surface equipment are considered to be from the time
the equipment are fully rigged-up, pressure tested to CLIENT satisfaction and
connected to wellhead and ceases when disconnected from wellhead.

CONTRACT NO.:
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IV-1.2

Iv-13

The operating rates for downhole equipment and tools will start from the day
the equipment and tools are lowered through the rotary table or wellhead master
valve of production well. Daily Equipment Operating Charges will cease on
the day the equipment and tools are pulled out above the rotary table or
wellhead master valve of production well.

The CLIENT reserves the right to approach alternative third parties directly in
order to have these alternative parties perform these support services, or provide

the routine products, under direct contract with the CLIENT.

Mobilization and Demobilization Cost

CONTRACTOR shall mobilize the complete set of equipment as specified by
CLIENT and demobilize the same upon completion of WORKS.

CLIENT shall compensate CONTRACTOR firm lump sum cost after
completion for each mobilization and demobilization.

Mobilization Cost is the cost to mobilize CONTRACTOR Equipment to
Mobilization Site and Demobilization Cost is the cost to demobilize
CONTRACTOR Equipment from Demobilization Site.

Personnel Rate

Personnel Rate shall be the sole compensation paid to CONTRACTOR by
CLIENT when CONTRACTOR Personnel was sent to Work Site on CLIENT
request.

The Service Rate for each CONTRACTOR Personnel shall be applicable for
any full day or part thereof where CONTRACTOR Personnel is engaged by
CLIENT. The service rate shall commence on the day he departs the Mustering
Point on his way to Work Site and shall cease on the day he returns to the
Mustering Point from the Work Site.

Only one daily charge shall be made for each person being replaced on a one-
for-one basis on the day of crew change. In no event shall CONTRACTOR be
entitled to charge CLIENT more than per day Service Rate for the same
personnel in any given twenty-four (24) hours day.

Any additional charges for CONTRACTOR Personnel other than Service Rate
will not be accepted by CLIENT.

CONTRACT NO.:
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IV-14 Lost in Hole/ Damage beyond repair
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IV-2.0 CALL-OUT MEMORY PRODUCTION LOGGING TOOLS AND SERVICES '

As and when requested by CLIENT, CONTRACTOR shall provide the following

equipment at the specified rates when the said equipment is engaged by CLIENT.

No. Description Qty | Unit Unit Rate Remark
(USD)
1 | Main MPLT rental 1 Day
2 | Back up MPLT rental 1 Day
3 | Dummy MPLT rental 1 Day
4 | MPLT depth & survey charge (flat operation charge) 12 | Well
5 | MPLT depth & survey charge (Additional pass charge) 4 Pass
6 | MPLT dummy (flat operation charge) 12 | Well
7 | Lesson learned Workshop 1 Trip
8 | Mob de mob 2 Trip
9 | QAQC Data & Quick look report 12 | Well
10 | Other Bidder to propose
v-2.1 Call-out Personnel
CONTRACT NO.: EXHIBIT IV
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When required and requested by CLIENT, CONTRACTOR shall furnish the
following call out personnel on a twenty-four (24) hour notice by CLIENT.
CLIENT shall compensate CONTRACTOR for said call out personnel in
accordance with the terms and conditions of this CONTRACT at the Daily
Rate as specified below:

Item Description Quantity | ypit Daily R(%tgl;’)e r Man
1 MPLT Engineer 2 Pax <<CONTRACTOR TO PROPOSER>>
IV-2.2  Mobilization/ Demobilization Costs (Lump Sum)

IV-3.0 PENALTY

Iv-3.1

1v-3.2

TO/FROM VUNG TAU
(USD)
Mobilization: <<CONTRACTOR TO OFFER>>
Demobilization: <<CONTRACTOR TO OFFER>>

Mobilization Cost is the cost to mobilize CONTRACTOR Equipment to
Mobilization Site.

Demobilization Cost is the cost to demobilization CONTRACTOR
Equipment from Demobilization Site

Substandard Performance

In case of the lost time, no call out rate and operating rate shall be applied to

call out equipment, tools and services on any failure throughout the duration of
operation.

Failure to Deliver Equipment or Personnel

Provided CONTRACTOR has been given adequate notice of mobilization, then
if CONTRACTOR subsequently fails to deliver such services on time and
provided that the total liability of CONTRACTOR under this clause shall not
exceed the limit of CONTRACTOR s liability as described in CONTRACT
FORM then CLIENT has the right:

to mobilize a Third Party to provide these services as described in
CONTRACT FORM,

CONTRACT NO.
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and

ii. to deduct from CONTRACTOR’s invoices, a charge for each day or part
thereof which is specified in the ARTICLE 27 - “LIQUIDATED
DAMAGES”, that CLIENT’s Drilling Rig suffers idle time waiting for
services to be delivered, subject to a maximum of 10 days.

and

iii. to charge CONTRACTOR for any additional transportation and
mobilization cost incurred by CLIENT.

1V-40 TECHNOLOGY TRANSFER INCENTIVE (TTI)
N/A.

IV-5.0  CERTIFICATION

CONTRACTOR must be able to provide full fitness certification of the equipment before
being used in CLIENT's operations. Failure to do so and if the equipment fail or
malfunction during operation, then no charges whatsoever will be applicable for the
usage of the equipment.

IV-6.0 SPECIAL DISCOUNT OFFER

<<CONTRACTOR TO OFFER>>

END OF EXHIBIT
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APPENDIX IV-1

CONTRACTOR’S PUBLISHED PRICE LIST

<<CONTRACTOR TO OFFER>>
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EXHIBIT V

CONTRACTOR’S PERSONNEL

TABLE OF CONTENTS
SECTION TITLE
V-1.0 CONTRACTOR PERSONNEL
V-2.0 RESPONSIBILITIES OF CONTRACTOR PERSONNEL
V-3.0 QUALIFICATION OF PERSONNEL
V-4.0 PERSONNEL WORK/LEAVE SCHEDULE
V-5.0 REPLACEMENT OF EXPATRIATE BY NATIONAL
e PERSONNEL
V-6.0 APPROVAL OF PERSONNEL
V-7.0 PERSONNEL TRAINING
APPENDIX
V-1 CONTRACTOR’S PERSONNEL RESUME -
V-2 TRAINING/CERTIFICATION REQUIREMENTS

CONTRACT NO.: EXHIBIT V
PROVISION OF MPLT SURVEY FOR PRODUCTON WELLS AT DAI HUNG FIELD, BLOCK 05.1(a)
PAGE10OF7



EXHIBIT V

CONTRACTOR’S PERSONNEL

Pursuant to ARTICLE 14 — "CONTRACTOR'S PERSONNEL" of the CONTRACT,
CONTRACTOR shall provide but not be limited to the following:

V-1.0 CONTRACTOR’S PERSONNEL

CONTRACTOR shall at its sole cost and under its exclusive control, provide adequate
number of highly competent personnel for the performance of the WORKS pursuant
to this CONTRACT at the Work Site(s). CLIENT shall pay CONTRACTOR for
personnel mentioned below at the rates specified in APPENDIX IV-1.

V-1.1  Work Site(s)

CONTRACTOR shall maintain at all times experienced and highly qualified
technical personnel available in Vung Tau, S.R. Vietnam to support all the
services provided to CLIENT by CONTRACTOR.

V-1.2  Personnel

V-1.2.1 Call-out service personnel.

The MPLT personnel shall be fully capable of operating,
troubleshooting and maintaining each and every piece of
CONTRACTOR Equipment that is provided by CONTRACTOR
to execute the WORKS pursuant to this CONTRACT.

The CLIENT’s minimum requirements for each of the MPLT
personnel are listed as the following:

REQUIRED | CONTRACTOR
1]

CLIENT'S MINIMUM REQUIREMENTS QUANTITY PROPOSAL
MPLT Engineer

Minimum five (05) year in MPLT Engineer position. o) COMPLY: Y/N
Responsibility: Operate MPLT tools/equipment and

report to Slick-line Supervisor.
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V-12.2  Services Crew for MLPT Services (24-hour Operations)
A "Service Crew" will consist of one (01) MPLT Engineer who
shall work closely with the Slick-line Crew to performing the
services. Each Service Crew member must be fully qualified to
operate, troubleshoot and maintain the CONTRACTOR Tools
and Equipment.

V-12.3 Equipment Maintenance Service Personnel

CONTRACTOR shall maintain sufficient personnel fully
qualified to services, repair and maintain all of CONTRACTOR

Equipment and shall provide such personnel within 24-hours of
notice by CLIENT.

V-2.0 RESPONSIBILITIES OF CONTRACTOR’S PERSONNEL

The responsibilities of CONTRACTOR Personnel shall include but not be limited to
the following:

V-2.1 Prepare and install CONTRACTOR Equipment as specified and required
by CLIENT.

V-2.2 Maintain all CONTRACTOR Equipment in good operating condition and
make recommendations for repair or replacement damage equipment.

V-23 Ensure all WORKS carried out is in accordance with the latest relevant API
Specification, Standard and Recommended Practices and other
requirements as determined by CLIENT.

V-24 Operate all CONTRACTOR Equipment in performance of the WORKS.
V-2.5 Ensure the inventory lists for each basket of tools are kept up to date.

V-2.6 Ensure sufficient spare parts at the Work Site to maintain the Equipment in
good working order.

V-2.7 Observe at all times, CLIENT's Safety Regulations and Standards and
ensure that Works in progress is performed in accordance with those
regulations.

V-2.8 CONTRACTOR Personnel shall prepare Equipment Rental Report (ERR)
listing all equipment on rental to CLIENT. These sheets, duly signed by
the CLIENT Representative shall be presented with the monthly invoice as
part of the supporting document. CLIENT Representative will provide all
assistance to ensure these records are accurate and reflect the exact amount
of CONTRACTOR Equipment at the Work Site.
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V-2.9

V-2.10

CONTRACTOR Personnel shall prepare and submit to CLIENT
Representative supervising the WORKS at Work Site, a Service Ticket and
Timesheet, listing all CONTRACTOR’s Personnel activities on the Work
Site since arrival, make recommendations for inspection, repair or
replacement of equipment, upon completion of each WORKS and prior to
leaving the Work Site.

Upon completion of WORKS, CONTRACTOR Personnel shall make

ready all CONTRACTOR Equipment for offloading onto the supply
vessel(s).

V-3.0 QUALIFICATION OF PERSONNEL

V-3.1

V-3.2

V-33

V34

V-3.5

CONTRACTOR shall submit to CLIENT for approval resume as shown in
APPENDIX V-1, of CONTRACTOR Personnel proposed for assignment

to CLIENT stating designation, technical experiences and training
attended.

CONTRACTOR shall indicate for each resume the designation for the
respective personnel for the performance of the WORKS.

CLIENT shall have, at its option, the right to reject and any personnel
proposed by CONTRACTOR.

CONTRACTOR shall also ensure that the personnel provided have
adequate command of the English Language.

The CONTRACTOR reserves the right to propose and mobilize alternative
candidates with equivalent qualifications if the initially submitted
candidates are unavailable at the time of mobilization, and the
COMPANY's approval will not be unreasonably withheld.

V-4.0 PERSONNEL WORK/LEAVE SCHEDULE

CONTRACTOR s Personnel (both Expatriates and Nationals working on the Drilling
Rig and or Platform) shall work on a twelve (12) hour per day shift on an equal time
"work/leave" schedule to be approved by CLIENT.

V-5.0 REPLACEMENT OF EXPATRIATE BY NATIONAL PERSONNEL

CONTRACTOR shall fill positions designated for Expatriates with Nationals provided

such Nationals are fully qualified to meet the requirements of the position and CLIENT
has given written approval.

V-6.0 APPROVAL OF PERSONNEL

CONTRACT NO.:

EXHIBIT V

PROVISION OF MPLT SURVEY FOR PRODUCTON WELLS AT DAI HUNG FIELD, BLOCK 05.1(a)

PAGE4 OF 7



No later than fifteen (15) calendar days prior to commencement of WORKS,
CONTRACTOR shall submit to CLIENT for confirmation a resume (the names,
resumes, titles and functions of all supervisory and other key personnel) that
CONTRACTOR proposes to assign to the WORKS.

After approval of the aforesaid personnel by CLIENT, no changes shall be made
without CLIENT's prior approval.

V-1.0 PERSONNEL TRAINING

V-7.1

V-7.1

Safety Training

All CONTRACTOR personnel employed for the WORKS must have
attended the applicable training recognized by CLIENT as listed in
APPENDIX V-2 and must hold valid certification for the required training
prior to participation in the WORKS.

CONTRACTOR shall provide said training, and re-certification when
required, at its own expense. CONTRACTOR shall submit these certificates
to CLIENT together with their resume.

Job related Training

CONTRACTOR shall also endeavor to provide job related training to all
CONTRACTOR Personnel at CONTRACTOR sole cost during the
performance of the WORKS and CONTRACTOR shall furnish CLIENT
copies of the certificates.
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APPENDIX V-1

CONTRACTOR’S PERSONNEL RESUME

NAME

NATIONALITY
DATE/PLACE OF BIRTH
NRIC/PASSPORT NO.

DATE OF ISSUE/EXPIRATION

QUALIFICATION

EXPERIENCE IN REQUIRED DISCIPLINE
(INCLUDING PERSONNEL TRAINING)

EXPERIENCE IN OIL INDUSTRY

CONTRACT NO.:
PROVISION OF MPLT SURVEY FOR PRODUCTON WELLS AT DAI HUNG FIELD, BLOCK 05.1(2)
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APPENDIX V-2

TRAINING/CERTIFICATION REQUIREMENTS

MIN.
NO. | COURSE TITLES ATTENDANCE GROUP COURSE VALID.
DURATION
Basic Offsbore Safety All service personnel who are
Induction and )
1. B . assigned to perform work at 2 Days 4 Years
mergency Training CLIENT’s offshore sites
(BOSIET)
Helicopter All service personnel who are
2. Underwater Escape assigned to perform work at 1 Day 2 Years
Training (HUET) CLIENT’s offshore sites
Basu? Safety, S.ea All service personnel who are
Survival and Fire .
3 g assigned to perform work at 3 Days 1 Years
Fighting Courses, , .
CLIENT’s offshore sites
Decre 137/144
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EXHIBIT VI

HEALTH, SAFETY AND ENVIONMENT REQUIREMENT
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EXHIBIT VI

HEALTH, SAFETY AND ENVIRONMENT REQUIREMENT

This EXHIBIT provided a reference to requirements HSE Management System applicable to the
CONTRACT. The list is by no means definitive and the CLIENT Safety Manual together with
other policies, procedures and special instructions, shall also apply to this CONTRACT.

When this EXHIBIT and its APPENDICES refers to the CONTRACTOR and the
CONTRACTOR's Personnel, this shall also be taken to refer to Sub-contractors of the
CONTRACTOR and the Sub-contractor's Personnel.

VII-1.0

VII-2.0

VII-3.0

HSE POLICY & PROGRAM

CONTRACTOR shall have in place, prior to the commencement of this CONTRACT,
a written policy on Safety, Health and Environment. This policy shall be of a standard
comparable to CLIENT’s policy and shall be actively supported and endorsed by
CONTRACTOR's Management. A copy to be submitted to CLIENT prior to the
commencement of the operation.

In addition, CONTRACTOR shall also have safety targets and objectives, paying
particular attention to accident prevention, written action plans clearly indicating how
safety objectives shall be achieved and a system to appraise risk and problem areas to
ensure that the overall safety program is being carried out and complied with.

CONTRACTOR shall submit the Monthly Safety Statistics Report as per format shown
in APPENDIX VI-2.

ACCIDENT REPORTING & INVESTIGATION

VII-2.1  Accident is defined as any unintentional or unplanned event or condition
which has or could have resulted in injury to a person, loss or damage to
equipment, plant or property, or pollute to environment.

VII-2.2  CLIENT requires that all accidents, no matter how trivial, must be reported
to the CLIENT’s Representative(s). CONTRACTOR shall ensure that its
employees are aware of this mandatory requirement.

CONTRACTOR shall be responsible to investigate, in a professional
manner, all accidents that occur during the performance of the WORKS.
The investigation report shall be made available to CLIENT when
requested. CONTRACTOR shall also be responsible for assisting CLIENT
in accident investigations, if so required.

ALCOHOL/DRUG POLICY

Contract No. PVEPPOC-26-XxxXXX Page 2 0f 22 Exhibit V
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VII-3.1

VII-3.2

VII-3.3

VII-3.4

CONTRACTOR ensures that its employees, agents and Sub-contractors
shall not perform any WORKS for CLIENT while under the influence of
alcohol or any controlled substance. CONTRACTOR, its employees,
agents, and Sub-contractors shall not misuse legitimate drugs or possess,
use, distribute, or sell illicit or un-prescribed controlled substances or drugs
on CLIENT business or premises. CONTRACTOR shall adopt and enforce
WORKS rules and policies in order to assure compliance with these
obligations.

CLIENT reserves the right to conduct alcohol and/or drug tests on the
CONTRACTOR employees, agents, or Sub-contractors while on premises
owned or controlled by CLIENT's where reasonable cause eXists.

CLIENT also reserves the right to conduct searches for possession of drugs
and/or alcohol on the person, vehicles, and other property of
CONTRACTOR, its employees, agents or Sub-contractors while on
premises owned or controlled by CLIENT. Any person who refuses to
cooperate with any such search shall be removed from the premises and not
permitted to return.

CONTRACTOR shall require its employees, agents and Sub-contractor to
submit to medical evaluation or alcohol or drug testing where cause exists
to suspect alcohol or drug use.

CONTRACTOR warrants that any employee, agent or Sub-contractor who
either: (1) refuses to participate in medical evaluation or alcohol or drug
tests, or (2) tests positive for alcohol or a controlled substance, shall be

removed from the premises and not be permitted to perform any WORKS
for CLIENT.

VI-4.0 PERMIT-TO-WORK SYSTEM
All WORKS carried out by CONTRACTOR's Personnel must be in accordance with
the CONTRACTOR “Permit-To-Work System".
VII-4.1  Hot-Work

All Hot-Work must be carried out in strict compliance accordance with the

CONTRACTOR's "Permit-To-Work System" and attention must be given

to the following:

VII-4.1.1  Only trained, competent personnel shall be engaged for any
Hot-Work.

VII-4.12  The personnel carrying out the WORKS must have a copy of
the authorized Hot-Work permit displayed at the Work Site(s)
or Work Area. This permit shall clearly state the nature of the

Contract No. PVEPPOC-26-XXXXXX Page 3 of 22 Exhibit V

PROVISION OF MPLT SURVEY FOR PRODUCTON WELLS AT DAI HUNG FIELD, BLOCK 05.1(a)



VII-4.1.3

WORKS to be carried out, safety precautions to be taken
regarding fire equipment, personal protective equipment, etc.,
and necessary tests for the presence of combustible gases.

The CONTRACTOR, in accordance with the "Permit-To-
Work System" shall dedicate a trained fire-watcher to the
personnel performing the WORKS. The duties of the fire-
watcher are as follows (if applicable):

1)

2)

3)

4)

5)

6)

7)

To ensure that the Work Site(s) or Work Area and adjacent
areas are maintained in a safe condition (e.g., sparks are
not falling onto unprotected area).

To warn the workers of any hazard developing in the Work
Site(s) or Work Area.

To isolate the equipment in the event of an emergency.

To quickly extinguish any smouldering material which
may develop into a fire.

To be able to establish contact with the Control Room if
an emergency Occurs.

To ensure that a minimum of one dry chemical fire
extinguisher, one pressurized fire hose, and a fire blanket
are available at the Work Site(s) or Work Area and be
capable of using this equipment if required to do so.

To ensure that the Work Site(s) or Work Area is clear of
all flammable and combustible material prior to
commencement of WORKS.

VII-5.0 SAFETY TRAINING & SUPERVISION

Prior to the commencement of the WORKS, CONTRACTOR shall at its own expense
ensure that its personnel have been given the necessary basic safety, fire-fighting, sea-
survival, and job related training required by law and CLIENT as outlined in
APPENDIX VI-2. Such training shall be carried out at training establishments
approved by CLIENT as listed in APPENDIX VI-3. Certification of training shall be
provided to CLIENT prior to the commencement of WORKS.

Upon request from CONTRACTOR, CLIENT may approve training provided by
training establishments other than those specified in APPENDIX VI-3 provided
CONTRACTOR furnishes CLIENT a copy of the course/program syllabus and
contacts for the establishment.

Contract No, PVEPPOC-26-xxXxXxxXx
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VII-6.0

VII-7.0

PERSONAL PROTECTIVE EQUIPMENT

VII-6.1

VII-6. 2

VII-6.3

VII-6.4

NOTE:

VII-6.5

CONTRACTOR shall at its own expense be responsible for providing its
personnel with CLIENT approved Personal Protective Equipment suitable
for the task being carried out.

CONTRACTOR shall ensure that its personnel and/or other personnel
assigned by the CONTRACTOR to the performance of the WORKS wear
the following minimum Personal Protective Equipment when engaged in
WORKS or when in an on-site area where such equipment is required:

1) Coveralls,

2)  Safety footwear with steel toe cap and steel mid sole,
3) Safety helmet, and

4)  Safety glasses.

Other Personal Protective Equipment that is required, depending on the
nature of the job to be carried out and the likely hazards encountered in
certain WORKS environments, including:

1)  Ear muff/plugs,

2)  Gloves,

3)  Face shield/Visor,

4)  Respiratory protection, and
5)  Fall protection.

CONTRACTOR must ensure that the standard Personal Protection

“Equipment such as gloves, apron and respiratory protection equipment

issued to its personnel complies with the recommendations contained in the
manufacturer's "Material Safety Data Sheet" for the product.

In some circumstances this may require the wearing of self-contained or air-
line breathing apparatus and the CONTRACTOR must ensure that these
employees are thoroughly familiar with all types of respiratory protection.

A list of CLIENT Approved Personal Protective Equipment is contained in
APPENDIX VI-1.

SAFETY DRILL
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VII-8.0

VII-9.0

VII-10.0

VII-7.1  The CONTRACTOR shall ensure that its personnel are thoroughly familiar

with all site alarms, their muster station and, where applicable, the location
of their lifeboat.

VII-7.2 CONTRACTOR's Personnel should rapidly acquire a thorough knowledge

of site escape routes including alternative routes if the primary route
happens to be blocked.

VII-7.3  The employees, servants or agents of the CONTRACTOR when working
offshore or onshore shall participate in appropriate emergency drills and
emergency response training (e.g., fire, muster and boat drills, instructions
in survival, lifesaving, and firefighting).

SAFETY MEETINGS

The CONTRACTOR’s Personnel shall, from time to time, be requested to attend
CLIENT safety meetings. Attendance at these meetings is mandatory and does not
relieve the CONTRACTOR of the obligation to hold its own safety meetings as
outlined in CONTRACTOR's safety policy.

MEDICAL WELFARE

VII-9.1 CONTRACTOR shall ensure that all its employees and Subcontractor's
employees engaged in the WORKS are medically fit and healthy. Any
medical disabilities, including such disabilities which CONTRACTOR may
consider will not adversely influence the employee's ability to perform his
role in the WORKS, shall be reported to CLIENT prior to the start of the
WORKS. CONTRACTOR, if requested by CLIENT, shall provide
medical certificates for CONTRACTOR and Sub-contractor
personnel.

VII-9.2 CONTRACTOR shall, at no cost to CLIENT, be responsible for the medical
welfare of its own and Sub-contractor's employees and shall take care of
arrangements for medical attendance, treatment or hospitalization if and
when necessary and will arrange suitable insurance coverage for such
contingencies. In cases of emergency, CLIENT may make or provide for,
the necessary emergency arrangements, the costs of which shall be
reimbursed to CLIENT by CONTRACTOR.

TOOLS & EQUIPMENT

Equipment and tools shall only be operated by competent personnel.

CONTRACTOR shall ensure that all CONTRACTOR's machinery, equipment,
facilities, and other items associated with or utilized in the WORKS are maintained in

a safe, sound and proper condition, and comply with laws, regulations, and CLIENT
requirement.
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CONTRACTOR shall ensure that all tools and equipment and temporary facilities and
other items used in the WORKS, whether purchased, rented or otherwise provided by
CONTRACTOR are in a safe, sound and good condition and are capable of performing
the function for which they are intended.

If any tool or item of equipment provided by CONTRACTOR is unsafe or incapable
of doing the WORKS, CONTRACTOR shall repair and/or replace such defective tools
and equipment used in the WORKS at CONTRACTOR's own expense.

VII-10.1 DIESEL ENGINE DRIVEN PUMPS, COMPRESSORS, WELDING

SET, ETC.

VII-10.1.1

VII-10.1.2

VII-10.1.3

VII-10.1.4

Diesel engine driven pumps, compressors, welding sets, and
any other diesel engine driven equipment must be located in a
safe area.

Any such equipment must be well maintained and in good
operational order and prior to use should be inspected by
CLIENT Representative.

If the equipment is to be used offshore, it shall be inspected
prior to shipment to the offshore site.

If such equipment is to be used in a hazardous area classified
as a Zone 1 or 2 area, the equipment must comply fully with
EEMUA 107 requirements (Recommendations For The
Protection Of Diesel Engines Operating in Hazardous Areas).
The said requirements were formerly contained in an Oil
Companies Materials Association (OCMA) publication.

VII-10.2 ELECTRICALLY POWERED PORTABLE TOOLS AND

EQUIPMENT

VII-10.2.1

VII-10.2.2

Only trained and competent personnel shall use portable
electrically powered tools and equipment.

Electrically powered portable tools and equipment shall be
110 volts centre-tapped or 240 volt tools subject to the
following conditions:

1)  they shall be double insulated, and

2)  the power source shall be equipped with an earth leakage
circuit breaker/ ground fault interrupter (ELCB/GFI)

with a trip sensitivity not exceeding ten milli-amps
(10mA).
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VII-10.2.3 A written procedure for checking and maintaining portable
electrically powered hand tools and equipment shall be in
place. Any defective electrical tool and equipment shall be
immediately prohibited from further use until it has been
satisfactorily repaired. Defective items which are no longer
serviceable shall be removed from storage or use and
scrapped. CONTRACTOR shall maintain accurate records
regarding the maintenance and disposal of such equipment.
The CONTRACTOR shall appoint a person(s) to be
responsible for such maintenance.

VII-10.3 HANDTOOLS

VII-10.3.1 CONTRACTOR shall ensure that all tools supplied are in
good condition and fit for their intended use.

VII-10.32  Damaged tools which are unfit for use must be removed
from service immediately and if they cannot be repaired,
they must be scrapped.

VII-10.33  CONTRACTOR's employees must be fully instructed
regarding the use of the correct tool for a particular job, (e.g.
The use of a cheater bar or piece of pipe to increase the
length of a pipe wrench handle is totally unacceptable. A
larger pipe wrench must be used).

VII-11.0 HOUSEKEEPING

VII-11.1 CONTRACTOR shall ensure that its personnel keep and maintain good
housekeeping practices at the Work Site to eliminate all hazards or control
hazardous conditions in order to avoid injury to workers throughout the
duration of the WORKS. CONTRACTOR shall know what the hazards are
and how to guard against the hazards, the kind of which shall include unsafe
acts and unsafe conditions.

VII-11.2 In order to reduce the risk of fire, waste materials and garbage shall not be
allowed to accumulate and as a minimum, must be disposed of on a daily
basis and in an appropriate manner.

VII-11.3 In order to minimize site hazards (such as trips, slips, falls, etc.), access
ways must be kept clear of electrical cables, wires, metal pipes, scaffold
boards and other materials and equipment.

VII-11.4  All gaps such as that caused by the removal of gratings must be adequately
roped off and the grating stored so that it does not become an "obstruction
and trip hazard".

VII-12.0 ENVIRONMENTAL PROTECTION
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VII-13.0

VII-14.0

VII-12.1

VII-12.2

VII-12.3

VII-12.4

CONTRACTOR shall pay due regard to the environment by acting to
protect air, water, animal and plant life from adverse effects of
CONTRACTOR's activities, and to minimize any adverse effects which
may arise from such operations in accordance with government and
CLIENT environmental policies.

CONTRACTOR shall adhere to existing national statutory regulations
concerning discharges resulting from the performance of the WORKS.

CONTRACTOR and its Sub-contractors shall not, under any circumstances
dump, throw or dispose of any refuse, oily wastes, toxic substance, debris
or garbage into the sea. CONTRACTOR shall provide containers in which
all refuse is to be placed and shall dispose of such refuse in accordance with
existing laws and regulations.

CONTRACTOR shall ensure that its employees and its Subcontractors, and
their employees are fully aware of the above and CONTRACTOR shall
enforce such regulations to the satisfaction of CLIENT.

LAND TRANSPORTATION

VII-13.1

VII-13.2

VII-13.3

CONTRACTOR's Personnel travelling to and from onshore work site(s)
shall use proper and safe means of transport.

Such transport shall comply with the Vietnamese traffic rules and
regulations.

Transportation of the CONTRACTOR's personnel in open trucks is
prohibited unless the truck is fitted with seats and certified to carry
passengers. All speed limits must be adhered to.

TYPICAL HAZARDS

VII-14.1

VII-14.2

CONTRACTOR is required to provide the tools and equipment as well as
written procedure to ensure all hazards listed in APPENDIX VI-3 are
addressed.

CONTRACTOR is required to develop an action plan (or written

procedure) for each mentioned hazard (where and as and when applicable)
prior to commencing the WORKS.

END OF EXHIBIT
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APPENDIX VII-1

PERSONAL PROTECTIVE EQUIPMENT

1.0 SAFETY SPECTACLES

BRAND MODEL NO. STANDARD
KING OR EQUIVALENT ANSI Z78.1

2.0 SAFETY BOOTS

2.1 FOR GENERAL USE

BRAND MODEL NO. STANDARD
KRUSHERS OR AS/NZS 2210.3: 2000
EQUIVALENT ASTM F2413-05

EN 345-1

2.2 FOR CHEMICAL USE

RUBBER BOOT - VIETNAM

3.0 COVERALL

FRABRIC 100% COTTON

40 HAND PROTECTION

4.1 IMPACT GLOVES

42 WOOL GLOVES WITH PLASTIC DOT

4.3 WELDER GLOVES

COW-HIDE, COLOR REUST, DELUXE, COTTON LINING

5.0 HEARING PROTECTION

5.1 EAR MUFFS MOUNTED ON SAFETY HELMETS
BRAND MODEL NO. STANDARD
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PROTECTOR CLASS 5

OR EQUIVALENT
5.2 EAR PLUGS

3M EAR PLUGS 1110
OR EQUIVALENT
6.0 HEAD PROTECTION

BRAND MODEL NO.
BULLARD CLASSE, TYPEI
OR EQUIVALENT

7.0 EYE/FACE PROTECTION

7.1 CHEMICAL SPLASH GOGGLES

BRAND MODEL NO.
CONDOR OR 1VT70
EQUIVALENT
7.2 FACE SHIELD
MODEL NO.

BRAND
MSA OR EQUIVALENT 488126

7.3 WELDERS GOGGLES

BRAND MODEL NO.
GRAINGER OR PN 1UYF9
EQUIVALENT

8.0 OTHERS

8.1 SAFETY HARNESS/LIFEBELT

BRAND MODEL NO.
SALA OR EQUIVALENT 1107802

8.2 DUST MASK (DISPENSABLE)

VIETNAM

ANSI S3.19-1974/CSA
7942

STANDARD
ANSV/ISEA Z89.1-2009

STANDARD

STANDARD
ANSI Z87

STANDARD

STANDARD
ANSI 7359.1
ANSI Z359.3
ANZI 73594

Exhibit V
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8.3 RAIN WEAR

VIETNAM

8.4 WELDERS APRON

ANSELL OR EQUIVALENT

8.5 CHEMICAL - HANDLING APRON

ANSELL OR EQUIVALENT

8.6 WORK VEST

STEARNS OR EQUIVALENT 1223 US COAT GUARD
(TYPE V) APPROVED
Contract No. PVEPPOC-26-xxXXXX Page 12 of 22 Exhibit V
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APPENDIX VII-2

TRAINING/CERTIFICATION REQUIREMENTS

MIN.
NO. | COURSE TITLES ATTENDANCE GROUP COURSE | VALIDIT
DURATION
All supervisory personnel
1. | Supervisor Safety supervising minimum of 8 3 Days -
employees
) Rigging and Slinging | All personnel who are assigned 3 Days i
© | Safety rigging/slinging responsibility. Y
a) All supervisory personnel who
. are required to supervise erecting )
3. | Scaffolding and dismantling of scaffolding and 10 Days
inspect scaffolds
b) All personnel erecting or
dismantling scaffolding. 10 Days )
Basic Safety, Sea All per§onnel who spend 5 or
. . more nights offshore at any one
4. | Survival and Fire & .. . 5 Days 3 Years
A Visit or exceeding more than 20
Fighting Courses .
days cumulative per year.
5. (érane Operator's All personnel who are required to 3 Days 3 Years
ourse operate cranes.
Forklift Driver's All personnel who are required to
6. Course operate forklift. 1 Day 3 Years
7 | Gas Tester The personne'l shall appoint to
carry out the job
8 | Medic The personne.l shall appoint to
carry out the job
9 | Blectrician The personne_l shall appoint to
carry out the job
10 | Welders The personne.l shall appoint to
carry out the job
Radiation Protection .
11| Officer and Radiation | L1 Personne) shall appoint to
Protection Supervisor y ]
12 | Chemical Handling The personne.l shall appoint to
carry out the job
13 | Anchor Handling The personne.l shall appoint to
carry out the job
. The personnel shall appoint to
14 | Authority to Inspect carry out the job
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APPENDIX VII-3

APPROVED SAFETY TRAINING INSTITUTIONS

Name of Institution

Sri Bima Maritime Training
Centre, Miri, Sarawak

Terengganu Safety Training Centre
(TSTC), Teluk Kalong
Kemaman, Terengganu

Kerteh Fire Services
East Coast Regional Office
PETRONAS Kerteh, Terengganu

Robert Gordon Institute
of Technology (RGIT)
Aberdeen, Scotland

Petroleum Training Assoc.
North Sea (PETANS)
Lowestoft, England

Maritime Training Centre
(MTC) Vlissingen, Holland

Rotterdam International
Safety Centre (RISC), Holland

Industrial Foundation

For Accident Prevention
Woodside Offshore Petroleum
Perth, Australia

Alert Disaster Control (Asia)

PetroVietnam Manpower Training College

Vung Tau, Vietnam

o

Courses

Sea Survival & Fire
Training.

Safety & Sea Survival
Fire Training
HUET

Fire Training

Sea Survival & Fire
Training.
HUET

Sea Survival &
Safety
HUET

Sea Survival & Safety
o HUET

Fire Training
Sea Survival, Fire

Training & Safety
HUET

Safety and Sea Singapore
o Survival. Fire Training.

Safety and Sea Survival
Fire Training

Contract No. PVEPPOC-26-xxXXXX
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HUET

HUET

Safety and Sea Survival
Fire Training.

11.  PVD Training
Vung Tau, Vietnam

©C O o O

NOTE: In certain cases it may not be practical to send personnel to some of the above training
establishments due to the logistical problem. However, a number of the above

establishments can be contracted to train CONTRACTOR Personnel at the Work
Site(s).
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LIST OF APPROVED MEDICAL EXAMINERS

1. SOS International Centre
65 Nguyen Du, Dist 1, HCMC, Vietnam.

2. Columbia Saigon Clinic
08 Alexandre de Rhodes, Dist. 1, HCMC, Vietnam

3. VSP Medical Centre
Vietsovpetro Clinic
5 Area, Ward 7, Vung Tau City

4, Victoria Health Care
79 Dien Bien Phu, Dist. 1, HCMC, Vietnam
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APPENDIX VII-4
MONTHLY SAFETY STATISTICS REPORT

TO: DOMESTIC PETROLEUM OPERATING BRANCH - PETROVIETNAM
EXPLORATION PRODUCTION CORPORATION LIMITED

15" Floor, Victory Tower, 12 Tan Trao Street, District 7, Ho Chi Minh City, S.R.
Vietnam

ATTN : OPERATION MANAGER

MONTH : CONTRACT NO.
CONTRACTOR : WORK AREA :

 Description _ Units

ys for LWDC) / (total LWDC).

Non-Injurious incident
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14 Property Dyamage incident (PD), -

19 | OtherNonInjurious incident (See Definition below) | case

HSE performance efforts

Produced water discharge

Othérs

Cost of incidents burdened b

Shutdown (incidenty)

2 | Downtime due to HSE incident

SIGNATURE : DATE

NAME : DESIGNATION :
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DEFINITION OF ACCIDENT TYPE

1. LOST TIME INJURY (L. TI)

Any work related injury or illness which renders the injured person unable to perform his

normal duties, on any day immediately following the day of the accident. It can be divided
into four categories:

i) Fatality

Death due to work related injury or illness regardless of the time between injury or
illness and death.

it) Permanent Total Disability

A work related injury which incapacitates a person permanently and results in
termination of employment.

iii)  Permanent Partial Disability

A work related injury which results in the complete loss or permanent loss of use of
any member or part of the body or any permanent impairment of functions of parts

of the body, regardless of any pre-existing disability of the injured member or
impaired body function.

iv) Lost Workday Case

A work related injury or illness other than a Permanent Partial Disability which
renders the injured person temporarily unable to perform his normal duties, on any
day immediately following the day of the accident.

2. NON LOST TIME INJURY (NLTI)

Any work related injury or illness other Lost Time Injury. It can further divide into three
categories:

i) Restricted Work Case

A work related injury or illness which requires the person to be treated by doctor and
is declared fit to return to do part of his normal work on restricted or light duties on
the day immediately after following the accident/injury. (N/B. Restricted
activity/light duties must be within the injured person's normal scope of work.)

ii) Medical Treatment Case

A work related injury or illness that involves neither lost workdays nor restricted
workdays but which requires the injured to be treated by or under the specific orders
of a physician or could be considered as being in the province of a physician.

iii)  First Aid Injury
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A work related injury or iliness which requires minor treatment or subsequent
observation of minor scratches, cuts, burns, splinters and so forth which do not
ordinarily require medical care even though such treatment is provided by a physician
or registered professional personnel, and the injured is able to resume his normal job
function immediately after treatment.

FIRE/EXPLOSION

Any event involving fire/ explosion.

PROPERTY LOSS/ DAMAGE

Any accident which involves property damage/loss other than a fire or explosion.

OIL SPILL

Any accident involving spillage or release of oil and/or chemicals which cause pollution of
air, water or ground.

NEAR MISS

Any event or condition which whilst not resulting in injury to person or loss or damage to
equipment, plant or property, or pollution to the environment is recognized as having the
potential to cause injury and/or property damage.

STOP CARD (Safety Observation Card)

Any Safe/Unsafe Act/Unsafe Condition that are reported on STOP Cards. Count each card
as one effort

OTHERS

Any Incident/Accident is not above-mentioned

LTI FREQUENCY RATE = No. of LTA * 1,000,000
Man-hours Worked

LTI SEVERITY RATE = No. of Days Lost * 1,000,000
Man-hours Worked
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APPENDIX VII-5

TYPICAL HSE HAZARD

l HEALTH

SAFETY

ENVIRONMENT

Hazardous Materials

¢ Sulphuric Acid

e Caustic Soda

¢ TENORM
(Technologically Enhanced
Naturally Occurring
Radioactive Material)
Hydrogen Sulphide
Chlorine

Nitrogen

Solvent Fumes
Mercury

Asphyxiation
e Nitrogen
e  Oxygen Deficiency

Radiological

¢ Instrumentation

e Inspection

o TENORM
(Technologically Enhanced
Naturally Occurring

Radioactive Material)
Lightning
e Lightning Strikes
Burns
e Hot & Cold Material
Equipment

Fire and Explosion

e  Flammability

¢ Expansion

e BLEVE
(Boiling Liquid Expanding Vapour
Explosion)

s VCE (Vapour Cloud Explosion)

Flammable Properties

e Crude Oil

e Hydrogen Gas

e  Hydrogen Sulphide
s Hydrogen

e Condensate

Ignition Sources
o Electrical
e  Stray Currents
e Static

e Lightning
Pyrophics
Smoking
Welding
Grinding/ Cutting

Fire Types

¢ Jet, Pool and Flash Fires
e Lagging Fires

»  Smoke

Water

Low Points

Draining

Hydrates

Emulsions/ Tank Layering
Dead Legs

Air
e  Start-Up/ Shut-Down
¢ Flare Systems

Airborne Emissions
e Vents (CO,, CHs)
e  Flares

s Fugitives

e  General Exhaust

Underground Equipment Failare
¢  Corrosion soil
¢  Erosion contamination

Jetty/ Ship Operation
« Hoses/ Boom
e SBMs (Single Buoy Mooring)
e Ballast Disposal
e Spillages

Surface Water Run-offs
e  Contamination of waterways

Process Effluents

s Recovered Oils/ Ballast

e  Produced water — barium, zinc,
trace of radioactive materials

¢ Condensate water from

Slug Catchers

Surge Vessel Liquids

From Drains

Triethylene Glycol

Biocides (glutaraldehyde)

Magnesium Hydroxide
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L

HEALTH

|

SAFETY

ENVIRONMENT

Tank Farm Hazards
A. Floating Roofs (sinking drainage)
B. Boil-Overs
C. Internal Explosions

Lifting
1. Cranes
—  Heavy lifts
i) Chains
ii) Ropes
D. Slings

Machinery
1 Guards
2 Protection

Security

Electricity
E. Electrocution
F. Overhead Lines
G. HV systems/ arcing

Excavations
H. Buried Facilities
. Collapses
J. Gas Accumulation

Working at Height
K. Scaffolding
L. Ladders
M. Fragile Roofs

Drilling Operations
N. Blowout — Fire/ Explosion
0. Shallow Gas Pockets/ Over
Pressure
P. Gas in Mud-Returns
Q. Hydrogen Sulphide
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EXHIBIT VI

BANK GUARANTEE FORMAT

(Bank Letterhead)

BANK GUARANTEE FORMAT

To : DOMESTIC PETROLEUM OPERATING BRANCH - PETROVIETNAM
EXPLORATION PRODUCTION CORPORATION LIMITED, a company organized and
existing under the Laws of S.R Vietnam and having its registered address at 15" Floor, Victory
Tower, No. 12 Tan Trao Street, Tan Phu Ward, District 7, Ho Chi Minh City, S.R. Vietnam,
(hereinafter referred to as “CLIENT”)

WHEREAS

(1) By an agreement for the

(hereinafter referred to as the "CONTRACT") between
(hereinafter called the "CONTRACTOR") of the one part and CLIENT of the other part, the
CONTRACTOR agrees to perform the WORK in accordance with the CONTRACT.

) In response to the request made by CONTRACTOR, we (Name of Banker :)
(hereinafter called the "GUARANTOR") hereby
irrevocably and unconditionally guarantee the sum of ten percent (10%) of the CONTRACT Value
in favour of CLIENT being the amount of financial guarantee required for the above CONTRACT.
The sum shall become payable by us immediately on first demand by CLIENT without proof or
conditions notwithstanding any contestation or protest by the CONTRACTOR or any other third
party.

3) The GUARANTOR shall not be discharged or released from this Guarantee by any
agreement made between the CONTRACTOR and CLIENT and/or any other CONTRACTOR
with or without the consent of the GUARANTOR or by any alteration in the obligations
undertaken by the CONTRACTOR or by any forbearance whether as to payment, time,

performances or otherwise, or by any change in name or constitution of CLIENT or the
CONTRACTOR.

@) This Guarantee is a continuing security and accordingly shall remain valid until ninety
(90) days after the end of the duration of the CONTRACT and any extension thereto.
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%) The GUARANTOR agrees that the Guarantee is given regardless of whether or not the
sum outstanding occasioned by the loss, damages, costs, or expenses howsoever arising, incurred
by CLIENT is recoverable by legal action or arbitration.

6) For the purpose of this GUARANTEE only, the GUARANTOR does hereby agree to
be governed by the Laws of England. Any disputes relating to this GUARANTEE which cannot
be settled amicably, to be resolved by a single arbitrator to be agreed by the CLIENT and
GUARANTOR in accordance with the Vietnam International Arbitration Centre at the Vietnam
Chamber of Commerce and Industry (VIAC)

IN WITNESS whereof this Guarantee has been duly executed by GUARANTOR the
day of 20 for and on behalf of ( )

Name : ( ) ( )

Designation

Banker's Seal
Address
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Dear Sir,

EXHIBIT VIII

PERFORMANCE GUARANTEE FORMAT

(Company Letterhead)

PERFORMANCE GUARANTEE FORMAT

(In Principal's Company Letterhead)

................

DOMESTIC PETROLEUM OPERATING BRANCH - PETROVIETNAM
EXPLORATION PRODUCTION CORPORATION LIMITED

15 Floor, Victory Tower, 12 Tan Trao Street,
Tan My Ward, Ho Chi Minh City, S.R. Vietnam (hereinafter referred to as “CLIENT”)

PERFORMANCE GUARANTEE FOR
CONTRACT NO.:

TITLE:

1. We a company duly registered under the laws of

with a principal business address at ("the

GUARANTOR") do hereby enter into the following undertaking with ("CLIENT"):

(@ That in consideration for CLIENT entering into the CONTRACT for the

("the CONTRACT") dated day of

20, with ("CONTRACTOR"), CONTRACTOR
shall perform all his obligations contained in the CONTRACT and all Change
Orders thereunder and amendments thereof which may subsequently be duly
executed by CONTRACTOR.

(b) That, if CONTRACTOR shall in any respect fail to perform the said obligations

contained in the said CONTRACT or commits any breach thereof, we shall
ourselves perform or take whatever steps as may be necessary to achieve
performance of obligations and we shall assume, indemnify and hold harmless
CLIENT from and against any loss, damages, costs and expenses howsoever arising
from the said failure or breach for which CONTRACTOR may be made liable
thereunder;

() That we shall not be discharged or released from our undertakings hereunder by any

waiver or forbearance by CLIENT whether as to payment, time, performance, or
otherwise.
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In the event and for the duration that the GUARANTOR assumes the obligations of
CONTRACTOR under the CONTRACT as provided in Paragraph 1 above, the
GUARANTOR shall be entitled to all of the rights and benefits to which CONTRACTOR
is entitled under the CONTRACT.

For the purpose of this GUARANTEE only, the GUARANTOR does hereby agree to be
governed by the Laws of Vietnam. Any disputes relating to this GUARANTEE which
cannot be settled amicably, to be resolved by a single arbitrator to be agreed by the
CLIENT and GUARANTOR in accordance with the Ho Chi Minh Regional Centre of
Arbitration.

This GUARANTEE shall be effective as of the day of 20

IN WITNESS WHEREOF, THE GUARANTOR has caused this GUARANTEE to be duly
executed by an authorised representatives of the GUARANTOR this day of 20 .

GUARANTOR

for and on behalf of

Name

Designation

Witness
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EXHIBIT IX
CHANGE ORDER PROPOSAL

Changes to the WORKS, may be required during the performance of WORKS any extension of
the CONTRACT and should be handled expeditiously and effectively by the Parties hereto. Such

changes may include but not be limited to additions, deletions, substitutions, alterations and
modifications.

CLIENT shall have the right, at any time, to make any change but such change shall in no way
affect the rights or obligations of the Parties hereto except as provided in a written Change Order.
Changes shall be carried out in accordance with the provisions of the CONTRACTOR.
Except as provided below, CONTRACTOR shall not proceed with any change prior to receipt of
a Change Order, unless authorized in writing by the CLIENT’s Contract Administrator.

The procedure for handling and issuing Change Order(s) shall be as follows:-

V-1.0

V-2.0

V-3.0

V-4.0

Should CLIENT or CONTRACTOR desire any change, it shall advise
CONTRACTOR or CLIENT respectively of said request. CONTRACTOR shall, upon
request from CLIENT, provide CLIENT within three (3) days a CHANGE
PROPOSAL in the form shown in APPENDIX V-1 defining the terms and conditions
of the CHANGE PROPOSAL. The terms and conditions shall include but not be

limited to price, method of payment, earliest commencement date and any other
information deemed necessary.

When and if CLIENT approves the Change Proposal, CLIENT will issue to
CONTRACTOR a written Change Order in duplicate originals as per APPENDIX V-
2. All Change Order shall be numbered sequentially.

CONTRACTOR shall sign and promptly return to CLIENT both duplicate originals of
the Change Order to indicate its receipt, understanding and acceptance of it. After
CLIENT execution, one duplicate original will be returned to CONTRACTOR.

In cases of extreme urgency for which CONTRACTOR is unable to submit a firm
proposal prior to commencement of work on the necessary change, CLIENT may issue
a "Preliminary Change Order" to authorize CONTRACTOR to proceed with the change
on the basis of an approximate written estimate prepared by CONTRACTOR. As soon
as possible thereafter, CONTRACTOR shall submit a Change Proposal giving its firm
price for the change. If the firm price quoted in the Change Proposal is more than that
quoted in the "Preliminary Change Order", CONTRACTOR shall furnish CLIENT
with the reasons for the differences. Upon agreement of the Parties on the firm price,
a Change Order shall be issued as outlined in EXHIBIT V.
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APPENDIX V-1
SPECIMEN OF CHANGE ORDER

COP NO.

CONTRACTOR'S LOGO CHANGE ORDER REV, NO.

PROPOSAL DATE

PAGE

\

PROJECT
CONTRACT NO.
CONTRACT TITLE
CONTRACTOR

ATTENTION : CLIENT's Representative - (Name and Title)

SUBJECT

This COPis p din d with your Reg No. dated

DESCRIPTION OF CHANGE:

REASONS FOR CHANGE:

REFERENCE: *

D DRAWINGS D LETTERS
I:] SPECIFICATIONS i I OTHERS

EFFECT ON SCHEDULED COMPLETION DATE:

EFFECT ON CONTRACT PRICE: ADDITION / DELETION. OF LUMP SUM PRICE OF

SUPPORTINGDOCUMENT :

D COST ESTIMATE [:] OTHERS(TO SPECIFY):
D MILESTONE PAYMENT AND WORK SCHEDULES

Issued by : Forand on behalfof CONTRACTOR

CONTRACTOR REPRESENTATIVE **
NAME:
DATE

*  TICK WHERE APPLICABLE
#%  CONTRACTOR SITE REPRESENTATIVE OR OTHER AUTHORISED REPRESENTATIVE
*%% CONTRACTOR TO SUBMIT ALL DETAILED DOCUMENTS IN ACCORDANCE WITH THE REQUEST FOR CHANGE ORDER
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APPENDIX V-2
CHANGE ORDER FORM

CHANGE ORDER
PVER-POC CO No....

DATE

CONTRACT TITLE :
CONTRACT No,
CONTRACTOR
WORK LOCATION

DEPARTMENT

DESCRIPTION OF WORK/CHANGE :

REASONS FOR CHANGE :

EFFECTIVE DATE OF CHANGE :
EFFECT ON CONTRACT PRICE
SCHEDULE IMPACT:

PAYMENT METHOD

[: ITEMISE SEPARATELY ON INVOICE FOR PAYMENT WHEN COMPLETE

[:‘ THE CHANGE IS PRICED ON LUMP SUM BASIS

UNTIT RATE BASIS PER OF

DAY RATEBASIS ASSTIPULATED IN CONTRACT
OTHERS (TO SPECIFY)

nodd

SUPPORTING DOCUMENTS :
[} cosrESTMATE [T] OTHERS (SPECIFIC INSTRUCTIONS SUCH AS
[[] MILESTONEPAYMENT AND WORK SCHEDULES MANNING, EQUIPM ENT, ETC.)

For and on behalf of CLIENT For and on behalf of CONTRACTOR

CLIENT's SIGNATURE CONTRACTOR's SIGNATURE

NAME : NAME

DATE : DATE

(* All detailed technical and commercial documents shall be attached herewith
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EXHIBIT X

INVOICING PROCEDURES & ADMINISTRATION GUIDELINES

TABLE OF CONTENTS
SECTION TITLE
X-1.0 INVOICING PROCEDURES
X-2.0 INVOICES AND APPLICAPLE SUPPORTING DOCUMENTS
X-3.0 REQUEST FOR EQUIPMENT/MATERIALS/SERVICES
X-4.0 WORK ORDER REQUEST
X-5.0 COMPLETION OF WORKS
X-6.0 CONTRACT CLOSURER
X-7.0 CONTRACTOR PERFORMANCE EVALUATION
APPENDIX
X-1 SPECIMEN FORM OF INVOICE
X-2 BILLING STATEMENT
X-3 INVOICE CHECKLIST
X-4 SPECIMEN FORM OF EQUIPMENT RENTAL REPORT
s SPECIMEN FORM OF EQUIPMENT/ MATERIALS/ SERVICES
REQUISITION
X-6 WORK ORDER REQUEST
X-7 WORK ORDER PROPOSAL
X-8 CONTRACT CLOSURE LETTER
X-9 CONTRACT CLOSURE CERTIFICATE
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EXHIBIT X

INVOICING PROCEDURES & ADMINISTRATION GUIDELINES

X-1.0 INVOICING PROCEDURES

X-1.1

X-12

X-1.8

Invoices for WORKS performed shall be submitted in the invoicing format
given in APPENDIX X-1 together with a copy of the Billing Statement per
APPENDIX X-2 for every invoice submission. The statement shall reflect
the total amount previously billed the current month billing and the total
cumulative amount billed to date.

Invoices shall be submitted to the following address:-
PVEP-POC
15th Floor, Vitory Tower

12 Tan Trao Str, Tan Phu Ward, Dist. 7
Ho Chi Minh City, Vietnam

Attn: Manager, Finance and Accounts

Invoices shall be submitted as per rates in EXHIBIT IV — CONTRACT
PRIC AND PRICE LIST in accordance with ARTICLE 7 entitled
"INVOICING AND PAYMENT" of the terms & conditions.

All invoices shall be prepared on CONTRACTOR's letterhead. The
letterhead shall include the name of the company, current address,
telephone and facsimile numbers.

All invoices must indicate the following information but not limited to
CONTRACT title and number, invoices number and date, location (well
and rig name) where WORKS are performed.

Debit Invoice and Credit Invoice shall be numbered differentially to
distinguish between them.

No payment instruction which conflict with this CONTRACT shall be
shown on the invoices. If any such conflict exists, the CONTRACT shall
govern.

All invoices are to be submitted in two copies (one original and one
duplicate copy) both complete with relevant supporting documents and
properly stamped to distinguish between original and duplicate.

All invoices must be verified and signed by CONTRACTOR’s Contract
Administrator designated in ARTICLE 18.

When invoices have been found to be undelivered, the CONTRACTOR
shall submit certified true copies of the invoices and supporting documents
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X-2.0

X-3.0

X -4.0

duly signed by the CONTRACTOR’s Contract Administrator designated
in ARTICLE 18.

X -1.11  All Invoices are to be submitted monthly, i.e., monthly billing and separate

invoices must be submitted for each particular location, i.e., each well
and/or each rig.

X -1.12 Billing shall be supported by verifiable milestone or time sheets (for
monthly rate) approved by CLIENT’s Representative. All other
reimbursable cost is to be supported by appropriate cost summary sheets
and verified by CLIENT’s Representative(s).

INVOICES AND APPLICAPLE SUPPORTING DOCUMENTS

CONTRACTOR shall submit invoices with all supporting documents which are
specified in APPENDIX X-3.

REQUEST FOR EQUIPMENT/MATERIALS/SERVICES

Request for EQUIPMENT/MATERIALS/SERVICES to be furnished pursuant to this
CONTRACT may be made verbally to CONTRACTOR’s Representative from
CLIEN’s Representative, if the rates for the requested Equipment and/or Personnel are
specified in EXHIBIT IV, either in APPENDIX IV-1 or CONTRACTOR'’s
Published Price List.

Such requests shall be confirmed in writing using EQUIPMENT/
MATERIALS/SERVICES REQUISITION FORM shown in APPENDIX X-3.
However, if the rates for EQUIPMENT/ MATERIALS/SERVICES have not specified
in EXHIBIT IV, then any request for such EQUIPMENT/ MATERIALS/SERVICES
shall be in accordance with a Work Order Request as per EXHIBIT X-6, provided
however that such issuance is not conflict with Change Order requirement as provided
in EXHIBIT IX.

WORK ORDER REQUEST

Work Order Request applicable for requesting additional Equipment/
Materials/Services to be furnished pursuant to this CONTRACT but the rates have not
been specified in EXHIBIT IV.

Any request for EQUIPMENT/MATERIALS/SERVICES under Work Order Request
category shall within the scope of this CONTRACT and shall be made in writing using
Work Order Request Form shown in APPENDIX X-6.

The Work Order Request shall state the scope of each “Equipment/
Materials/Services”, Work Site, commencement date, applicable rates, reimbursable
cost to CONTRACTOR by CLIENT and other details with respect to the Work Order
Request and should there be a conflict, the CONTRACT shall prevail.
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Then CONTRACTOR shall submit its proposal to CLIENT all in accordance with
APPENDIX X-7 headed Work Order Proposal hereof for CLIENT’s decision.

The Addendum to CONTRACT shall be signed after mutually agreed by both Parties
for additional Equipment/ Materials/Services in terms of technical and price(s).

X-3.0 COMPLETION OF WORKS

Completion of WORKS shall be achieved when the operations described in EXHBIT
1-2.0 has been completed and CONTRACTOR has been notified in writing by
CLIENT.

X-3.0 CONTRACT CLOSURE

CONTRACTOR shall submit to CLIENT a "CONTRACT CLOSURE LETTER" and
"CONTRACT CLOSURE CERTIFICATE" as per format in APPENDIX X-8 and
APPENDIX X-9, respectively at the end of the duration of the CONTRACT.

X-4.0 CONTRACTOR PERFORMANCE EVALUATION

CLIENT shall continuously evaluate the performance of the CONTRACTOR pursuant
to the specification stated in this CONTRACT throughout the term of CONTRACT
duration.
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APPENDIX X-1

SPECIMEN FORM OF INVOICE

TO: PVEP-POC CONTRACTOR

current address,
telephone and

facsimil bers.
12 Tan Trao Str, Tan My Ward, acsimile numbers
Ho Chi Minh City, Vietnam

15th Floor, Vitory Tower

ATTN: Finance Manager

Contract Title:

Invoice No.:
Contract No.:

Invoice Date:

Brief description on type of invoice, location (well & rig), month and year and etc.

Description of charges itemized in accordance with the rates set forth in the CONTRACT.

Total amount of the invoice

CONTRACTOR’s Bank

Verify and sign by
and Account Number as per
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APPENDIX X-5

SPECIMEN FORM OF EQUIPMENT/MATERIALS/SERVICES REQUISITION

ETNAM
PVEP-POC PETROLEUM OPERATING BRANCH
EXPLORATION PRODUCTION CORPORATION LIMITED

- PETROVIETNAM

SPECIMEN FORM OF EQUIPMENT/MATERIALS/SERVICES REQUISITION

TO: DATE:
Attn: FAX No:
Attn: FAX No:
CC: Base Manager FAX No:
Contract No: WELL No:
FROM: PVEP-POC REF. No:
SUN PART NO/
ITEM | SUPPLIER CODE DESCRIPTION QTY REMARKS
ITEM TO BE SENT TO: REQUIRED ON LOCATION BY
REQUESTED BY: ENDORSED BY:
OPERATION ENGINEER DRLG SUPT
APPROVED BY:
DRILLING MANAGER

CONTRACT No. PVEPPOC- EXHIBIT X
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APPENDIX X-6

WORK ORDER REQUEST
DATE

CONTRACT TITLE
CONTRACT No.
CONTRACTOR
WORK LOCATION
WORK ORDER No. : REVISE No.
DESCRIPTION OF WORK :

REFERENCE (DWGS/ SPECS/ DOCUMENTS/ MINUTES OF MEETING) :

D DRAWINGS

D SPECIFICATIONS

D OTHERS

Please submit the WORK ORDER PROPOSAL by

For and on behalf of CLIENT For and on behalf of CONTRACTOR
NAME : NAME
POSITION . POSITION
DATE : DATE
CONTRACT No. PVEPPOC- EXHIBIT X PAGE 12 0F 15

PROVISION SERVICES OF SLICKLINE & MAST AT DAI HUNG FIELD, BLOCK 05-14, OFFSHORE VIETNAM IN 2026



APPENDIX X-7

WORK ORDER PROPOSAL
DATE
CONTRACT TITLE
CONTRACT No.
CONTRACTOR
WORK LOCATION
WORK ORDER No. %EVISE

DESCRIPTION OF WORK:

REFERENCE (DWGS/ SPECS/ DOCUMENTS/ MINUTES OF MEETING):

DRAWINGS [ |  SPECIFICATIONS [Joruers [ ]
WORK DURATION
[MPACT ON CONTRACT SCHEDULE
TOTAL ESTIMATED COST EQUIPMENT COST
PERSONNEL COST
REIMBURSABLE
OTHERS
METHOD OF PAYMEN:
[ ] ruvpsuMm [ ] UNITRATE COST []
[ ] REIMBURSABLE [ | TIMERATE SCHEDULE  [_]
OTHERS ]
For and on behalf of
For and on behalf of CLIENT CONTRACTOR
NAME NAME
POSITION POSITION
DATE DATE
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APPENDIX X-8

CONTRACT CLOSURE LETTER

CONTRACTOR

CONTRACT NO.

CONTRACT TITLE :

Dear Sir,

For administrative purpose we wish to close and archive the account of this CONTRACT and
therefore request you to sign in duplicate the attached Contract Closure Certificate. Upon signing,
please return one original copy to us for our record and retention.

The purpose of the certificate is to confirm the total sum of money that has been paid by CLIENT
under the CONTRACT and to confirm that no further sums are payable by CLIENT. Please enter
the appropriate figure in spaces provided in the attached Certificate.

Yours faithfully,
For and on behalf of CLIENT.

Signature

Name

Designation

Date
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APPENDIX X-9

CONTRACT CLOSURE CERTIFICATE

With reference to CONTRACT No. dated 20 ,
between undersigned CONTRACTOR,
( Name of CONTRACTOR )
and
( Name of CLIENT)
for
( Title )
In consideration of USD as per final payment under the CONTRACT, the

CONTRACTOR hereby unconditionally releases and forever discharges CLIENT and CLIENT
premises and property from all claims, liens and obligations of every nature arising out of or in
connections with performance of the CONTRACT and all amendments thereto.

The CONTRACT agrees to indemnify and hold CLIENT harmless form and against all cost,
losses, damages, claims from any cause of action, judgments and expenses, including legal costs
arising out of or in connections with claims against CLIENT which claims arise of the performance
of the WORKS under the CONTRACT and which may be asserted by CONTRACTOR or any of
its Sub-contractors or any of their representatives, officers, agents or employees.

The foregoing shall not relieve the CONTRACTOR of his obligations under the provision of the
CONTRACTOR, which by their nature survive completion of the WORKS including, without

limitation, warranties, guarantees and indemnities.

Executed this day of 20

For and on behalf of (Name of CONTRACTOR)

Signature

Name
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